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STATE OF MONTANA 

DEPARTMENT OF TRANSPORTATION 

BID PACKAGE 
 
 
Sealed bids for construction of this project will be received by the Montana Department of 
Transportation, Construction Contracting Bureau, Room 101, 2701 Prospect, Helena, Montana 
until 9:00 a.m. on February 25, 2021.  All bids will then be publicly opened, reviewed for 
correctness, and then publicly read. 
 
Federal Aid Project(s): 
 
   NHPB 90-6(155)278  I-90 Structures – Three Forks 
 
Bid proposals, Plans, Standard Specifications, Detail Drawings, and Standard Contract Forms 
are on file for examination and may be obtained from the Construction Contracting Bureau of 
the Montana Department of Transportation, 2701 Prospect Avenue, P.O. Box 201001, Helena, 
Montana 59620-1001. 
 
Prime bidders use the Electronic Bid System or bid on-line through Bid Express to produce a bid 
containing Proposal Forms, Schedule of Items, and Disadvantaged Business Enterprises (DBE) 
Requirements (if applicable). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MONTANA DEPARTMENT OF TRANSPORTATION 
 

Loran Frazier, Chairperson 
Montana Transportation Commission 

Malcolm “Mack” Long 
Director of Transportation 
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Montana Department of Transportation 
Construction Contracting Bureau 

 
Date(s) Issued: 

February 22, 2021 
 
 

A D D E N D U M 
 

For The Following Project(s) 
To Be Let On: 

February 25, 2021 
 
 
 

204 – I-90 Structures – Three Forks 
 NHPB 90-6(155)278 
 
ADDENDUM NO. 1 
ATTACHMENT NO. 1 
 
    REVISED SCHEDULE OF ITEMS 

Adding Item #: 
606 010 021   Temp GD Rail-STL/BR APPR-TY 1     1.00     EACH 
606 010 024   Temp Optional Term Sect                    1.00     EACH 
606 011 503   Reset Temp Impact Attenuator            1.00     EACH 
606 011 518   Temporary Impact Attenuator              1.00     EACH 
618 190 100   Temporary Barrier Rail                         60.00   LNFT 
618 190 110   Reset Temp Barrier Rail                       20.00   LNFT 

 
 
 
 
 
 
 
 
 
 
 
 
 
INSTRUCTIONS – READ CAREFULLY 
 Load the electronic amendment file while in the opened project file to apply the 
addendum.  In order to be responsive, the Schedule of Items printout on projects with 
addendums must show the addendum(s) applied at the bottom of each page. 
 Revised documents supersede and replace the documents you now have.  New 
documents supplement the documents you now have.  Make the necessary changes in your 
bidding documents. 
 
 
                                                                                        
                                                                                   Darin Reynolds, Bureau Chief 
  Construction Contracting Bureau 
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                      MONTANA DEPARTMENT OF TRANSPORTATION 
                               SCHEDULE OF ITEMS 
 
           CONTRACT ID: 05221 
 
           PROJECT: NHPB 90-6(155)278              (9830155000) 
                    I-90 STRUCTURES - THREE FORKS 
PROP 
LINE                                                          UNIT OF 
 NO.   ITEM NUMBER   ITEM DESCRIPTION                         MEASURE         QUANTITY 
  
      SECTION 0001 - CONSTRUCT CROSSOVER (1) & MAINTAIN CROSSOVER (1) 
  
0010   104 030 010   MISCELLANEOUS WORK                       UNIT            5,000.00 
0020   104 030 037   MISCELLANEOUS ITEMS-SQYD                 SQYD               71.20 
0030   109 200 005   MOBILIZATION                             LS                  1.00 
0040   208 010 000   BMP ADMINISTRATION-LS                    LS                  1.00 
0050   208 010 200   TEMPORARY EROSION CONTROL-FIXED          UNIT              500.00 
0060   552 010 160   BRIDGE DECK CRACK SEAL                   SQYD            1,703.00 
0070   552 011 120   JOINT SEALS-POLYURETHANE                 LNFT              532.10 
0080   555 010 100   REINFORCING STEEL                        LB              1,122.00 
0085   606 010 021   TEMP GD RAIL-STL/BR APPR-TY 1            EACH                1.00 
0090   606 010 022   TEMP GD RAIL-STL/BR APPR-TY 3            EACH                2.00 
0095   606 010 024   TEMP OPTIONAL TERM SECT                  EACH                1.00 
0100   606 010 117   HIGH-TENSION CABLE RAIL                  LNFT              515.00 
0110   606 010 120   REMOVE CABLE GUARDRAIL                   LNFT              334.00 
0120   606 010 370   RESET GUARDRAIL                          LNFT              461.10 
0123   606 011 503   RESET TEMP IMPACT ATTENUATOR             EACH                1.00 
0127   606 011 518   TEMPORARY IMPACT ATTENUATOR              EACH                1.00 
0130   618 030 015   TRAFFIC CONTROL-FIXED                    UNIT              500.00 
0140   618 030 080   TRAFFIC CONTROL-LS                       LS                  1.00 
0150   618 030 180   TRAFFIC CONTROL-CROSSOVER                EACH                4.00 
0160   618 030 190   TRAFFIC CONTROL-TWO WAY TRAF             MILE                0.80 
0170   618 030 260   CROSSOVER-CONST, MAINTAIN, CLOSE         EACH                1.00 
0180   618 030 280   CROSSOVER RECLAMATION                    EACH                1.00 
0190   618 030 300   CROSSOVER-MAINTAIN, CLOSE                EACH                1.00 
0200   618 100 000   SINGLE USE SIGNS                         SQFT              520.00 
0203   618 190 100   TEMPORARY BARRIER RAIL                   LNFT               60.00 
0207   618 190 110   RESET TEMP BARRIER RAIL                  LNFT               20.00 
0210   620 013 000   STRIPING-WHITE PAINT                     GAL                 2.00 
0220   620 013 960   STRIPING-WHITE EPOXY                     GAL                 3.00 
0230   620 014 000   STRIPING-YELLOW PAINT                    GAL                 2.00 
0240   620 014 960   STRIPING-YELLOW EPOXY                    GAL                 2.00 
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CURRENT QUESTIONS & ANSWERS 
 

204 - I-90 STRUCTURES - THREE FORKS - February 25, 2021 
 

Notifications 
No Notices available for this project. 

 

Addendums 
-1- 
Submitted: Monday  22-FEB-2021  03:12PM 
An Addendum has been posted for this project: ADDENDUM 
To download the addendum bid files, click here: BID FILES 

 

Clarifications 
-1- 
Submitted: 08-FEB-2021 12:15 PM 
Loran Frazier has been appointed as the Chair of the Transportation Commission.  Award 
documents will be updated to reflect this change. 
-2- 
Submitted: Tuesday  09-FEB-2021  07:44AM 
On sheet 6 CROSSOVER DETAIL there was a quantity that was inadvertently left out.  MDT 
estimates that 586 yards of neat line embankment  will be required to construct the median 
crossover as shown in the plans.  This quantity is an unadjusted quantity with no allowance for 
shrink or swell.  
See Clarification #3 
-3- 
Submitted: Wednesday 17-FEB-2021  01:15PM 
The following sheets and special provisions are hereby added to the contract reference the links 
below: 
  
Plan Sheets: 
SHEET 4 (added temporary barrier and guardrail items) 
SHEET 6 (updated and added embankment quantity to the detail from clarification #2) 
  
Special Provisions: 
Impact Attenuator – Temporary [606-3] (revised 1/21/2021) (See end of Q&A) 
Temporary Barrier Rail [618-11] (revised 12/07/2017) (See end of Q &A) 
  
Added Items: 
606011503 Reset Temp Impact Attenuator 1 Each 
606011518 Temporary Impact Attenuator 1  Each 
618190100 Temporary Barrier Rail 60 LNFT 
618190110 Reset Temp Barrier Rail 20 LNFT 
606010021 Temp GD Rail - STL/BR Apprty 1 1 Each 
606010024 Temp Optional Term Sect 1 Each 
An Addendum will be issued. 

 
Questions 
-1- 
Submitted: Monday    22-FEB-2021 08:18 AM  
Company: L & J Construction Group, LLC  
Contact: Estimating  
Plans sheet B2 calls for transverse tining of the bridge deck repair surface. This can not be 

Q&A Page 1 of 4
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CURRENT QUESTIONS & ANSWERS 
 

achieved with any rapid set repair mortars. All rapid set materials are self leveling. This repair 
should be completed with Class Structure or Deck Concrete that takes 7 days on average to get 
3,500 psi. This means that the project will have 7 days per bridge or 28 days of cure time. This 
job has 40 work days to complete. 1. Will the Department consider adding 15 contract days to 
this project? 
Answer 
Submitted: Monday 22-FEB-2021 03:10 PM 
No time will be added to the contract. Cement based rapid setting concrete can be used if 
polymer based concrete cannot fulfill the contract requirements. 
 

Q&A Page 2 of 4
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1. IMPACT ATTENUATOR – TEMPORARY [606] (REVISED 1-21-21) 
A. Description. This work is furnishing, installation, maintenance, and removal of 

temporary impact attenuator and crash cushion devices when construction activities expose 
blunt ends, ends of barriers, fixed objects, or other obstacles within the clear zone. 

B. Materials. Furnish devices, including required transition sections that meet MASH 
crash test requirements. Devices meeting NCHRP 350 requirements are acceptable if 
manufactured before January 1, 2020. 

C. Construction Requirements. Submit the manufacturer’s installation instructions 
and proof of crash test compliance 14 calendar days prior to any work that will require the 
installation of devices. 

Install devices at the locations shown of blunt or exposed ends of barriers or fixed 
objects in accordance with the manufacturer’s installation instructions. The device must be 
installed within 12 hours from the time the obstacle is exposed. 

Maintain at least one complete set of repair parts on the project at all times to repair or 
replace attenuators, which may be damaged during construction. 

Attach the impact attenuator to the concrete barrier rail or other fixed objects using the 
manufacturer's approved transition section. Follow all manufacturers’ instructions and guidance 
during the installation. Furnish and install all transitions, mounting hardware, and other 
necessary items. 

Repair or replace damaged attenuators within 12 hours. 
Remove the device within 48 hours of when the obstacle no longer exists. The devices 

remain the property of the Contractor after completion of the project. 
D. Method of Measurement. 
1) Temporary impact attenuators are measured for each complete installation 

shown on the plans. This includes furnishing, installing and the removal of one attenuator, one 
time. 

2) Reset Temporary Impact Attenuator is measured by each and includes the 
complete reinstallation and removal of a temporary attenuator that was previously installed on 
the project and was moved to a new location.  

Temporary removal/resetting of an attenuator to protect the same obstacle will not be 
measured for payment.  

Removal, replacement, and repair of installations shown on the plans damaged by traffic 
will be paid in accordance with subsection 109.04. Installations and not shown on plans or the 
repair or replacement of temporary impact attenuators damaged by the Contractor will not be 
measured for payment. 

E. Basis of Payment. Payment for the completed and accepted quantities is made 
under the following: 
 

Pay Item Pay Unit 
Temp Impact Attenuator Each 
Reset Impact Attenuator – Temporary Each 

 
Payment at the contract unit price is full compensation for all resources necessary to 

complete the item of work under the contract. 
 

Q&A Page 3 of 4
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1. TEMPORARY BARRIER RAIL [618] (REVISED 12-7-17)
A. Description.  This work includes furnishing, installing, maintaining, and removing

temporary barrier rail used for lane separation or protection of construction work zones from 
traffic. 

B. Materials.  Furnish concrete barrier rail in accordance with Section 605 and the
Detailed Drawings.  Alternative barrier design meeting NCHRP 350 TL-3 or MASH TL-3 crash 
testing may be used. Submit proof of crash testing compliance 14 calendar days prior to 
installation. 

C. Construction Requirements. Furnish, install, maintain, and remove temporary
barrier as required by the contract or manufacturer’s instructions.  Terminate the ends of 
temporary concrete barrier with a temporary impact attenuator or with approved blunt end 
protection as stated in the contract.  Blunt end protection not shown on the plans is at 
Contractor expense. 

D. Method of Measurement.  Temporary barrier rail will be measured by the foot (m)
of barrier placed to protect or channelize traffic as specified in the plans.  Transition pieces and 
terminal ends will be measured for payment.  Installation or resetting of barrier rail; required by 
the Contractor’s operations and not shown on plans or the repair or replacement of temporary 
barrier rail damaged by the Contractor will not be measured for payment.  Removal and 
replacement of installations damaged by traffic will be measured for payment. 

E. Basis of Payment.  Payment for the completed and accepted quantities is made
under the following: 

PAY ITEM PAY UNIT 
Temp Barrier Rail Foot (m) 

Reset Temp Barrier Rail Foot (m) 

Payment at the contract unit price is full compensation for all resources necessary to 
complete the item of work under the contract. 

Q&A Page 4 of 4
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SPECIAL PROVISIONS 
FEDERAL AID PROJECT NO(S). NHPB 90-6(155)278 

(REVISED 2-11-21) 
The following special provisions are hereby made part of the contract and supplement 

and/or supersede any sections of the Standard and Supplemental Specifications of Road and 
Bridge Construction, adopted by the Montana Department of Transportation and the Montana 
Transportation Commission and all supplements thereto in conflict therewith. 

The following documents are hereby incorporated by reference into this contract: 
• “Standard and Supplemental Specifications for Road and Bridge 

construction 2020 V2.0 Edition” found at the following link: 
https://www.mdt.mt.gov/other/webdata/external/const/specifications/2020/SPEC-BOOK/2020-
SPEC-BOOK-V2.0.pdf  

• The most recent version of the Detailed Drawings can be found at the 
following link: https://www.mdt.mt.gov/business/contracting/detailed_drawings.shtml 

• The most recent version of the Materials Manual can be found at the 
following link: 
https://www.mdt.mt.gov/other/webdata/external/materials/materials_manual/MDT_MATERIALS
_MANUAL_021121_LETTING.pdf 

The latest version of the Standard and Supplemental Specifications, Quarterly updates, 
and revision summaries can be found at the following website: 
https://www.mdt.mt.gov/business/contracting/standard_specs.shtml 

The Question and Answer Forum opens at 5:00 p.m. on the bid letting advertisement 
date and closes at 10:00 a.m. on the Monday before the bid letting. If Monday is a state holiday, 
the forum will close on Friday before the bid letting at 3:00 p.m.  Questions raised by potential 
bidders on this project and answers and other information posted by the Department on the 
“Question and Answer Forum” can be found at the website 
https://www.mdt.mt.gov/business/contracting/qacurrent.shtml up to 5 p.m. on the day before the 
bid letting. 

The U.S. Department of Transportation (DOT) operates a toll free number at 
1-800-424-9071, 24 hours a day - 7 days a week.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use this number to report such 
activities.  All information will be treated confidentially, and callers may remain anonymous. 

The Department attempts to provide reasonable accommodations for any known 
disability that may interfere with a person participating in any service, program or activity of the 
Department.  Alternate accessible formats of this document will be provided upon request.  If 
reasonable accommodation is needed to participate in Department bid lettings, call the Civil 
Rights Bureau at 444-6331 or TTY 406-444-7696 [TTY 1-800-335-7592 (toll free)]. 
 
1. PROJECT DESCRIPTION [102] 

Bridge rehab, crossovers, drainage, guardrail, and pavement markings on the I-90 
Structures-Three Forks project located in Gallatin County. The project is located northwest of 
the Three Forks Exit beginning at RP 277.4 and extending southeast along Interstate Route 90 
to RP 278.1. 
 
2. CONTRACT TIME – FLEX TIME PROCEED DATE [108] (REVISED 1-21-16) 

A. General.  This provision modifies Subsection 108.02 of the Specifications. 
B. Notice to Proceed.  The notice to proceed will be issued with an effective date of 

June 7, 2021.  The Contractor may change the notice to proceed date to an earlier date if 
written notification is received at least ten calendar days in advance of the date selected and the 
selected date is approved by the Project Manager.  Include an updated schedule with the 
notification. 
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C. Contract Time.  Contract time assessment will begin on the notice to proceed 
date issued by the Department or as changed by the Contractor, whichever is earlier.  Work is 
to be completed in 40 working days. 

 
3. CONTRACT DOCUMENTS [102] (ADDED 9-17-20) 

The following documents are now available within the Contractors Reference Material on 
the Department’s Contracting and Bidding webpage 
https://www.mdt.mt.gov/business/contracting/ : 

• Table of Contractor’s Submittals 
• Traffic Control Rate Schedule 
• Erosion Control Rates 

 
4. DISADVANTAGED BUSINESS ENTERPRISES (DBE) REQUIREMENTS [102] 
(REVISED 1-18-18) 

The DBE goal for this contract is 0.00%. Use the AASHTOWare Project BidsTM 
Electronic Bid System (EBS) to print the DBE submittal and timing requirements. If the contract 
does not have a project-specific goal, the field will display in the AASHTOWare Project BidsTM 
bid file as a blank field. 

List the DBE commitments in the EBS file. An on-line DBE Directory is available at: 
https://app.mdt.mt.gov/dbe/dbe/search. 

If the DBE goal cannot be met, show a good faith effort per the Good Faith Effort Criteria 
and supporting forms, available at: http://www.mdt.mt.gov/publications/forms.shtml.  Submit the 
Good Faith Effort documentation within 48 hours of the bid opening. 
 
5. DBE QUOTES [102] (REVISED 3-10-16) 

The Department has a quick and easy way for you to request quotes from Montana 
DBE-certified companies.  The information goes to the DBE companies that same day.  The on-
line form is located at web site: https://app.mdt.mt.gov/dbeqt/. 

Call the Department DBE Supportive Services, 1-800-883-5811, for further assistance.  
Using this online request form will be considered for good faith efforts, but it does not constitute 
meeting all requirements of good faith efforts. 
 
6. DBE USAGE [102] (REVISED 2-13-20 M) 

Contract specific goals are not placed on contracts; however, the Department has an 
overall 6.5% DBE goal it must achieve. To assist contractors in determining their DBE 
commitment level, the Department has reviewed the estimates for this contract, and has 
established an aspirational goal of 6.1% DBE usage. Although not a contract requirement, the 
Department believes that the aspirational goal can realistically be achieved through race neutral 
measures based on current availability of DBEs and standard competitive procurement 
processes. While the utilization is not mandatory to be awarded the project, continuing utilization 
of DBE firms on contracts supports the success of Montana’s DBE Program. 

Any project listing a 0% DBE aspirational goal does not mean that a DBE may not be 
used on that project. A 0% DBE aspirational goal may have been established due to any of the 
following reasons: 

• Limited identified subcontracting opportunities; 
• Minimal contract days; and/or, 
• Small contract dollar amount. 

Contractors are encouraged to identify any opportunities to subcontract to DBEs. 
The Department's DBE directory may be found at the following website: 
https://app.mdt.mt.gov/dbe/dbe/search. 
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7. LABOR REQUIREMENTS [102] (REVISED 9-5-19) 
Pay the minimum wage rates contained elsewhere in the bid package.  Comply with the 

required contract provisions contained in the form FHWA 1273 included with this contract.  To 
obtain more information, contact the Department’s Construction Engineering Services Bureau at 
2701 Prospect, Helena, MT (406)475-2258, (800)335-7592 (TTY) or (406)444-7297 (Fax). The 
local employment service office, designated by the Workforce Service Division, Department of 
Labor & Industry, for this project is Bozeman. 

Executive Orders 13658 and 13706 do not apply to this contract. 
 
8. CERTIFIED PAYROLL COMPLIANCE ELECTRONIC PAYROLL SUBMISSION [102] 
(REVISED 3-12-20) 

The Contractor and all subcontractors must use AASHTOWare Project Civil Rights & 
Labor™ (CRL) to submit Certified Payrolls (CPRs). Ensure that all subcontractors have 
submitted their Vendor Access Form which can be found on the following page: 
https://www.mdt.mt.gov/business/contracting/prevailing-wage.shtml to the Department and have 
received their login IDs prior to work. 

Request the contract number and project ID(s) from the Project Manager. Provide the 
information to all subcontractors subject to the FHWA 1273 requirements. This information is 
also available using the Search Awarded Contracts located at: https://app.mdt.mt.gov/project-
search/project/search. 

Provide assistance and ensure all subcontractors submit CPRs electronically into CRL 
within the required timeframe. 
 
9. ZONE PAY [102] (REVISED 5-10-18) 

Wage rates and zone pay requirements can be found elsewhere in the proposal. The 
mileage for determining the zone is 30 miles. 

Indicate the Zone requirements for all classifications. Provide this information to the 
Project Manager at the Preconstruction Conference on Form MDT-CON-102_02. 
 
10. BIDDING REQUIREMENTS – PROPOSAL GUARANTEE [102] (REVISED 12-17-20) 

Subsection 102.07(C)(2), Proposal Guarantee, of the Standard Specifications is hereby 
rescinded and replaced with the following: 

Proposal Guarantee. The bid bond is on the most current version of MDT-CTP-102-07-1; 
is signed and sealed in the proper places; a copy of the agent’s Power of Attorney for the 
insurance company is attached; and contains the correct and complete project number; all 
signatures are original (stamped signatures are unacceptable). A qualified third-party surety 
agency must verify the proposal guarantee. Electronic bid bond verification must be submitted 
through AASHTOWare Project Bids and Bid ExpressTM .  Contact Bid Express for more 
information on electronic bid bond verification.  

If an error occurs with electronic bid bond verification through AASHTOWare Project 
Bids and Bid Express, submit the Electronic Bid Bond Form MDT-CTP-102-07-2 in Adobe PDF 
format via email to mdtcntplns@mt.gov prior to the bid opening. Hard copy or paper bid bonds 
submitted to the Department will not be accepted. Bids that include submission of a bid bond 
without electronic verification or Electronic Bid Bond Form CPB_102_07 will be deemed non-
responsive. 
 
11. DELIVERY AND PUBLIC OPENING OF PROPOSALS [102] (ADDED 9-17-20) 

Subsection 102.10(A) Bid Submission by Sealed Envelope is hereby rescinded.  
Submissions by sealed envelope will be deemed non-responsive. 

 
12. 103.07 EXECUTION AND APPROVAL OF CONTRACT [103] (ADDED 6-13-19) 

Use DocuSign to sign the contract in accordance with Subsection 103.07. 
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No later than 5 calendar days after the date of bid-opening (the date of bid opening to 
count as the first full day), the apparent low bidder must submit to Construction Contracting 
Bureau, during its regular work hours, a fully completed Contract Recipients Form documenting 
names and emails of authorized agents of the Contract and Surety to sign the contract. If the 
5th day is a holiday, turn the documentation in earlier. The Contract Recipients Form is 
available at the following web page: https://www.mdt.mt.gov/publications/forms/contract-
recipients.shtml. 

The bid proposal may be considered non-responsive and rejected if the above form(s) 
are not submitted within the required time frame. 
 
13. BIDDER’S PROPOSED AGGREGATE SOURCE(S) [103] (REVISED 1-24-19) 

No later than 7 calendar days after the date of bid-opening (the date of bid opening to 
count as the first full day), the apparent low bidder must submit to Construction Contracting 
Bureau, during its regular work hours, a fully completed Form MDT-CON-106-02-3 for each 
aggregate source the bidder used to prepare its bid, or a subcontractor used to prepare its 
quote, if used by the bidder for its bid.  (If the 7th day is a holiday, turn the documentation in 
earlier.) 

The Bidder’s Proposed Aggregate Source form is available at the following web page: 
http://www.mdt.mt.gov/publications/forms.shtml#hig. 
The bid proposal may be considered non-responsive and rejected if the above form(s) 

are not submitted within the required time frame. 
 
14. SUBMISSION OF CERTIFIED CLAIMS [105] (ADDED 4-23-20) 

This provision rescinds and replaces the first two paragraphs of Subsection 105.16.2. 
If an agreeable resolution is not reached within 14 calendar days of the written notice, 

the Contractor may submit a Certified Claim by completing the Certified Claim form MDT-CON-
105-16-2 to the Project Manager no more than 7 calendar days after receipt of the Project 
Manager’s response.  The form is available from the Project Manager or the Department’s 
website.  Include all Claim Cost Records to date with the Certified Claim.  Submit electronic 
copies to the DCE and the CES Engineer of the Engineering Division.  The Project Manager will 
continue to attempt to resolve the disagreement after the Certified Claim is submitted. 

Detail the following, if applicable, in the Certified Claim: 
A. Summary.  (label page 1.1 through page 1.X) Include a detailed, factual 

statement of the claim for additional compensation and contract time, if any, with necessary 
dates and locations of work involved in the claim.  Also include detailed facts supporting the 
Contractor's position. 

B. Proof of Notice.  (label page 2.1 through page 2.X) Submit notice of claim with all 
attachments that was furnished to the Department.  Include the date when the written notice 
was given. 

C. Supporting Documents.  (label page 3.1 through page 3.X) Furnish copies of the 
contract specifications that support the Contractor's claim. 

D. Theory of Entitlement.  (label page 4.1 through page 4.X) Include a narrative of 
how or why the specific contract specifications support the claim. 

E. Itemized Lists.  (label page 5.1 through page 5.X) Provide an itemized list of 
claimed damages that resulted from the event with a narrative of the theories and records and 
documents used to arrive at the value of the damages. 

F. Time Requests.  (label page 6.1 through page 6.X) Provide additional contract 
time requests if the claim is for a combination of additional compensation and contract time.  
Submit a copy of the schedule that was in effect when the event occurred and a detailed 
narrative which explains how the event impacted contract time.  In addition, if the Department-
caused delay is claimed, provide the following: 

1) Include the specific days and dates under claim;  
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2) Provide detailed facts about the specific acts or omissions of the Department that 
allegedly caused the delay, and the specific reasons why the resulting delay was unreasonable; 
and 

3) Provide a schedule evaluation that accurately describes the impacts of the 
claimed delay. 

G. Expense Records.  (label page 7.1 through page 7.X) Submit copies of actual 
expense records. Include documents that contain the detailed records which support and total to 
the exact amount of additional compensation requested.  Include the information and 
calculations necessary to support that amount. At a minimum, provide the following: 

1) Direct materials. 
2) Direct equipment.  The rate claimed for each piece of equipment not to exceed 

the actual cost.  For each piece of equipment, include a detailed description of the equipment 
and attachments, specific days and dates of use or standby, and specific hours of use or 
standby. 

3) Direct labor; and 
4) Other categories as specified by the Contractor or the Agency. 
H. Supporting Records.  (label page 8.1 through page 8.X) Provide additional 

supporting records and documents including copies of, or excerpts from the following: 
1) Any documents that support the claim, such as manuals standard to the industry 

and used by the Contractor; and 
2) Any daily reports or diaries related to the event, photographs or media that help 

explain the issue or event. 
I. Certification.  (label page 9.1 through 9.X) Provide a certified statement, signed 

by a representative authorized to execute change orders, by the Contractor, subcontractor, 
supplier, or entity originating the claim as to the validity of facts and costs  

J. Lower Tier Claim.  (label page 10.1 through 10.X) If the claim includes work done 
or costs incurred by any subcontractors, suppliers, or any entity other than the Contractor, the 
following are required: 

1) Copies of the Contractor's, subcontractor's, supplier's and entity's (at all tiers 
above the level of which the claim originates) separate evaluation of entitlement. 

2) Copies of the Contractor's, subcontractor's, supplier's and entity's (at all tiers 
above the level of which the claim originates) independent verification and evaluation of the 
amount of damages sought; and 

3) An authorized representative to execute change orders on behalf of the 
Contractor, Subcontractor, Supplier and Entity (at all tiers above the level of which the claim 
originates). 

If the Project Manager determines that additional information, records, or documentation 
is needed to allow proper evaluation of the claim submittal, the Project Manager will request the 
information, records, or documentation.  Submit the requested information to the Project 
Manager within14 calendar days. 

If the claim includes requests for delay compensation, follow all procedures in 
Subsection 108.07.6. 
 
15. PARTNERING- LEVEL II FACILITATION [105] (ADDED 2-25-21) 

An internal partnering meeting will be facilitated between the Project Manager and the 
Contractor prior to the Notice to Proceed date. 

Implement partnering in accordance with the Montana Partnering Field Guide found at 
the following link:  https://www.mdt.mt.gov/publications/manuals.shtml#con  

Make a good-faith effort to settle any unresolved discrepancies by utilizing the 
Partnering Escalation/Issue Resolution Ladder identified in the Partnering Field Guide prior to 
submitting a notice of claim. 
 

AWARD COPY

https://www.mdt.mt.gov/publications/manuals.shtml#con


SPECIAL PROVISIONS 

CONTRACT NO. 05221 

 
SECTION I – 11 – 

16. STEEL PRICE ADJUSTMENT [106] (REVISED 4-25-19) 
A. General. The Department may apply a Steel Price Adjustment to payments for 

the applicable steel items of work listed in the contract as payment to the contractor or a credit 
to the Department. Payments will only be made for fluctuations in the cost of the steel used in 
the items of work listed in the contract. No adjustment will be made for changes in the cost of 
manufacturing, fabrication, shipping, or storage. 

Payments may be positive, negative, or non-existent depending on the circumstances. 
Payments or deductions for the steel price adjustment will be calculated by the Project 
Manager. No steel price adjustments will be made for any products manufactured from steel 
purchased from the mill prior to the letting date. 

Notify the Project Manager in writing by the Notice to Proceed date or at the pre-
construction conference, whichever comes first, of intent to participate in steel price adjustment. 
The price adjustment will be based on a base price per pounds of steel. The base price is 
provided to the Department by the National Steel Bridge Alliance monthly and updated as 
necessary. 

• The current base price per pound of steel is: $0.55. 
The Department will use the Bureau of Labor and Statistics Producer Price Index (BLS 

PPI) “Steel Mill Products” Series ID WPU1017 not seasonally adjusted. The index used will be 
the final version of the index, revised 4 months after the original publication, including any 
corrections to the index or rebasing of the index. 

B. Applicable Bid Items. The Department may apply a steel price adjustment to 
steel quantities in certain items. The cost of the steel within the item must be at least $5,000 to 
qualify for a steel price adjustment. 

Nuts, bolts, rebar chairs, connecting bands, and other miscellaneous hardware items will 
not be included in the price adjustment. No other items will be considered for a price 
adjustment. 

C. Steel Price Index. Furnish the following documentation for all steel bid items 
applicable to the steel price adjustment: 

1) The weight of steel (pounds) to be incorporated into the various items of work 
covered by this special provision. 

2) Steel Certification and Mill Test Reports. 
3) The date that the steel item, subject to adjustment, was shipped from the 

producing mill. 
Accompany the above documentation by an affidavit signed by the Contractor stating 

that the information provided is true and accurate. Submit all documentation, including the 
affidavit, to the Project Manager prior to incorporating the steel into the work. This provision in 
no way modifies or cancels the requirements of Subsection 106.09. 

D. Steel Price Adjustment. Adjustments may be positive, negative, or non-existent 
depending on the difference between the Base Index (IB) and Current Index (IC). No price 
adjustment will be made unless the IC is 10% higher or lower than the IB. 
 

For Increases: 
 
Adjustment Factor (AF) = (IC/IB-1.1) 
If AF is equal to or less than 0, no adjustment. 
If AF is greater than 0.0, continue 
Price Adjustment = AF x quantity x base price 
 
For Decreases: 
 
Adjustment Factor (AF) = (IC/IB-0.9) 
If AF is equal to or greater than 0, no adjustment. 
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If AF is less than 0.0, continue 
Price Adjustment = AF x quantity x base price 
 
Where: 
IB = BLS PPI for month contract was let 
IC = BLS PPI for month material was purchased from the mill (invoice date) 

 
17. TELECOMMUNICATION OR VIDEO SURVEILLANCE EQUIPMENT, SERVICES, OR 
SYSTEMS [107] (ADDED 10-08-20) 

2 CFR 200.216 has been added to the Code of Federal Regulations and became 
effective August 13, 2020.  Ensure any telecommunications or video surveillance equipment, 
services, or systems used or installed on Federal-Aid Projects comply with 2 CFR 200.216. 
 
18. STORM WATER PERMITTING REQUIREMENTS UNDER THE MONTANA 
POLLUTANT DISCHARGE ELIMINATION SYSTEM (MPDES) [107] (REV 3-16-17) 

A. Description.  The Montana Department of Environmental Quality (DEQ) regulates 
storm water discharges under the MPDES program.  If the bid package contains blank erosion 
control plans, a construction storm water discharge permit authorization will be required. If not, a 
storm water discharge permit authorization may be required for this project depending on 
Contractor’s operations.  Sum the disturbance area (as defined by DEQ) identified in the 
contract with the area of disturbance caused by contractor operations to determine if the permit 
acreage threshold is exceeded.  Contractor operations can include, but are not limited to, the 
following support activities: staging areas, access roads, material storage areas, temporary 
concrete or asphalt batch plants, borrow areas, areas used for fill placement, etc. If the summed 
disturbance area is one acre or more, use the DEQ authorization to discharge under the 
MPDES General Permit for Storm Water Discharges Associated with Construction Activity for 
this project.  In order to facilitate permit transfer, separate NOI packages are required for areas 
within the right-of-way and areas outside of the right-of-way.  A Notice of Intent (NOI) package 
includes a Notice of Intent, with a topographic map, a Storm Water Pollution Prevention Plan 
(SWPPP), the erosion control plans, sage grouse consultation letter, if applicable, and 
supporting documentation. 

Blank Erosion Control Plans, and a topographic map, are provided with the plans if the 
plans include greater than 1 acre of disturbance. Complete the erosion control plans as required 
by the general permit.  Complete the SWPPP using DEQ’s most current SWPPP Form. 

B. Materials. Follow the requirements described in the Department’s Erosion and 
Sediment Control Best Management Practices Manual (December 2016). Rescind Section 208 
detailed drawings.  Submit to the Project Manager for review and acceptance BMPs proposed 
for use that are not included in the Manual. 

C. Construction Requirements. 
1) MPDES Permit Required. 
a) Submit one NOI package and the associated fees to DEQ for ground disturbance 

areas shown in the plans or within the right-of-way.  For ground disturbance areas shown in the 
plans and any other areas within the right-of-way where Contractor activities causing ground 
disturbance are planned, the Contractor is the sole permittee until construction is complete and 
the General Permit is transferred to the Department or another entity. 

The Department is not responsible for delays caused by incomplete or inaccurate 
submittals by the Contractor. 

Comply with the requirements of the General Permit for Storm Water Discharges 
Associated with Construction Activity and implement the SWPPP.  Provide two copies of the 
NOI Package submitted to DEQ and confirmation for receipt of a complete NOI Package from 
DEQ to the Project Manager prior to conducting any ground disturbance activities. 
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Do not begin construction activities until the required copy of the NOI Package submitted 
to DEQ and confirmation for receipt of a complete NOI Package from DEQ is received by the 
Project Manager. 

b) Submit a separate NOI package and the associated fees to DEQ for ground 
disturbance and support activity areas outside the right-of-way and not shown in the plans.  
Contractor furnished material sources, staging areas, plant sites, or any other Contractor 
caused ground disturbance outside the right-of-way and not shown in the plans, are the 
Contractor's responsibility and must be submitted under a separate NOI package from the 
ground disturbance within the right-of-way.  For all support activities outside the right-of-way 
which are not part of a larger commercial operation serving multiple unrelated construction 
activities, and will not continue operation beyond the completion of the contracted road 
construction activity, a notice of intent package must be submitted to DEQ to obtain an 
authorization under the storm water construction permit. Sand and gravel borrow area 
operations, gravel pits, and/or concrete batch plants that will continue operation beyond the 
completion of the contracted road project, are part of a larger commercial operation, or serving 
multiple unrelated construction activities must obtain permit coverage under the Multi-Sector 
General Permit for Storm Water Discharges Associated with Industrial Activity (MSGP) 
regardless of acreage size of the activity if the activity does not already have MSGP 
authorization.  The Contractor is the sole permittee until stabilization is complete and the 
General Permit is terminated or transferred to another entity.  The Department is not 
responsible for delays caused by incomplete or inaccurate submittals to DEQ by the Contractor. 

Provide a copy of the NOI Package submitted to DEQ and confirmation for receipt of a 
complete NOI Package from DEQ to the Project Manager prior to conducting any ground 
disturbance activities. 

Be responsible for all temporary erosion, sediment, and pollution prevention controls for 
Contractor furnished material sources, staging areas, plant sites, or any other Contractor 
caused ground disturbance outside the right-of-way and not shown in the plans. 

c) Complete and document all inspections in accordance with the requirements of 
the General Permit for Storm Water Discharges Associated with Construction Activity. Use 
DEQ’s most current self-inspection form available online at: 
http://deq.mt.gov/Water/WPB/mpdes/stormwaterconstruction. Provide a copy of all inspection 
reports to the Project Manager. 

Report potential noncompliance in accordance with applicable regulations, guidance, 
and permit conditions.  Submit to the Project Manager within seven days of sending or receiving 
all correspondence to or from regulatory agencies regarding potential noncompliance or 
violations. 

The temporary erosion and sediment control measures and devices to prevent pollution 
and control sediment transport and soil erosion will be inspected as part of the final inspection to 
ensure they are maintained and functioning properly.  Do not transfer or terminate the General 
Storm Water Permit coverage until the BMPs are inspected and accepted and all records 
required under the permit, including inspection and monitoring reports, are furnished to the 
Project Manager. The Department may require that certain Best Management Practices (BMPs) 
be replaced by another type of BMP as a condition of permit transfer. 

Upon approval of site conditions, measures, devices and all pertinent records, submit a 
signed copy of the Permit Transfer Notification Form provided by the Department. When 
submitting the General Storm Water Permit transfer package/application to the Department, 
include a check for the permit transfer fee. Make the check for the amount of the fee payable to 
the DEQ.  The Department is not liable for the completeness or accuracy of Contractor records 
completed prior to the permit transfer.  Upon receipt of the signed form, the Department will 
obtain signature of the new permit owner and submit to DEQ.  Ensure permit conditions and 
responsibilities are met until confirmation of the transfer is received from DEQ.  Defend and hold 
MDT harmless from any violations, claims, enforcement actions, penalties or fines issued for 
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Contractor activities or recordkeeping that occurred prior to the transfer of the General Permit 
for Storm Water Discharges Associated with Construction Activity authorization. 

If the Department concurs that final stabilization has been met during the final walk-
through, the Contractor may submit a Notice of Termination form to DEQ. Pay the annual fee 
invoice due at the time of termination. Submit the annual fee invoice to the Project Manager for 
reimbursement. 

2) MPDES Permit not Required. 
The BMP-Administration item is included in contracts that may not meet either criteria for 

a MPDES permit but include ground disturbing activities. Complete BMP inspections and install 
BMPs, if necessary, in accordance with Section 208, if no storm water permit is required. Utilize 
form MDT-ENV-014, Water Pollution Control Inspection Report. A certified SWPPP 
Administrator is not required to conduct the inspections if no permit is required. 

D. Method of Measurement. DEQ MPDES fees and monitoring costs associated 
with obtaining and maintaining the General Permit for Storm Water Discharges Associated with 
Construction Activity for ground disturbance areas both within and outside the right-of-way are 
not measured separately for payment. 

If no permit is necessary, include the cost of all erosion control, devices, and inspections 
in the BMP-Administration bid item. 

E. Basis of Payment.  No additional payment will be made for the DEQ MPDES fees 
and monitoring costs associated with the General Permit for Storm Water Discharges 
Associated with Construction Activity. Include these costs in the Temporary Erosion Control-
Lump Sum bid item. 

For project including the BMP-Administration item, include the cost of all erosion control, 
devices, and inspections in the BMP-Administration bid item. Partial payment for the BMP-
Administration will be monthly based on the lump sum contract price in accordance with Table 
208-1 in Subsection 208.05.1. 

Payment for BMPs required by an event or extra work, and approved by the Project 
Manager, will be measured and paid for in accordance with the Erosion Control Rate Schedule 
contained in the contract at a unit price of $1.00 per unit. 
 
19. MIGRATORY BIRD TREATY ACT COMPLIANCE - STRUCTURES [107]  
(REVISED 12-8-16) 

Description.  Migratory birds may nest on the structures affected by this project. 
Construction Requirements.  Use one or a combination of the following measures for 

structure removal or work that may directly impact active nests: 
1) It is permissible to remove non-active nests (without birds or eggs), partially 

completed nests or new nests as they are built (prior to occupation). 
2) Conduct work that may impact active nests outside of the nesting season, 

typically between the dates of August 16 and April 15, or when no active nests are present, or; 
3) Install nesting deterrents meeting the requirements below prior to the nesting 

season as follows: 
a) Cover or enclose all potential nesting surfaces on the structure with mesh netting 

or other suitable material to prevent birds from establishing new nests.  Use netting or other 
material with no opening or mesh size greater than ½-inch.  Maintain the material/enclosure 
until the structure is removed or work is completed, or; 

b) Apply a non-toxic, non-lethal, bird roosting or landing repellent gel or liquid (do 
not use smell or taste deterrents) on all potential nesting surfaces on the structure in 
accordance with the manufacturer’s instructions.  Reapply the repellant as needed to maintain 
adequate coverage to prevent new nests from being established, or; 

c) Prepare a description of alternate methods of effectively keeping birds from 
establishing nests during the nesting season, and submit them along with proposed installation 
dates and methods to the Project Manager for review. 
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Method of Measurement and Basis of Payment.  Work described in this provision is not 
measured for payment. Consider all costs associated with this provision incidental to 
performance of the work. Include the cost in the cost of other items. 
 
20. AIS WATERCRAFT AND EQUIPMENT INSPECTION [107] (ADDED 4-25-19) 

Description. State laws, regulations, and rules are in effect in Montana to prevent the 
spread of AIS. The following website includes information to aid in the prevention of AIS: 
http://cleandraindry.mt.gov/. 

Requirements. Contact Montana Fish, Wildlife & Parks (FWP) at least 2 weeks prior to 
operating equipment in or working within an aquatic resource. FWP may require additional 
inspection or action for aquatic invasive species (AIS) prior to equipment use in any aquatic 
resource in the State of Montana. 
 

FWP Contact Information 
Fisheries Front Desk: (406) 444-2449 
Watercraft Inspection 
Program Coordinator: 

(406) 444-5383 – Office (406) 546-3847 - Cell 

Watercraft Inspection 
Specialist: 

(406) 444-5540 – Office (406) 465-6705 - Cell 

 
1) Ensure all watercraft vessels and equipment that enters Montana from out of 

state, crosses the continental divide, or enters the Flathead basin is inspected by FWP prior to 
launch in an aquatic resource in the State of Montana. 

2) Clean, drain, dry all watercraft and equipment according to FWP guidelines after 
exiting any aquatic resource and prior to launch into or use in another aquatic resource. 

Method of Measurement and Basis of Payment. Work described in this provision is not 
measured for payment. Consider all costs associated with this provision incidental to 
performance of the work. Include the cost in the cost of other items. 
 
21. NOTICE TO BIDDERS [108] (ADDED 11-21-08) 

This project is funded in whole or in part by funds received from the Federal Highway 
Administration (FHWA), and its construction is wholly contingent on the state's continued receipt 
of those federal funds.  If the federal funds are reduced or not received, the Department may 
choose to terminate the contract for convenience under the provisions of Subsection 108.10.  
Any bidder on this project, by submitting its bid, understands and accepts the possibility of the 
contract being terminated in the event federal funds are reduced or not available and by 
submitting a bid, each bidder waives any claims for costs or damages other than as specifically 
allowed by Subsection 108.10.2.  In particular, bidders understand and accept that no payment 
will be allowed for any claimed anticipated profit for work not performed. 
 
22. CROSSOVER RECLAMATION [610] (REVISED 10-5-11) 

A. Description.  This work is salvaging topsoil and reclaiming all disturbed areas that 
result from installing and/or removing crossovers. 

B. Materials.  Use the following seed mixture. 
 

SPECIES LBS PLS PER ACRE 
Critana thickspike wheatgrass 6.0 
Sodar streambank wheatgrass 6.0 

Canbar canby bluegrass 2.0 
Sand dropseed 0.5 
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C. Construction Requirements.  Drill seed with the seed mixture after topsoil 
replacement, regardless of the time of year. 

D. Method of Measurement.  Crossover reclamation is measured per each 
crossover.  Required materials, labor and equipment use will not be measured separately. 

E. Basis of Payment.  Payment for the completed and accepted quantities is made 
under the following: 
 

PAY ITEM PAY UNIT 
Crossover Reclamation Each 

 
Payment at the contract unit price is full compensation for all resources necessary to 

complete the item of work under the contract. 
 
23. CROSSOVER CONSTRUCT, MAINTAIN, AND CLOSE [618] (ADDED 10-5-11) 

A. Description.  This work is the construction, maintenance, and closure of 
crossovers as specified in the contract. 

B. Materials.  Vacant. 
C. Construction Requirements.  Construct crossovers and include necessary 

culverts at the locations shown on the plans.  Provide traffic control meeting the requirements of 
Section 618. 

Remove topsoil from the construction area in accordance with Subsection 203.03.6.  
Store the topsoil in a manner that does not pose a hazard or impede drainage. 

Perform grading operations in accordance with Section 203. 
Place the crushed aggregate course and plant mix surfacing to the limits and 

thicknesses specified in the contract.  Perform work associated with crushed aggregate course 
placement in accordance with Section 301.  Perform plant mix surfacing operations as specified 
elsewhere in the contract. 

Sign, stripe, and place traffic control devices necessary for crossover operation as 
specified in the contract. 

Maintain crossovers in a manner that provides the traveling public with a safe and 
smooth riding surface.  Failure to maintain crossover in a manner that provide the traveling 
public a safe and smooth riding surface is cause for the Project Manager to stop work until 
corrective actions take place.  All costs associated with delay in the stopped work is solely the 
Contractor’s responsibility. 

Remove all temporary striping and traffic control devices upon completion of 
construction activities.  Provide and install NCHRP 350 approved cable rail across the 
crossovers. 

Within 5 days of completing the crossover construction, place salvaged topsoil on 
disturbed areas in accordance with Subsection 203.03.6.  Do not overly compact the replaced 
soils.  Reclaim the area in accordance with the Crossover Reclamation requirements. 

D. Method of Measurement.  Crossover, Construct, Maintain, and Close will be 
measured per each.  Traffic Control Devices required for crossover construction, maintenance, 
and closure are incidental to the item and not measured for payment. 

E. Basis of Payment.  Payment for the completed and accepted quantities is made 
under the following: 
 

PAY ITEM PAY UNIT 
Ramp Crossover Each 

Crossover – Construct, Maintain, Close Each 
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Payment at the contract unit price is full compensation for all resources necessary to 
complete the item of work under the contract.  Include traffic control to construct, maintain, and 
close the crossover in the Crossover – Construct, Maintain, and Close bid item. 
 
24. CROSSOVER TRAFFIC CONTROL [618] (ADDED 10-5-11) 

A. Description.  This work is the furnishing, installing and maintaining of traffic signs, 
barricades, lights, signals, pavement markings, and other specified traffic control devices on 
contracts utilizing crossovers. 

B. Materials.  Furnish materials meeting Subsection 618.02 
C. Construction Requirements. Provide traffic control in accordance with Section 

618.  Furnish a traffic control plan in accordance with Subsection 618.03.2. 
1) Traffic Control – Crossover. Construct and sign crossovers as specified in the 

contract, including plan details and Detailed Drawing 618-30.  Remove existing striping and re-
stripe and sign for first phase of the cross-over. Upon completion of that phase of work, remove 
striping and re-stripe and sign for the opposite phase. 

2) Traffic Control – Two-Way Traffic. Sign, stripe, and divide traffic between 
crossovers meeting contract requirements. Use glued-down hinged flexible guideposts for two-
way traffic operation. Use flexible, self-erecting delineators capable of withstanding numerous 
impacts from any direction without splitting, breaking, or detaching from the base or the surface 
to which the base is attached. Replace and reset any flexible delineator incapable of 
withstanding traffic impacts. 

3) Traffic Control. Install traffic control meeting the contract requirements for work 
not performed while traffic is on crossovers and for additional traffic control or signing not shown 
on the plans. 

D. Method of Measurement. 
1) Traffic Control – Crossover. Each phase of the crossover is measured as one 

Traffic Control – Crossover and includes the furnishing, installing, maintaining and removal of 
traffic control devices, pavement markings, striping, and the replacement of all damaged 
devices. 

2) Traffic Control – Two-Way Traffic. Two-way traffic control is measured by the 
mile (kilometer) along the double yellow striping and includes the furnishing, installing, 
maintaining and removal of traffic control devices, pavement markings, striping, and all 
replacement of damaged devices. 

3) Traffic Control. Traffic control required for work performed while traffic is not on 
crossovers or for additional work not shown in the contract will be measured by the unit used 
and accepted according to the value shown in the “Traffic Control Rate Schedule.” 

E. Basis of Payment.  Payment for the completed and accepted quantities is made 
under the following: 
 

PAY ITEM PAY UNIT 
Traffic Control – Crossover Each 

Traffic Control – Two-Way Traffic Mile (kilometer) 
Traffic Control Unit 

 
Payment at the contract unit price is full compensation for all resources necessary to 

complete the item of work under the contract. 
 
25. CROSSOVER - MAINTAIN, AND CLOSE 

A. Description.  This work is the opening, maintenance, and closure of the 
crossover at RP 277.6. 

B. Materials.  Vacant. 
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C. Construction Requirements.  Make ready the existing crossover at RP 277.6 
including removal of existing cable rail and stockpile for later reinstallation.  Provide traffic 
control meeting the requirements of Section 618. 

Sign, stripe, and place traffic control devices necessary for crossover operation as 
specified in the contract.   

Maintain the crossover in a manner that provides the traveling public with a safe and 
smooth riding surface.  Failure to maintain crossover in a manner that provide the traveling 
public a safe and smooth riding surface is cause for the Project Manager to stop work until 
corrective actions take place.  All costs associated with delay in the stopped work is solely the 
Contractor’s responsibility. 

Remove all temporary striping and traffic control devices upon completion of 
construction activities. 

Fog seal the crossover prior to installation of the previously removed and stockpiled 
cable rail. 

D. Method of Measurement.  Crossover, Maintain, Close will be measured per each.  
Traffic Control Devices required for crossover construction, maintenance, and closure are 
incidental to the item and not measured for payment. 

E. Basis of Payment.  Payment for the completed and accepted quantities is made 
under the following: 
 

Pay Item Pay Unit 
Crossover – Maintain, Close Each 

 
Payment at the contract unit price is full compensation for all resources necessary to 

complete the item of work under the contract.  Include traffic control to construct, maintain, and 
close the crossover in the Crossover – Construct, Maintain, and Close bid item. 
 
26. CONSTRUCTION EQUIPMENT ON STRUCTURES (REVISED 7-16-20) 

A. Description:  Requirements associated with the operation of equipment on 
structures. 

B. Definition.  The following definition applies to this special provision: 
• Equipment.  Any vehicle or machine weighing more than 5000 pounds. 

C. Construction Requirements.  Do not use bridges as work platforms, work bridges, 
or to support or move equipment without the Project Manager's written approval.  The Project 
Manager may require a full Engineering Submittal at their sole discretion.  

1) For bridges having no posted load restrictions and no removal of deck concrete 
(not milled), provide a full Engineering submittal for approval for all equipment utilizing 
outriggers on the structure and for any equipment not already approved under one of the 
following conditions: 

a) Legal Loads.  A vehicle that is a legal load as defined by Montana Code 
Annotated (MCA). 

b) Pre-Approved Equipment.  The equipment is currently listed on MDT’s Approved 
Construction Equipment List (ACEL) and will be operated according to any conditions stated in 
the ACEL. 

2) For bridges with a posted load restriction or if bridge deck concrete is partially 
milled or removed, submit a full Engineering submittal for approval for any of the following 
cases: 

(a) Equipment weight exceeds 25 tons. 
(b) Vehicle weight and configuration does not satisfy the posted load restriction. 
(c) More than one piece of equipment will be simultaneously located on a span. 
(d) Concrete removal results in debonding of the top mat of deck reinforcing steel. 
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(e) Repairs to bridge beams or truss members are specified in the contract and 
repairs are not complete. 

(f) Equipment outriggers will be used. 
3) Full Engineering Submittal requirements.  Submit an engineering analysis and 

report performed by a Professional Engineer registered in Montana. 
Engineering analysis.  Clearly describe loading conditions and assumptions and provide 

calculations.  Investigate an envelope within which the equipment may function without 
damaging the structure or endangering workers or the public.  MDT proposes the following 
topics, at a minimum.  Provide additional information when necessary. 

(1) Load Cases. 
(a) Minimum suggested live load vehicles are Type 3 and Type 3S2 trucks in live 

load combinations from AASHTO "Manual for Condition Evaluation of Bridges." 
(b) Consider all loads on the bridge including axle loads, outriggers, equipment 

dynamic forces, and wind forces on the load, the boom, and the equipment.  Consider deflection 
and secondary force effects.  Include traffic live load if the structure will carry traffic during 
equipment operations. 

(c) Investigate different loading combinations for all configurations.  Include the 
distribution of dead load and changing center-of-gravity of the equipment with and without load 
at different boom extensions, rotations, and elevations. 

(2) Structural Effects.  Identify critical members.  Determine any conditions under 
which the equipment cannot safely operate. 

b) Written Report.  Provide a report containing a narrative summarizing the results 
of the analysis. Describe special measures necessary to protect the structure through all phases 
of the equipment's positioning and use.  Include drawings as necessary and indicate any 
minimum equipment clearances to relevant portions of the structure and to traffic flow.  Estimate 
the work's duration. 

c) MDT will consider equipment submitted under this contract for addition to the 
ACEL. 

D. Method of Measurement.  Work associated with this provision is not measured 
for payment. 

E. Basis of Payment.  Include all costs associated with the requirements of this 
provision in the cost of other items. 
 
27. ADHESIVE ANCHOR SYSTEM 

A. Description. This work includes installing threaded rods or deformed reinforcing 
bars into hardened concrete. The adhesive anchor system includes all the labor, adhesive 
materials, and equipment necessary for proper installation.     

B. Materials.  
1) Use an adhesive anchor system that meets the requirements of AASHTO M 235 

/ ASTM C881, Type IV.  
2) Select an appropriate class for the anticipated installation temperature.   
3) Select the appropriate grade for the specified anchor position. 
4) Use a system that is specifically developed for use in anchoring and doweling 

applications. 
C. Construction Requirements.  
1) Install the adhesive anchor system according to the Manufacturer’s Printed 

Installation Instructions. 
2) Drill the anchor holes at the locations shown on the plans. If reinforcing steel is 

encountered at the plan locations, then relocate the holes to avoid damaging the reinforcing 
bars.  
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(a) Reinforcing steel that is damaged while drilling anchor holes may require 
corrective actions. 

(b) The Project Manager and Design Engineer will determine the severity of the 
damage and if corrective actions are warranted.  

(c) Corrective actions that are required due to anchor drilling will be at no additional 
cost to the state. 

3) Submittals. Submit the following documentation for approval:  
(a) Adhesive anchor product data sheet. 
(b) Manufacturer’s printed installation instructions. 
(c) Contractor’s work plan for installing the adhesive anchors.  
D. Method of Measurement. Adhesive anchors will not be measured directly for 

payment. 
E. Basis of Payment.  Include all costs associated with Adhesive Anchor System is 

included in the bid price for Miscellaneous Items – SQYD as pertinent. 
 
28. JOINT SEAL – POLYURETHANE [711] (ADDED 10-08-20) 

A. Description.  This work is furnishing and installing a polyurethane joint system at 
the specified locations.  

B. Materials. 
1) Polyurethane Sealant.  Use a one-component, self-leveling, polyurethane-base 

material in conjunction with a closed cell expanded polyethylene backer rod.  Do not use 
asphalt-based or silicone sealants.  Use a joint sealant that accommodates movements of +/-
25% of joint opening size. 

2) Furnish a joint system that functions properly between -40 oF and 113 oF. 
C. Construction Requirements. 
1) Sandblast the joint opening and blow the joint free of dust using a compressed 

air line equipped with an oil trap. Keep all joint surfaces clean and dry at all times.  Prime the 
prepared surfaces with materials that are recommended for usage with the polyurethane joint 
sealant, if required by the manufacturer.   

2) Size and install the backer rod and install the joint sealant in accordance with the 
manufacturer’s recommendations.   

3) Install the joint system when the air temperature is between 40° F and 75° F.  
Install at a higher temperature only with approval from the Project Manager. 

D. Submittals. Do not install the joint system until written authorization is received 
from the Project Manager. 

1) Submit the product documentation for the joint system being used to the Project 
Manager at least 14 calendar days prior to starting the work. Include the following information in 
the submittal:  

a) Product specifications 
b) Material safety data sheet 
c) Manufacturer’s recommended application procedure 
d) Contractor’s work plan for installing the joint system  
2) Construction Procedures. When the contract requires casting of new concrete at 

the joint location, submit a work plan describing the procedures that will be used to form the joint 
opening. Include the following:  

a) Joint Width. Provide methods that will ensure the joint is constructed to the plan 
joint opening width. Consider that the joint opening width will change with temperature before, 
during and after concrete placement. Use methods and/or sequencing that prevent shoving of 
the concrete during thermal expansion of the span(s). Request approval for additional 
construction joints not shown in the plans if needed. 

b) Straightness. Provide methods that will ensure the joint does not deviate from a 
straight line by more than 1/2 inch. 
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E. Method of Measurement and Basis of Payment.  Polyurethane joint systems will 
be measured and paid for by the linear foot of joint installed. 

Payment at the contract unit price is full compensation for all resources necessary to 
complete the item of work under the contract. 
 
29. TRAFFIC CONTROL PLAN 

A. General. This special provision outlines the basic traffic control requirements 
and sequence of operations that are expected for the project. However, this is not intended to 
cover every situation that may arise in the field as a result of Contractor operations. Schedule 
operations to provide the least amount of inconvenience to the traveling public. 

B. Traffic Control Plan: Provide a traffic control plan in accordance with Section 
618, Detail Drawings, MUTCD, and the following: 

1) Median Crossovers. 
a) Maintain two-way interstate traffic through the use of median crossovers as 

shown in the plans or otherwise approved by the Project Manager. 
b) Ensure that Temporary Bridge Approach Sections and/or Temporary Optional 

Terminal Sections are installed on the departure ends of structures prior to maintaining two-way 
traffic on one side of the interstate. 

c) Provide traffic lanes 18 feet in width (minimum). 
2) Wide loads. Construction will restrict the movement of wide loads through this 

project. The Project Manager and the Contractor will determine staging areas. 
a) Facilitate the passage of wide loads through the project area a minimum of two 

hours each day, and four days each week. Additional times may be provided at the discretion of 
the Project Manager. 

b) Place road work advisory signs, to inform vehicles wider than 16 feet. Provide 
staging areas for wide loads. 

C. Method of Measurement and Basis of Payment. Traffic Control Devices are 
measured and paid for according to Section 618 and the “Traffic Control Rate Schedule”. 
Traffic Control Devices and barriers used to close median crossovers that are not in use are 
considered incidental to the maintenance of the crossover and are not measured separately for 
payment. 
 
30. SEQUENCE OF OPERATIONS 

A. Description. This work is the staging of construction operations to complete 
activities in accordance with the construction and timing requirements. 

B. Construction. In addition to the requirements of Subsections 104.05 and 108.04, 
schedule operations to provide the least amount of inconvenience possible to the traveling 
public and adjacent property owners. Close only one set of lanes at a time while maintaining 
two-way traffic on I-90 at all times. 

Sequence the construction operations in accordance with the following phase 
requirements: 

1) Phase 1. Construct crossover at RP 277.9 and reopen crossover at RP 277.6. 
2) Phase 2. Close the Westbound lanes and complete bridge deck repair. 
3) Phase 3. Close the Eastbound lanes and complete bridge deck repair. Phase 3 

will be considered complete when traffic is restored to the original configuration. 
4) Phase 4. Reset existing guardrail and install high tension rail. 
5) Alternate Sequence of Operations may be submitted to the Project Manager for 

review. The Department will consider alternate sequencing such that other requirements of 
these provisions are satisfied, and the proposed sequence reduces impacts to the traveling 
public.  
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6) Ensure that temporary bridge approach sections and/or temporary optional 
terminal sections are installed on the departure ends of the bridges prior to maintaining two-way 
traffic on one side of the interstate.  

C. Measurement and Payment. The sequence of operations is considered incidental 
to the project and is not measured for payment. 
 
31. CROSSOVER CABLE GUARDRAIL 

A. Description.  This work is the supply and installation of High Tension Cable-
Barrier (socketed posts) on the crossover shown as being closed in the plans. 

B. Materials.  Provide a High Tension Cable-Barrier rail system from a manufacturer 
regularly in the business of roadside safety barrier systems that meets or exceeds the test 
requirements of: 

1) MASH 09 Test Level 3 criteria  
2) MASH 16 Test Level 3 criteria 
C. Submittals.  Provide to the Project Manager the proposed High Tension Cable-

Barrier system proposed to be supplied for the project with the necessary Manufacturer 
instructions, details, and drawings needed for the installation and inspection of the product.  
Submit 3 hardcopies or one electronic PDF version to the Project Manager a minimum of 10 
working days prior to any installation.   

1) If the manufacturer has multiple installation methods/options that change 
depending on the intended use of the product, indicate to the Project Manger in the submittal 
what the method or options chosen to be installed are for inspection purposes.   

2) In the submittal provide to the Project Manager the Manufacturer’s terminal 
section length for the chosen system.   

D. Construction.   
1) Install the High Tension Cable-Barrier rail in the middle of the crossover and 

parallel to the roadway.  If the crossover has a drainage culvert installed offset the rail to avoid 
conflicts with the culvert.  If the crossover is on a curve and a culvert is present offset the rail to 
the outside of the curve (away from the curve center).   

2) Regardless of the system chosen, install removable socketed posts to allow for 
easy opening of the crossover during future work.   

3) Do not install the High Tension Cable-Barrier rail until completion of the project 
construction activities and/or when the crossover is no longer needed.   

E. Method of Measurement.  Hight Tension Cable-Barrier rail is measured by the 
linear foot, excluding the length of the terminal sections.   

F. Basis of Payment.  Payment at the contract unit price is full compensation for all 
resources necessary to complete the item of work under the contract.  Include the cost to 
construct the complete High Tension Cable-Barrier rail system including the terminal sections in 
the unit price bid for High Tension Cable Rail. 
 
32. WIDE LOAD ACCOMMODATIONS [618] 

Coordinate with the Project Manager to accommodate wide loads during construction. 
Provide passage of loads greater than 12-feet, and up to 18-feet, wide through the project area 
at least 4 consecutive days/ week and two hours/day. Coordinate with the Project Manager to 
facilitate passage of wide loads on other projects on the same route or in close proximity. 
Provide the Project Manager with the name and phone number of the person(s) to be contacted 
prior to wide loads arriving at the project site. 

Place wide load detour signs as directed by the Project Manager. Furnish materials 
meeting the requirements of Subsection 618.02 and reflective sheeting meeting Subsection 
704.01.10. The Project Manager will determine locations of wide load detour signs. 

32-J loads (those greater than 18’0” wide, 150’0” long, or 17’0” high) must contact the 
Prime Contractor Monday – Friday, 8:00 AM to 5:00 PM, before traveling to make special 
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arrangements to be escorted through the project site on a case-by-case basis. Traffic control 
necessary for escorting of wide loads is paid for by the Department. Pilot cars, flaggers, 
damaged devices and Category #2-Adjustments will be paid for in accordance with the 
contracts Traffic Control Rate Schedule. A flat fee of $275 will be paid to cover administration 
cost for each 32-J permitted load that necessitates an escort. This fee is paid under 
Miscellaneous Work. 

Wide load detour signs will be paid for as Single Use Signs (SQ FT). Cover the signs 
during the winter suspension if necessary. No separate payment will be made to cover wide 
load detour signs during winter suspension. 
 

 
 
33. TRAFFIC CONTROL DEVICES – PLASTIC DRUMS [618] (REVISED 1-23-20) 

Beginning on April 1, 2021, all plastic drums furnished and installed on Interstate 
projects must include 6-inch retro-reflective white and retro-reflective fluorescent orange 
sheeting.   

Beginning on April 1, 2022, all plastic drums furnished and installed on all projects must 
include 6-inch retro-reflective white and retro-reflective fluorescent orange sheeting.  All other 
requirements of Detailed Drawing 618-00 still apply. 
 
34. PAVEMENT MARKING REMOVAL – WATER BLASTING [620] (ADDED 4-23-20)  

Furnish a self-contained, truck mounted ultra-high-pressure removal system capable of 
controlling water pressure to ensure full line removal with minimal surface damage. Provide a 
vacuum recovery system capable of containing wastewater and debris without a secondary 
cleanup operation and to provide a clean, damp-dry surface. 

Use water blasting to remove all pavement markings, unless otherwise approved by the 
Project Manager. 
 
 
 
END SECTION I 
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MDT NONDISCRIMINATION 
AND 

DISABILITY ACCOMMODATION NOTICE 

Montana Department of Transportation (“MDT”) is committed to conducting all of its business in an 
environment free from discrimination, harassment, and retaliation. In accordance with State and 
Federal law MDT prohibits any and all discrimination and protections are all inclusive (hereafter 
“protected classes”) by its employees or anyone with whom MDT does business: 

      Federal protected classes       State protected classes 

Race, color, national origin, 

sex, sexual orientation, gender identity, 

age, disability, & Limited English Proficiency 

Race, color, national origin, parental/marital 
status, pregnancy, childbirth, or medical 
conditions related to pregnancy or childbirth, 
religion/ creed, social origin or condition, 
genetic information, sex, sexual orientation, 
gender identification or expression, national 
origin, ancestry, age, disability mental or 
physical, political or religious affiliations or 
ideas, military service or veteran status 

For the duration of this contract/agreement, the PARTY agrees as follows: 

(1) Compliance with Regulations: The PARTY (hereinafter includes consultant) will comply with all
Acts and Regulations of the United States and the State of Montana relative to Non-
Discrimination in Federally and State-assisted programs of the U.S. Department of
Transportation and the State of Montana, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

(2) Non-discrimination:

a. The PARTY, with regard to the work performed by it during the contract, will not
discriminate, directly or indirectly, on the grounds of any of the protected classes in the
selection and retention of subcontractors, including procurements of materials and
leases of equipment, employment, and all other activities being performed under this
contract/agreement.

b. PARTY will provide notice to its employees and the members of the public that it serves
that will include the following:

i. Statement that PARTY does not discriminate on the grounds of any protected
classes.

ii. Statement that PARTY will provide employees and members of the public that it
serves with reasonable accommodations for any known disability, upon request,
pursuant to the Americans with Disabilities Act as Amended (ADA).

iii. Contact information for PARTY’s representative tasked with handling non- 
discrimination complaints and providing reasonable accommodations under the
ADA.
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iv. Information on how to request information in alternative accessible formats. 

c. In accordance with Mont. Code Ann. § 49-3-207, PARTY will include a provision, in all of 
its hiring/subcontracting notices, that all hiring/subcontracting will be on the basis of 
merit and qualifications and that PARTY does not discriminate on the grounds of any 
protected class. 

 
(3) Participation by Disadvantaged Business Enterprises (DBEs): 

a. If the PARTY receives federal financial assistance as part of this contract/agreement, the 
PARTY will make all reasonable efforts to utilize DBE firms certified by MDT for its 
subcontracting services. The list of all currently certified DBE firms is located on the MDT 
website at mdt.mt.gov/business/contracting/civil/dbe.shtml 

b. By signing this agreement, the PARTY assures that: 

 
The contractor, sub recipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The contractor 
shall carry out applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

c. PARTY must include the above assurance in each contract/agreement the PARTY enters. 
 

(4) Solicitation for Subcontracts, Including Procurement of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation, made by the PARTY for work to be 
performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the PARTY of the PARTY’s obligation 
under this contract/agreement and all Acts and Regulations of the United States and the State of 
Montana related to Non-Discrimination. 

 
(5) Information and Reports: The PARTY will provide all information and reports required by the 

Acts, Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information and its facilities as may be determined by MDT or 
relevant US DOT Administration to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in the exclusive 
possession of another who fails or refuses to furnish the information, the PARTY will so certify to 
MDT or relevant US DOT Administration, as appropriate, and will set forth what efforts it has 
made to obtain the information. 

 

(6) Sanctions for Noncompliance: In the event of a PARTY’s noncompliance with the Non- discrimination 
provisions of this contract/agreement, MDT will impose such sanctions as it or the relevant US DOT 
Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the PARTY under the contract/agreement until the PARTY 
complies; and/or 

b. Cancelling, terminating, or suspending the contract/agreement, in whole or in part. 
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(7) Pertinent Non-Discrimination Authorities: 
 

During the performance of this contract/agreement, the PARTY, for itself, its assignees, and 
successor in interest, agrees to comply with the following non-discrimination statues and 
authorities; including but not limited to: 

Federal 

- Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21; 

- The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. 
§ 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects); 

- Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

- Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

- The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

- Airport and Airways Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

- The Civil Rights Restoration Act of 1987, (PL 100-209), (broadened the scope, coverage, and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975, and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
“programs or activities” to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients, and contractors, whether such programs or activities are Federally funded or 
not); 

- Titles II and III of the Americans with Disabilities Act, which prohibits discrimination on the basis 
of disability in the operation of public entities, public and private transportation systems, places 
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38; 

- The Federal Aviation Administration’s Non-Discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

- Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which prevents discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations;  
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- Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English Proficiency (LEP). To ensure compliance with Title VI, 
you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100); 

- Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. § 1681 et seq.). 

- Executive Order 13672 prohibits discrimination in the civilian federal workforce on the basis of 
gender identity and in hiring by federal contractors on the basis of both sexual orientation and 
gender identity. 

State 

- Mont. Code Ann. § 49-3-205 Governmental services; 

- Mont. Code Ann. § 49-3-206 Distribution of governmental funds; 

- Mont. Code Ann. § 49-3-207 Nondiscrimination provision in all public contracts. 

(8) Incorporation of Provisions: The PARTY will include the provisions of paragraph one through 
seven in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and/or directives issued pursuant thereto. The 
PARTY will take action with respect to any subcontract or procurement as MDT or the relevant 
US DOT Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the PARTY becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the PARTY may request MDT 
to enter into any litigation to protect the interests of MDT. In addition, the PARTY may request 
the United States to enter into the litigation to protect the interests of the United States. 
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General Decision Number: MT20210079 01/01/2021 

Superseded General Decision Number: MT20200079 

State: Montana 

Construction Type: Highway 

Counties: Montana Statewide. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.95 for calendar year 2021 

applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage determination at least $10.95 per hour (or 

the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing 

on the contract in calendar year 2021.  If this contract is covered by the EO and a classification 

considered necessary for performance of work on the contract does not appear on this wage 

determination, the contractor must pay workers in that classification at least the wage rate determined 

through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate if it is 

higher than the conformed wage rate).  The EO minimum wage rate will be adjusted annually.  Please 

note that this EO applies to the above-mentioned types of contracts entered into by the federal 

government that are subject to the Davis-Bacon Act itself, but it does not apply to contracts subject only 

to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 

information on contractor requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 

          0             01/01/2021 

*  SUMT2014-001 02/19/2014 

                                  Rates          Fringes 

CARPENTER   

Carpenter/Piledriverman......$ 29.00            11.82 

Millwright..............................$ 32.00            11.82 

Zone 1: 0 to 25 miles – Free 

Zone 2: 25 to 50 miles - Base Pay +$2.50 

Zone 3: Over 50 miles - Base Pay +$3.00 

 

The Carpenter zone hourly rate applicable to each project   shall be determined by measuring the road 

miles over the   shortest practical maintained route from the County Courthouse of the following cities 

to the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Missoula, Kalispell. 
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The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract. 

CEMENT MASON/CONCRETE FINISHER...$ 24.87            10.80 

Zone 1: 0 to 25 miles – Free 

Zone 2: 25 to 50 miles - Base Pay +$2.50 

Zone 3: Over 50 miles - Base Pay +$3.00   

 

The Cement Mason/Concrete Finisher zone hourly rate applicable   to each project shall be determined 

by measuring the road miles over the shortest practical maintained route from the   County Courthouse 

of the following cities to the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Missoula, 

Kalispell. 

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract 

DIVER   

Diver Tender................$ 37.16         14.52 

Diving...........................$ 76.32         14.52 

Stand-By......................$ 38.16          14.52 

The tender shall receive 2 hours at the straight time pay rate per shift for dressing and/or undressing a 

Diver when work is done under hyperbaric conditions. 

 

Depth Pay (Surface Diving): 

0-20 ft.: Free zone 

>20-100 ft.: $2.00 per ft. 

>100-150 ft.: $3.00 per ft. 

>150-220 ft.: $4 00 per ft. 

>220 ft.: $5.00 per ft. 

Diving in Enclosures (Diver Only): 

0-25 ft.: Free zone 

>25-300 ft.: $1.00 per ft. 

 

DIVER ZONE PAY: 

The hourly wage rates applicable to each project shall be determined by measuring the road miles over 

the shortest practical maintained route from the County Court House of the following cities only to the 

center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula. 

ZONE 1:  0 to 25 miles - Free 

ZONE 2:  25 to 50 miles - Base Pay +$2.50 

ZONE 3:  Over 50 miles - Base Pay +$3.00 
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The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract 

ELECTRICIAN (LINE CONSTRUCTION)   

Equipment Operator..........$ 33.27            14.16 

Groundman........................$ 25.98            13.25 

Lineman.............................$ 43.43            15.38 

 

TRAVEL PAY:   

$50.00 per day - 0-25 Miles from the County Courthouse of the following cities:  Billings, Bozeman, 

Butte, Great Falls, Helena, Kalispell, and Missoula. 

$60.00 per day - Over 25 Miles   

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract 

ELECTRICIAN   

All Areas...................$ 32.74            13.42 

TRAVEL PAY:  

Zone 1: 0 to 10 miles - Free 

Zone 2: 10 to 60 miles - Federal mileage both ways/day 

Zone 3: Over 60 miles - $75.00 per day 

 

The Electrician zone hourly rate applicable to each project shall be determined by measuring the road 

miles over the shortest practical maintained route from the County Courthouse of the following cities to 

the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula. 

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract. 

IRONWORKER.......................$ 27.25            20.98 

TRAVEL PAY:    

0 to 45 miles - Free 

45-85 miles - $55.00 per day 

Over 85 miles - $85.00 per day 

 

The Ironworker zone hourly rate applicable to each project shall be determined by measuring the road 

miles over the shortest practical maintained route from the County Courthouse of the following cities to 

the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula. 

 

Zone 1: 0 to 25 miles - Free 

Zone 2: 25 to 50 miles - Base + $2.50 
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Zone 3: Over 50 miles - Base + $3.00 

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract. 

LABORER   

Group 1.....................$ 20.90             9.60 

Group 2.....................$ 23.97             9.60 

Group 3.....................$ 24.19             9.60 

Group 4.....................$ 25.18             9.60 

 

GROUP 1:  Flag Person 

GROUP 2:  All General Labor work; Burning Bar; Bucket Man; Carpenter Tender; Caisson Worker; 

Cement Mason Tender; Cement Handler (dry); Chuck Tender; Choker Setter; Concrete Worker; Curb 

Machine-Lay Down; Crusher and Batch Plant Worker; Fence Erector; Form Setter; Form Stripper; Heater 

Tender; Landscaper; Pipe Wrapper; Pot Tender; Powderman Tender; Rail and Truck Loaders and 

Unloaders; Riprapper; Sealants for Concrete and other materials; Sign Erection, Guard Rail and Jersey 

Rail; Stake Jumper; Spike Driver; Signalman; Tail Hose man; Tool Checker and Houseman; Traffic Control 

Worker. 

GROUP 3:  Concrete Vibrator; Dump man (Grade man); Equipment Handler; Geotextile and Liners; High-

Pressure Nozzleman; Jackhammer (Pavement Breaker); Laser Equipment; Non-riding Rollers; Pipelayer; 

Posthole Digger (power); Power Driven Wheelbarrow; Rigger; Sandblaster; Sod-Cutter-power; Tampers   

GROUP 4:  Asphalt Raker; Cutting Torch; Grade Setter; High-Scaler; Power Saws (Faller & Concrete); 

Powderman ($1.00 per hour above Group 4 rate); Rock & Core Drill; Track or Truck Mounted Wagon 

Drill; Welder including Air Arc  

LABORERS ZONE PAY: 

The hourly wage rates applicable to each project shall be determined by measuring the road miles over 

the shortest practical maintained route from the County Court House of the following cities only to the 

center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula. 

ZONE 1:  0 to 25 miles - Free 

ZONE 2:  25 to 50 miles - Base Pay +$2.50 

ZONE 3:  Over 50 miles - Base Pay +$3.00 

 

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract.   

PAINTER (Pavement Marking/Milling and related work.  Includes operating marking and all other    

equipment and all work   involved in application of pavement markings including epoxies, paints, tape,    

buttons, thermo-plastics, and any other products applied for traffic marking purposes and for directing 

and regulating traffic and cutting rumble strips) ...........$ 28.00            10.30 
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PAINTER ZONE PAY: 

The hourly wage rates applicable to each project shall be determined by measuring the road miles over 

the shortest practical maintained route from the County Court House of the following cities only to the 

center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula. 

ZONE 1:  0 to 25 miles - Free 

ZONE 2:  25 to 50 miles - Base Pay +$2.50 

ZONE 3:  Over 50 miles - Base Pay +$3.00 

 

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract. 

POWER EQUIPMENT OPERATOR:   

Group 1.....................$ 26.52            10.40 

Group 2.....................$ 28.55            10.40 

Group 3.....................$ 29.41            10.40 

Group 4.....................$ 30.10            10.40 

Group 5.....................$ 31.44            10.40 

Group 6.....................$ 32.13            10.40 

Group 7.....................$ 34.23            10.40 

 

GROUP 1:  Air Compressor; Auto Fine Graders; Belt Finishing Machine; Boring Machine (small); Cement 

Silo; Crane, A-Frame Truck Crane; Crusher Conveyor; DW-10, 15, and 20 Tractor Roller; Farm Tractor; 

Forklift; Form Grader; Front End Loader Under 1 CU Yard; Heavy Duty Drills; Herman Nelson Heater; 

Mulching Machine; Oiler, All Except Cranes & Shovels; Pumpman.    

GROUP 2:  Air Doctor; Backhoe/Excavator/Shovel to and including 3 CU Yard; Bit Grinder; Bituminous 

Paving Travel Plant; Boring Machine Large; Broom, Self-Propelled; Concrete   Travel Batcher; Concrete 

Float & Spreader; Concrete Bucket Dispatcher; Concrete Finish Machine; Concrete Conveyor; 

Distributor; Dozer; Rubber-Tired, Push & Side Boom; Elevating Grader/Gradall; Field Equipment 

Serviceman; Front End Loader 1 CU Yard to including 5 CU Yard; Grade Setter; Heavy Duty Drills, All 

Types; Hoist/Tugger, All; Hydralift & Similar; Industrial Locomotive; Motor Patrol, Except Finish; 

Mountain Skidder; Oiler - Cranes & Shovels; Pavement Breaker, EMSCO; Power Saw, Self-Propelled;   

Pugmill; Pumpcrete/Grout Machine; Punch Truck; Roller, Other Than Asphalt; Roller, Sheepsfoot, Self-

Propelled; Roller, 25 Tons and Over; Ross Carrier; Rotomill Under 6 Ft; Trenching Machine; 

Washing/Screening Plant. 

GROUP 3:  Asphalt Paving Machine; Asphalt Screed; Backhoe/Excavator/Shovel Over 3 CU Yard; 

Cableway Highline; Concrete Batch Plant; Concrete Curing Machine; Concrete Pump; Cranes; Creter; 

Cranes, Electric Overhead; Cranes 24 Tons and Under; Curb Machine/Slip Form Paver; Finish Dozer; 

Front End Loader Over 5 CU Yard; Mechanic/Welder; Pioneer Dozer; Roller Asphalt (Breakdown & 

Finish); Rotomill Over 6 FT; Scraper, Single, Twin or Pulling Belly Dump; Yo-Yo Cat.  

GROUP 4:  Asphalt/Hot Plant Operator, Cranes, 25 Tons to 44 Tons; Crusher Operator; Finish Motor 

Patrol; Finish Scraper. 
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GROUP 5:  Cranes, 45 Tons to Including 74 Tons. 

GROUP 6:  Cranes, 75 Tons to Including 149 Tons; Crane, Whirley (All). 

GROUP 7:  Cranes, 150 Tons to Including 250 Tons (Add $ 1.00 For Every 100 Tons Over 250 Tons; Crane, 

Tower (All). 

POWER EQUIPMENT OPERATOR ZONE PAY: 

The hourly wage rates applicable to each project shall be determined by measuring the road miles over 

the shortest practical maintained route from the County Court House of the following cities only to the 

center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula. 

ZONE 1:  0 to 25 miles - Free 

ZONE 2:  25 to 50 miles - Base Pay +$2.50 

ZONE 3:  Over 50 miles - Base Pay +$3.00 

 

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract. 

TRUCK DRIVER  

  

Group 1.....................$ 22.39            10.16 

Group 2.....................$ 28.06            10.16 

 

GROUP 1:  Pilot Car 

GROUP 2:  Combination Truck and Concrete Mixer and Transit Mixer; Dry Batch Trucks; Distributor 

Driver; Dump man; Dump Trucks and Similar Equipment; Dumpster; Flat Trucks; Lumber Carriers; 

Lowboys; Pickup; Powder Truck Driver; Power Boom; Serviceman; Service Truck/Fuel Truck/ Tire person; 

Truck Mechanic; Trucks with Power Equipment; Warehouseman, Parts man, Cardex and Warehouse 

Expeditor; Water Trucks. 

TRUCK DRIVER ZONE PAY: 

The hourly wage rates applicable to each project shall be determined by measuring the road miles over 

the shortest practical maintained route from the County Court House of the following cities only to the 

center of the job:  Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula. 

ZONE 1:  0 to 25 miles – Free 

ZONE 2:  25 to 50 miles - Base Pay +$2.50 

ZONE 3:  Over 50 miles - Base Pay +$3.00 

 

The agency shall calculate the mileage and include it in the special provisions of the bid documents and 

awarded contract. 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 
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================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all 

contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was 

issued) on or after January 1, 2017.  If this contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave 

each year. Employees must be permitted to use paid sick leave for their own illness, injury, or other 

health-related needs, including preventive care; to assist a family member (or person who is like family 

to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for 

reasons resulting from, or to assist a family member (or person who is like family to the employee) who 

is a victim of, domestic violence, sexual assault, or stalking.  Additional information on contractor 

requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within the scope of the classifications listed may be 

added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination. The 

classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate 

is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union 

average rate (weighted union average rate).  

Union Rate Identifiers:  

A four-letter classification abbreviation identifier enclosed in dotted lines beginning with characters 

other than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that 

classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this classification, which in this example would be Plumbers. 

0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 

0198. The next number, 005 in the example, is an internal number used in processing the wage 

determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this 

example is July 1, 2014. 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 

Survey Rate Identifiers: 

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification 

in the survey and the published rate is derived by computing a weighted average rate based on all the 

rates reported in the survey for that classification.  As this weighted average rate includes all rates 

reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 

5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and 

are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these 

classifications and rates are based. The next number, 007 in the example, is an internal number used in 
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producing the wage determination. 5/13/2014 indicates the survey completion date for the 

classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

Union Average Rate Identifiers: 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 

classifications: however, 100% of the data reported for the classifications was union data. EXAMPLE: 

UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH 

indicates the state. The next number, 0010 in the example, is an internal number used in producing the 

wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates 

under that identifier.  

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average 

of the current negotiated/CBA rate of the union locals from which the rate is based. 

---------------------------------------------------------------- 

                  WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 

be: 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on a wage determination matter 

*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests for summaries of surveys, should be with 

the Wage and Hour Regional Office for the area in which the survey was conducted because those 

Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.   

Write to: 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 

CFR Part 7).  
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Write to: 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue.  

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).   

Write to: 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 
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"CONTRACTOR REQUIREMENTS AND 
ACKNOWLEDGMENT FOR 

WORKING ON RAILROAD RIGHT-OF-WAY" 
 

This document must be dated and signed by the Contractor and submitted to the State before occupying 
or working on Railroad right-of-way. 
 

1) No change, which has a direct effect on the Railroad, will be made to construction plans without 
submitting revised plans and receiving approval from the Railroad.  Work covered by the plans, 
that requires flagging, will be covered by the Railroad/Highway Agreement.  For work that is a 

result of the contractor's discretion, flagging protection will be required when equipment crosses 
or is working within 25 feet (7.62 meters) of center of any live track.  When deemed necessary by 
local Railroad officers, a flagman may be required at all times while working on Railroad right-of-
way in high density rail traffic area. 

 
2) Crossing of any Railroad tracks must be done at approved locations and must be full depth 

timber, rubber, etc.  Any equipment with steel wheels, lugs or tracks must not cross steel rails 
without the use of rubber tires or other approved protection.  This shall apply specifically to, but 
not be limited to, access for Contractor furnished gravel, borrow or waste sites.  The Contractor 
will be required to obtain a permit from the Railroad, and comply with any provisions thereof, 
before using any private Railroad crossings.  All track crossing locations must be covered by a 
Private Roadway and Crossing Agreement.  This does not apply to any public crossing. 

 
3) Costs of flagging or planking protection of the tracks, which are a direct result of the planned 

construction, will be paid for by the State.  Costs of flagging, planking for protection of the tracks, 
installation of new crossings or other work caused by the Contractor's discretion, will be paid by 
the Contractor. 

 

4) When work to be performed by the Contractor is not covered in the Railroad/Highway agreement, 
the Contractor must furnish a plan to the Railroad for approval showing details as to how any 
work that may affect the Railroad will be accomplished. 

 
5) Storing of construction materials or any other material, including dirt, sand, etc., within the 

Railroad right-of-way, will not be allowed unless covered by an easement, construction permit, or 

Contractor's permit/lease. 
 
6) Construction within 25 feet (7.62 meters) of the center of any track not covered by the 

Railroad/Highway agreement will require plan approval and authorization by the Railroad 
Superintendent Maintenance and Engineering.  This includes, but is not limited to, any 
excavation, slope work and driving of sheet piling. 

 
7) No vehicles, equipment or machines shall be parked or stored unattended within 25 feet (7.62 

meters) of any track, on railroad right-of-way, without specific written approval of the Railroad. 
 
8) When any work is to be performed on Railroad property by the Contractor that is not shown in the 

construction plans, the Contractor must submit a detailed plan of the work to the Railroad for their 

approval. 
 
CONTRACTOR'S ACKNOWLEDGMENT: 
 
       

 WORK SITE LOCATION: 
 
       

Company  Town 

 
By:       

Name 

  
       

State 
 
       

Title 

  
       

Project # 

 
       

Date 

  

Rev. 01/01/04 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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2 
 

this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 

 
 
 
 
 
  

Effective 01-21-21

SECTION III Page 22 of 25

AWARD COPY



12 
 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Supplemental Revisions for FHWA Form-1273 (Dated May 1, 2012) 
Required Contract Provisions 

Federal-Aid Construction Contracts  

 
The following are supplementary or amendatory to the May 1, 2012, FHWA Form-1273 insofar as they apply to this 
contract: 
 
Add the following provisions in accordance with the FHWA memo dated December 11, 2015: 
 

Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable 
rates for United States-flag commercial vessels. 
 

Furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a 
rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in above paragraph 
to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 
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SPECIAL PROVISIONS 
Rev. 3-15-02 

EEO AFFIRMATIVE ACTION REQUIREMENTS ON 
FEDERAL & FEDERAL-AID CONSTRUCTION CONTRACTS 

 
Federal-aid contractors are hereby notified they are subject to the OFCCP goals and timetables for minority and female participation 
expressed below.  Compliance with the goals and OFCCP affirmative action efforts for contracts and subcontracts consisting of $10,000 
or more will be determined by OFCCP officials. 
 

______________________________ 
 

APPENDIX A 
 
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246) 
  

1. The Offeror's or Bidder's attention is called to the Equal Opportunity Clause and "Standard Federal Equal 
Employment Opportunity Construction Contract Specifications" set forth herein. 

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate workforce in each trade on all construction work in the covered area, are as follows: 
 
GOALS FOR FEMALE PARTICIPATION EACH TRADE 6.9% 
 
TIMETABLES GOALS FOR MINORITY PARTICIPATION IN EACH TRADE 
 153 Great Falls, MT 
  SMSA (Standard Metropolitan Statistical Area) Counties 
  3040 Great Falls, MT 3.2% 
  Cascade County 
 
  Non-SMSA Counties 4.1% 
   Blaine, Broadwater, Chouteau, Fergus, Glacier, Hill, Jefferson, Judith Basin, 
   Lewis & Clark, Liberty, Meagher, Petroleum, Phillips, Pondera, Teton, Toole, 
   Valley, Wheatland 
 
 154 Missoula, MT 
  Non-SMSA Counties 2.7% 
   Beaverhead, Deer Lodge, Flathead, Granite, Lincoln, Madison, Mineral, Lake 
   Missoula, Powell, Ravalli, Sanders, Silver Bow 
 
 155 Billings, MT 
  SMSA Counties 
  0880 Billings, MT 3.3% 
  Yellowstone County 
 
  Non-SMSA Counties 3.3% 
   Big Horn, Carbon, Carter, Custer, Dawson, Fallon, Gallatin, Garfield, 
   Golden Valley, McCone, Musselshell, Park, Powder River, Prairie, Rosebud, 
   Stillwater, Sweet Grass, Treasure, Wibaux, Yellowstone Nat'l Park 
  Non-SMSA Counties 
   Daniels, Sheridan, Richland, Roosevelt 4.4% 
 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted) performed 
in the covered area.  If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  With regard to this second area, the contractor 
also is subject to the goals for both its federally involved and nonfederally involved construction. 
 The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 
41 CFR 60-4.3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects.  The transfer of minority or female employees or trainees from Contractor to Contractor or from 
project to project for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the 
regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 
 3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance 
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work under 
the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of the subcontractor; 
employer identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting and completion 
dates of the subcontract; and the geographical area in which the subcontract is to be performed. 

Effective 01-21-21
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	10-9-14
	469
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	704.02.1
	12-11-14
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	707.01
	5-25-17
	475
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	3-10-16
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	708.03
	4-16-15
	477
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	708.05
	4-16-15
	478
	PVC Pressure Water Pipe
	708.06
	2-26-15
	487
	Powder Coating Prequalification and Certification
	710.03
	7-14-16
	489
	Bar Reinforcing
	711.01.1
	7-14-16
	489
	Wire and Wire Mesh
	711.01.3
	1-18-18
	489
	High Tensile Strength Bolts
	711.06
	8-10-17
	491
	Drainiage Structure Castings
	711.12.3
	10-9-14
	492
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	711.19
	5-25-17
	499
	Water
	713.01
	7-14-16
	499
	Chlorides
	713.03
	3-10-16
	501
	Topsoil
	713.05
	10-9-14
	501
	Reserved
	713.06
	1-18-18
	503
	Rolled Erosion Control Products
	713.12
	10-9-14
	504
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	713.13
	7-14-16
	507
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	714.03
	7-14-16
	507
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	7-14-16
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	714.05
	7-14-16
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	4-16-15
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	714.08
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	519
	Deck Sealant Sand
	717.02.2(C)
	SUPPLEMENTAL SPECIFICATIONS
	The following are supplementary or amendatory to the 2014 Edition of the Standard Specifications for Road and Bridge Construction insofar as they apply to this contract.
	101.02-ACRONYMS AND ABBREVIATIONS Page 2 2-26-15
	Rescind and replace the following Acronym:
	D/A Dust to actual asphalt ratio
	Add the following Acronym:
	DP Dust to effective asphalt ratio
	101.03  DEFINITIONS (CALENDAR DAY) Page 6 11-16-17
	101.03  DEFINITIONS (COMPLETION DATE) Page 6 11-16-17
	101.03  DEFINITIONS (HOLIDAYS) Page 8 11-16-17
	101.03  DEFINITIONS (MAJOR ITEM) Page 8 10-9-14
	101.03  DEFINITIONS (NO WORK DAYS) Page 9 11-16-17
	101.03  DEFINITIONS (WINTER SHUTDOWN) Page 12 11-16-17
	101.03  DEFINITIONS (WORKING DAY) Page 13 11-16-17
	102.03  CONTRACTOR REGISTRATION Page 15 12-11-14
	102.07(B)  BIDDING REQUIREMENTS Page 17 9-20-18
	102.08  REJECTION OF BID PROPOSALS Page 18 1-18-18
	102.10(B)  INTERNET BID SUBMISSION VIA THE INTERNET AND BID EXPRESSTM Page 19 9-20-18
	Rescind the first paragraph (that begins, “Bid Proposals are …”) and replace with the following:
	Bid Proposals are opened publicly at the place, time, and date specified in the “Invitation for Bids.”
	102.11  WITHDRAWAL OF PROPOSALS Page 20 9-20-18
	103.09.2  BID DOCUMENTATION INVENTORY AFFIDAVIT Page 24 10-9-14
	AND ESCROW AGREEMENT
	103.09.5  RELEASE OF BID DOCUMENTS TO THE DEPARTMENT Page 25 8-6-15
	104.05.2  FAILURE TO PROPERLY MAINTAIN ROADWAY OR STRUCTURE Page 29 7-14-16
	104.05.4  MAINTENANCE FOR TRAFFIC DURING WORK SUSPENSIONS Page 30 7-14-16
	104.06.1  RIGHTS IN AND USE OF MATERIALS FOUND ON THE PROJECT Page 30 9-20-18
	105.03.3  QUALITY INCENTIVE ALLOWANCE Page 36 8-6-15
	105.03.3(C)  RIDE SPECIFICATION (QUALITY INCENTIVE ALLOWANCE) Page 37 12-11-14
	Within Subsection 105.03.3(C), rescind the second paragraph (that begins, “The incentive or disincentive…”) as well as the formulas and variables that follow and replace with the following:
	Incentive or disincentive for surface smoothness will be calculated based on the ride category and the entire project length  in each travel lane or measured section using the following equation. The calculated value will be applied as a line item adj...
	Pay adjustment = (Pay Factor -1) x L x Unit Cost
	Pay Factor = Calculate using appropriate project category formulas
	L = Measured lane length
	Unit Cost = Use appropriate value from Table 105-4
	Rescind Table 105-4, Unit Cost, and replace with the following:
	105.05  COOPERATION BY CONTRACTOR Page 40 9-20-18
	105.16.1  NOTICE OF CLAIM Page 47 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Submit a notice…”) and replace with the following:
	Submit a notice of claim using the Department’s Notice of Claim Form MDT-CON-105_16_1A no later than the next business day of disagreements that are to be the subject of a claim for additional compensation, time extension, contract change, or other re...
	105.16.2  SUBMISSION OF CERTIFIED CLAIMS Page 48 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “If an agreeable…”) and replace with the following:
	If an agreeable resolution is not reached within 14 calendar days of the written notice, the Contractor may submit a Certified Claim using the Certified Claim Form MDT-CON-105-16-2 to the Project Manager no more than 7 calendar days after receipt of t...
	105.16.3  DECISION ON CLAIMS Page 48 1-18-18
	Rescind the first paragraph (that begins, “The Prime Contractor…”) and replace with the following:
	The Prime Contractor must verify the claim data and certify the claim. Claims from a subcontractor or supplier will not be accepted. The DCE will provide a written decision no more than 30 calendar days after receipt of the Certified Claim for contrac...
	105.17.1 FINAL WALK-THROUGH PROCESS Page 49 2-26-15
	Within part 6, replace the form with the following:
	MDT-CON-105_17_1D
	Rescind and replace part 7 with the following:
	7. The Project Manager will grant Conditional Final Acceptance within 30 calendar days of the receipt of the request for the final walk-through verification. If the punch-list items are fully resolved, no further action is required. If deficiencies st...
	105.17.2 FINAL ACCEPTANCE Page 50 1-18-18
	Within the first paragraph, rescind the first sentence (that begins, “When the Final Walk-through…”) and replace with the following:
	When the Final Walk-through Process is complete (conditional final acceptance), all project-specific warranties have expired, and all warranty issues have been resolved, submit the Contractor’s Certificate of Work Complete using form MDT-CON-105_17_2.
	Rescind bullets 4 (that begins, “There are no pending…) and 5 (that begins, “There are no known…).
	Add the following bullet (9) following bullet (8)
	9. All construction claims made on the contract have been submitted, and are closed or resolved as of this date.
	106.02.5(A)  GENERAL Page 56 10-9-14
	106.05  FIELD LABORATORY Page 57 8-6-15
	106.09  DOMESTIC MATERIALS Page 58 1-18-18
	107.11.5  NOXIOUS WEED MANAGEMENT Page 67 10-9-14
	107.11.8  PROTECTION OF AQUATIC RESOURCES Page 69 7-14-16
	107.27  DIESEL FUEL USED ON THE PROJECT Page 75 5-25-17
	108.01.1  SUBCONTRACTING Page 77 5-25-17
	108.01.2  CONTRACT PERFORMANCE Page 77 3-10-16
	108.03  PROSECUTION OF WORK Page 78 12-8-16
	108.07  DETERMINATION OF COMPENSATION AND EXTENSION OF CONTRACT Page 83 12-13-18
	TIME FOR EXCUSABLE, NON-COMPENSABLE, AND COMPENSABLE DELAYS
	108.07.1  COMPLETION DATE CONTRACTS Page 83 11-16-17
	108.07.2  CALENDAR DAY CONTRACTS Page 84 11-16-17
	108.07.3  WORKING DAY CONTRACTS Page 84 12-13-18
	108.07.5  EXTENSIONS Page 85 8-6-15
	108.08  FAILURE TO COMPLETE ON TIME Page 86 12-13-18
	109.04.2(A)  LABOR Page 92 9-20-18
	109.06  PARTIAL PAYMENTS Page 94 4-16-15
	109.07  STOCKPILED MATERIALS Page 95 8-6-15
	109.10  OVERPAYMENTS Page 97 8-6-15
	201.03.1  GENERAL Page 99 10-9-14
	203.03.1  EXCAVATION Page 108 10-9-14
	Unless otherwise shown in the contract or directed by the Project Manager, in areas of sub excavation, excavate the full road width to a depth of 2 feet (600 mm) below the top of the subgrade soils or to a depth where the subgrade soils are firm and s...
	Furnish sub-ex replacement material in accordance with Subsection 701.12.
	203.03.6  TOPSOIL - SALVAGING AND PLACING Page 113 1-18-18
	204.03.3 MASTER BLASTING AND SAFETY PLAN Page 118 12-8-16
	Rescind the first sentence and replace with the following:
	Submit a Master Blasting and Safety Plan on form MDT-CON-204-03-03, along with any comments from the Blasting Consultant, to the Project Manager for review at least 10 business days before the start of test or production drilling operations or at any...
	Within Part A. Blasting Plan, replace the first sentence with:
	Blasting Plan. Include the following information, at a minimum, in the blasting portion of the plan:
	Within Part B. Safety Plan, rescind and replace the first paragraph with:
	Safety Plan. Include the following information, at a minimum, in the Safety portion of the plan:
	206.03.2(B)  STRUCTURES Page 129 12-11-14
	208.03.2  WATER POLLUTION CONTROL Page 133 4-16-15
	208.03.3  AQUATIC RESOURCE PROTECTION Page 135 4-16-15
	208.05  BASIS OF PAYMENT Page 137 4-16-15
	Within the second paragraph, rescind the first sentence (that begins, “Failure to implement…”) and replace with the following:
	Failure to provide erosion and sediment controls that prevent discharges to adjacent properties and/or aquatic resources, implement BMPs identified in the SWPPP, update the SWPPP as required by the Construction General Permit, or conduct BMP inspectio...
	208.05.1  TEMPORARY EROSION AND SEDIMENT CONTROL - LUMP SUM Page 138 2-26-15
	212.01  DESCRIPTION Page 149 4-16-15
	Rescind the first (only) paragraph (that begins, “Obliterate roadway…”) and replace with the following:
	Obliterate roadway includes removal of the existing roadway and related items, rehabilitating the abandoned roadway area by scarifying and shaping, and re-vegetation.
	212.03  CONSTRUCTION REQUIREMENTS Page 149 4-16-15
	Within the third paragraph, rescind the third (last) sentence (that begins, “Spread the salvaged…”) and replace with the following:
	Re-vegetate the disturbed areas in accordance with Section 610..
	212.04  METHOD OF MEASURMENT Page 149 4-16-15
	Rescind the second and third paragraphs and replace with the following:
	Re-vegetation is measured and paid for in accordance with Section 610.
	212.05  BASIS OF PAYMENT Page 149 4-16-15
	301.02.4 AGGREGATE TREATMENT Page 151 1-18-18
	Rescind the first paragraph (that begins, “Choose the material…) and replace with the following:
	Choose the material that will be used to treat the aggregate, which may include MC-70, or calcium or magnesium chloride.
	301.03.4 CRUSHED AGGREGATE COURSE Page 153 5-25-17
	Within the third paragraph, rescind the first sentence (that begins, “Indicate the selected…”) and replace with the following:
	Indicate the selected option and the grade of crushed base course (Type “A” grade 5, Type “A” grade 6, or Type “A” grade 7) before beginning aggregate production.
	301.03.5  AGGREGATE SURFACING CONSTRUCTION Page 153 7-14-16
	Within Part A, add the following Number 4:
	4. Unstable or pumping material is unacceptable. Rework or remove and replace the material prior to placing additional lifts or materials.
	Within Part H, Table 301-1 Surface Smoothness, replace the aggregate size (that specifies, “1-inch (25 mm) and less”) with the following:
	Less than 1½-inch (40 mm)
	304.02.5  COMPOSITION AND PROPORTIONING Page 164 3-10-16
	401.01  DESCRIPTION Page 169 5-25-17
	401.02  MATERIALS Page 169 5-25-17
	401.02.5  RECYCLED ASPHALT PAVEMENT (RAP) Page 170 7-14-16
	Resind Subsection 401.02.5 and replace with the following:
	401.02.5 Binder Replacement

	401.03  CONSTRUCTION REQUIREMENTS Page 170 5-25-17
	401.03.1  MIX DESIGN Page 171 9-20-18
	401.03.2  HAMBURG WHEEL TRACK TESTING (HAMBURG) Page 171 11-16-17
	Rescind Subsection 401.03.2 and replace with the following:
	401.03.2 Hamburg Wheel Track (Hamburg) Testing and Acceptance
	A. Hamburg Testing. Furnish a sample of plant mix surfacing material for Hamburg acceptance after initial job mix targets have been established for non-commercial mix. Furnish additional samples as directed by the Project Manager. The Department may r...
	If plant mix fails exceeds 13.0 mm of rut in 10,000 passes during production Hamburg testing, make adjustments to produce plant mix meeting the requirements specified in the contract. After a failing Hamburg no more than 300 tons (300 MT) of plant mix...
	When 2 consecutive Hamburg samples do not meet the requirements, suspend production and submit a revised mix design and samples for verification and Hamburg testing. The initial mix design requirements will be used for verification. Do not resume prod...
	Plant mix lots represented by samples that do not meet Hamburg specifications are not eligible for QA incentives including ride and density incentives.
	Remove and replace any plant mix represented by a failing Hamburg test. Plant mix removal and replacement is at no cost to the Department.
	B. Hamburg Acceptance. Plant mix removal and replacement is at no cost to the Department.
	1) PG 70-XX. Plant mix exceeding 13.0 mm of rut depth within 10,000 passes during production Hamburg testing is considered failing material. Remove and replace any plant mix represented by a failing Hamburg test.
	2) All other PG Grades. The number of wheel passes reached when the rut depth reaches 13.0 mm will be used to determine the pay factor. The pay factor for the material represented by each test is determined from the following tableTable 401-8:.
	Note 1: In the areas listed below, material represented by Hamburg tests exceeding 13.0 mm of rut between 6,000 and 8,000 passes, may remain in place at a 0.5 pay factor:
	 Bicycle, pedestrian, or shared use (non-vehicular) paths
	 Roadway shoulders, only if the entire width of the paver pass occurred within the width of the shoulder.
	 Lower layers below 0.25 feet from the finished surface of plant mix.
	Remove and replace plant mix exceeding 13.0 mm of rut in less than 6,000 passes.
	The above exclusions do not apply if the entire thickness section of plant mix is not completed prior to winter suspension.
	401.03.3  TEST PROCEDURES Page 172 10-9-14
	Add the following paragraph following the test procedures:
	When material is tested in accordance with MT 332, if the height of gyratory specimens is out of tolerance, an evaluation will be conducted to determine if the specimen will be retained or discarded. The Department will check plant production informat...
	401.03.4(A)  JOB MIX FORMULA Page 172 5-25-17
	Within the first paragraph, rescind the first sentence (that begins, “Establish target asphalt…”) and replace with the following:
	Establish target asphalt cement, warm mix additive content (if applicable), and aggregate gradation.
	401.03.5  ACCEPTANCE COMMERCIAL PLANT MIX SURFACING Page 172 10-9-14
	401.03.6  ACCEPTANCE OF NON-COMMERCIAL PLANT MIX SURFACING (QA) Page 173 8-6-15
	401.03.17  TACK COAT Page 178 8-6-15
	401.03.18  SURFACE CONDITIONS, WEATHER LIMITATIONS AND PAVING DATES Page 178 11-16-17
	401.03.21  COMPACTION, COMPACTION CONTROL TESTING, Page 180 7-14-16
	AND DENSITY ACCEPTANCE TESTING
	401.03.23(A)  RIDE SPECIFICATION Page 181 11-16-17
	401.03.23(B)  SURFACE SMOOTHNESS Page 183 7-14-16
	Rescind Table 401-4 and replace with the following:
	401.03.24  RUMBLE STRIPS Page 184 11-16-17
	402.03  CONSTRUCTION REQUIREMENTS Page 187 10-9-14
	402.03.5  ACCEPTANCE Page 188 7-14-16
	402.04  METHOD OF MEASURMENT Page 192 10-9-14
	403.02  MATERIALS Page 193 8-6-15
	403.03.4  SEALING Page 194 12-11-14
	409.02.2 BITUMINOUS MATERIAL Page 197 5-25-17
	Rescind the first (only sentence (that begins, “Furnish material in…” and replace with the following:
	Furnish material in accordance with Section 702.
	409.03.3 SEAL COAT LIMITATIONS Page 198 2-26-15
	Add the following to the end of the list:
	7. Do not apply bituminous material within 72 hours of performing crack sealing.
	409.03.10  SWEEPING AND BROOMING Page 199 7-14-16
	Rescind the first paragraph (that begins, “Provide a roadway…”) and replace with the following:
	Provide a roadway free of loose cover material. In curb and gutter sections, remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow material to enter any storm drain system or aquatic resource. In guardrail section...
	501.02.1(B)  AIR-ENTRAINING ADMIXTURES Page 209 10-9-14
	501.02.2  REINFORCING STEEL Page 209 7-14-16
	501.02.3  DOWEL BARS AND SLEEVES Page 209 7-14-16
	501.03.9  PROTECTION OF CONCRETE FROM RAIN Page 215 1-18-18
	501.03.10  EVALUATION AND REPAIR OF RAIN-DAMAGED CONCRETE Page 216 1-18-18
	501.03.13  JOINTS Page 216 10-9-14
	Add the following paragraphs following the first paragraph (that begins, “Construct the joints…):
	Space the transverse joints not less than 10 feet (3.0 m) and not more than 15 feet (4.5 m). Space longitudinal joints not further than 13 feet (3.96 m) and as close to lane lines as possible. Skew longitudinal lines along mainline to match lane lines...
	Construct transverse joints at a 90  angle to the centerline. Continue transverse joints through the curb. Skew longitudinal and transverse joints to intersect all manholes, boxes, and inlets. The angle of joint intersection or between joints and a fr...
	501.03.16  OPENING TO TRAFFIC Page 220 1-18-18
	Rescind Subsection 501.03.16 Opening to traffic and replace with the following:
	Do not permit traffic or Contractor equipment, excluding joint sawing and sealing equipment, on the concrete until one of the following test results indicate the concrete has developed sufficient strength.
	A. Flex Beam Method. Prepare the concrete flex beams in accordance with MT 101 and test for modulus of rupture using AASHTO T 97.
	One test set consists of 3 beams. Take the concrete for the test beams from different concrete batches for each 2,500 square yards (2,100 m2) of concrete pavement and make at least 2 sets per day. Test the beam sets for modulus of rupture. Cure the te...
	The Contractor may select the time for testing the beams. Test the flex beams on or near the project, using Contractor furnished equipment and with a Department Inspector witnessing the tests.
	Include all costs to make, cure and test the flex beams in the contract unit price for PCCP.
	B. Maturity Meter Method. Prepare concrete flex beams or compressive test cylinders to validate the maturity meter performance curves. Furnish the Project Manager the maturity-strength relationship and maturity curves along with supporting data for ve...
	Determine the time for testing flex beams. Furnish suitable testing equipment.
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the maturity meter readings reflect target values have been met.
	Furnish all equipment, including maturity meter, thermocouples, wire, and a qualified technician to monitor the maturity meter system.
	C. Concrete Test Cylinder Method. Prepare concrete test cylinders according to MT 101 and MT 105, and test for compressive strength according to AASHTO T 22.
	Make a minimum of one set of three compressive test cylinders, sampled from random locations, for each 2,500 square yards (square meters) of concrete pavement but not less than two sets per day. Test compressive test cylinders in sets of three for com...
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the average compressive strength of a set of test cylinders is 2500 psi (17,237 kPa) or greater with no single test less than 2,000 psi (13,790 kPa).
	Determine the time for testing cylinders. Furnish suitable equipment and test compressive cylinders on or near the project.
	Opening to traffic does not constitute a final acceptance of the pavement. Repair all concrete damaged prior to the final acceptance at Contractor expense.
	551  HYDRAULIC CEMENT CONCRETE Page 225 9-20-18
	Rescind Section 551 and replace with the following:
	SECTION 551
	HYDRAULIC CEMENT CONCRETE
	551.01 DESCRIPTION
	551.02 MATERIALS
	551.02.1 Cement
	551.02.2 Fly Ash
	551.02.3 Ground Granulated Blast Furnace Slag (GGBFS)
	551.02.4 Microsilica Fume (Silica Fume)
	551.02.5 Admixtures
	551.02.6 Air-entraining Agents
	551.02.7 Water
	551.02.8 Aggregate
	551.02.9 Storage of Materials

	551.03 CONSTRUCTION REQUIREMENTS
	551.03.1 Classification
	551.03.2 Composition of Concrete
	551.03.3 Batching, Mixing, Handling and Sampling
	551.03.4 Transporting Concrete
	551.03.5 Placing Concrete
	551.03.6 Weather and Temperature Limitations
	551.03.7 Curing Concrete
	551.03.8 Testing and Acceptance of Concrete

	551.04 METHOD OF MEASUREMENT
	551.05 BASIS OF PAYMENT

	552.02  MATERIALS Page 251 7-14-16
	552.03.3  FORMS Page 251 5-25-17
	552.03.10  REMOVAL OF FORMS AND FALSEWORK Page 255 5-25-17
	552.03.19  BRIDGE DECK CRACK SEALING Page 262 1-18-18
	553.02.2  REINFORCING STEEL Page 267 7-14-16
	553.03.1  FABRICATION Page 268 10-9-14
	553.03.11  TRANSFER OF PRESTRESS Page 274 12-11-14
	554.01  DESCRIPTION Page 279 7-14-16
	Rescind the first (only) paragraph and replace with the following:
	This work is the furnishing and installing of reinforced precast concrete bridge members, precast curbs, cattle guard bases, and other precast concrete products.
	554.03  CONSTRUCTION REQUIREMENTS Page 279 7-14-16
	556.03.1  PRE-QUALIFICATION FOR STEEL FABRICATORS Page 287 10-9-14
	556.03.5  QUALITY CONTROL Page 290 1-18-18
	Within Subsection 556.03.5 add the following Part (6) following Part (5):
	3. NDT, Phased Array Ultrasonic Testing (PAUT). This method may be used in place of RT and UT for the inspection of CJP groove welds. Perform all aspects of PAUT inspection in accordance with AWS D1.5, Annex K. Provide for approval, a submittal packag...
	556.03.8  BOLTED CONNECTIONS - HIGH-TENSILE-STRENGTH BOLTS Page 291 1-18-18
	Within Part (A)(2), rescind the third (last) paragraph (that begins, “Provide a Class…”) and replace with the following:
	Provide a Class B finish, per AASHTO LRFD Bridge Construction Specifications for all faying surfaces.
	558.02.3  REINFORCING STEEL Page 299 7-14-16
	558.03.1  SUBMITTALS Page 299 7-14-16
	Within Part A, rescind Number 3 (that begins, “Method to clean…”) and replace with the following:
	3. Methods to clean shaft excavation including details for air-lift systems.
	Rescind Part B (that begins, “Name and experience…”) and replace with the following:
	B. Name and experience record of Contractor, and Superintendent and driller(s) that will perform the drilled shaft work on this project. Include all experience in the last 10 years.
	558.03.4  SHAFT EXCAVATION Page 300 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Use excavation methods…”) and replace with the following:
	Use excavation methods that provide contact with firm, undisturbed soil or rock with the sides and bottom of the drilled shaft.
	558.03.7  PERMANENT CASING Page 300 7-14-16
	558.03.8  TEMPORARY CASING Page 301 7-14-16
	Rescind Subsection 558.03.8 and replace with the following:
	558.03.8 Excavation Stability
	Do not use slurry construction methods as an alternative to or in conjunction with temporary casing unless specified in the contract. Use casings to facilitate shaft construction and prevent sloughing and caving of the shaft sidewalls. The contract ma...
	1. Removing the drilled shaft concrete and extending the drilled shaft deeper to compensate for the loss of frictional capacity to the cased zone.
	2. Providing straddle drilled shafts to compensate for capacity loss.
	3. Providing a replacement drilled shaft.
	558.03.10  CLEANING Page 301 7-14-16
	Rescind Subsection 558.03.10 and replace with the following:
	558.03.10 Cleaning
	Remove all loose or disturbed material from the bottom of the shaft excavation immediately prior to placing reinforcing steel and concrete. After cleaning, no more than 1-inch (25 mm) of loose or disturbed material is permitted in the bottom of the sh...
	For wet shafts founded in rock, use an air lift to demonstrate that the shaft is clean. Use an air-lift system meeting the following requirements:
	1. Sufficient length to discharge outside of the shaft;
	2. Minimum of 4-inch (100 mm) diameter;
	3. Compressed air input line located within 12 inches (300 mm) of the bottom of the lift pipe.
	4. Air compressor capable of producing 185 CFM at 100 psi (5.2 m3/min at 6.9 bar).
	5. Meet all applicable environmental requirements relating to discharge.
	During final cleanout and until concrete placement is complete, maintain the fluid level within the shaft at a level of 5 feet (2 m) or more higher than the water level present outside of the shaft.
	558.03.11  INSTALLATION OF CROSS-HOLE SONIC LOGGING (CSL) TUBES Page 301 5-25-17
	Within the first paragraph, rescind sentences 1 through 4 and replace with the following:
	Use 1½-inch (38 mm) nominal diameter schedule 40 steel CSL access tubes. Provide an end plug at the lower end of the pipe and make all joints watertight. Install the CSL access tubes evenly spaced around the reinforcing cage and inside of hoops and sp...
	558.03.12  REINFORCING STEEL Page 302 7-14-16
	Within the first paragraph, rescind the fifth sentence(that begins, “Use non-corrosive…”) and replace with the following:
	Use non-corroding, roller-type spacers or other non-corroding devices as approved by the Project Manager along the steel cage length and around the steel cage perimeter to align and maintain clearance from reinforcing cage to edge of casing during con...
	Within the first paragraph, rescind the seventh (last) sentence(that begins, “Remove the steel…”) and replace with the following:
	Remove the steel cage and re-inspect the excavation as directed by the Project Manager if the concrete placement is not started within 3 hours of placing the steel cage in position.
	558.04.6  CSL TUBES AND TESTING Page 303 7-14-16
	Rescind Subsection 558.04.6 and replace with the following:
	558.04.6 CSL Tubes and Testing
	Include all costs associated with furnishing and installing CSL access tubes and any required extensions and providing a power source in the Drilled Shaft pay item. No measurement or payment will be made for construction delays resulting from the init...
	If a defect is found based on the CSL drilled shaft testing, coring, or other physical investigation, the contractor is responsible for all costs associated with the physical investigation, engineering design, shaft repairs, and any construction delay...
	If no defect is found in the drilled shaft based on the physical investigation, the investigation will be considered extra work, and paid for in accordance with Subsection 109.04, and considered for time adjustment in accordance with Subsection 108.07.
	558.05  BASIS OF PAYMENT Page 304 7-14-16
	Add the following paragraph following the last paragraph:
	Air-lifting is not measured separately for payment. Include costs for all airlifting in the Drilled Shaft Item.
	559.03.3(A)  DRIVEN PILE BEARING RESISTANCE Page 307 7-14-16
	Within Part A, rescind the third sentence (that begins, “The Department will…”) and replace with the following:
	The Department will determine required bearing resistance based on a wave equation analysis.
	561.03.3  PROCEDURES Page 313 10-9-14
	Under (A) Hydrodemolition, rescind the third paragraph (that begins, “Remove any remaining…”).
	Following Subsection (B), rescind the first and second paragraphs (that begins, “Remove concrete in…”) and replace with the following:
	Remove concrete, in areas designated for removal that milling equipment cannot reach, with chipping hammers no larger than a nominal 15 pound (7 kg) class or other equipment as approved by the Project Manager. This work is measured and paid for as Bri...
	Thoroughly clean the deck of all aggregate, paste, residue, oil, and any other substance that may interfere with the repair or overlay concrete. Use cleaning methods that do not damage remaining concrete, reinforcing steel, or that cause debonding of ...
	561.04  METHOD OF MEASURMENT Page 314 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Bridge deck milling…”) and replace with the following:
	Bridge deck milling is measured by the square yard (m2) of deck surface removed.
	562.02.1  REINFORCING STEEL Page 315 7-14-16
	562.03.3  LOCATION AND INSPECTION OF REPAIR AREAS Page 315 10-9-14
	Rescind bullets 1, 2 and 3 and replace with the following:
	1. Complete milling operations, if included in the contract, prior to the locating of Class A or B repair areas
	2. Use compressed air to dry the deck and to blow it clean of debris. The Project Manager will then locate and mark areas of Class A and Class B deck repair.
	3. Notify the Project Manager if repair work reveals areas which differ from the marked areas.
	562.03.4  CONCRETE REMOVAL Page 315 10-9-14
	Within bullet 2, rescind the third sentence (that begins, “If the bond…).
	562.03.5  REINFORCING STEEL Page 316 10-9-14
	Within the first paragraph, rescind the second (last) sentence (that begins, “Remove concrete as…).
	562.04  METHOD OF MEASUREMENT Page 317 10-9-14
	Rescind the fourth (last) paragraph (that begins, “Replacement of reinforcing…) and replace with the following:
	Replacement of reinforcing bars will be measured and paid for in accordance with Subsection 109.04. Replace any reinforcing bars damaged by Contractor operations at Contractor expense. When not located in an area of Class A or B repair, work necessary...
	563.02.2  AGGREGATE Page 319 7-14-16
	Rescind the bullet 2 (that begins, “Furnish ¾-inch…) and replace with the following:
	2. Furnish aggregate in accordance with Table 551-3.
	563.05  BASIS OF PAYMENT Page 322 7-14-16
	Following the first paragraph, rescind the Pay Item/Pay Unit Table and replace with the following:
	564.03  CONSTRUCTION REQUIREMENTS Page 323 3-10-16
	Within Table 564-1, within the row showing Substructure: Walls, Footings, Columns, rescind the row showing Deviation from Plumb and replace with the following:
	Within Table 564-1, rescind the row showing Pre-Stressed Concrete Beam requirements and replace with the following:
	602.04.2  RELAY PIPE CULVERTS Page 331 7-14-16
	Rescind Subsection 602.04.2 and replace with the following:
	602.04.2 Relay Pipe Culverts
	Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
	Excavation required to relay pipe culverts is not measured separately for payment.
	603.03.4 BACKFILLING Page 336 2-26-15
	Add the following sentence at the end of the fourth paragraph (which begins “Compact backfill equally…”):
	Meet the moisture and density requirements of Subsection 203.03.3.
	603.03.5 RESTORATION AND MAINTENANCE OF EXISTING PAVEMENT Page 336 2-26-15
	Rescind Subsection 603.03.5 and replace with the following:
	Restore the existing pavement excavated for pipe installation using material equal to or better than the in place pavement. Restoration includes replacing and compacting excavated aggregate base with materials equal to those in the existing roadway an...
	Maintain the restored areas in good condition until the new surfacing is placed.
	603.04.3 BEDDING AND FOUNDATION MATERIAL Page 337 *12-08-12
	Rescind the title of Subsection 603.04.3 and replace with the following:
	603.04.3 GRANULAR BEDDING, BEDDING AND FOUNDATION MATERIAL
	Rescind and replace the first paragraph with the following:
	Bedding material is measured by the cubic yard (m3) in place for pipes greater than 48-inch (1.2 m) diameter, and for all sizes of storm drain trunklines and laterals. Include the cost of bedding material for pipes 48-inch (1.2 m) diameter or less in ...
	603.04.5 GRANULAR BEDDING MATERIAL FOR STORM DRAINS Page 337 12-8-16
	Rescind Subsection 603.04.5.
	604.02.3  REINFORCING STEEL Page 339 7-14-16
	605 CONCRETE BARRIER RAIL Page 341 9-20-18
	Add the following Section 605:
	SECTION 605
	CONCRETE BARRIER RAIL
	605.01 DESCRIPTION
	This work is the constructing and installation of concrete barrier rail.
	605.02 MATERIALS
	605.02.1 Concrete
	Furnish Class Deck concrete in accordance with Section 551.
	605.02.2 Reinforcing Steel
	Furnish reinforcing steel in accordance with Section 555 and Subsection 711.01.
	605.03 CONSTRUCTION REQUIREMENTS
	605.03.1 Fabrication Submittals
	Submit the following information to the Project Manager 10 business days prior to casting members:
	1. A tentative fabrication schedule;
	2. A mix design in accordance with Section 551;
	3. The product data sheet for proposed cure and seal product.
	4. Any other information necessary to fabricate and install the product.
	Do not begin fabrication until the Department approved submittals are received by both the Contractor and the Project Manager.
	Coordinate the fabrication schedule with the Project Manager.
	605.03.2 Sampling, Handling, Batching, and Mixing
	Sample, handle, batch, and mix materials for concrete in accordance with Subsection 551.03.3.
	605.03.3 Forms and Forming
	Meet the form requirements in Subsection 552.03.3.
	605.03.4 Placing Concrete
	Place concrete in accordance with Subsection 552.03.4 and 551.03.5.
	605.03.5 Weather and Temperature Limitations.
	Meet the requirements of Subsection 551.03.6 when constructing concrete barrier rail in hot or cold weather conditions.
	605.03.6 Curing Concrete Barrier Rail
	Cure concrete barrier rail in accordance with 551.03.7 using material in accordance with Subsection 717.01.4 requirements.
	605.03.7 Testing and Acceptance of Concrete Barrier Rail
	A. Sampling and Testing.  Sample and test in accordance with Subsection 551.03.8(B).
	B. Acceptance of Concrete Barrier Rail.  Concrete Barrier Rail is evaluated on a lot-by-lot basis in accordance with 551.03.8(C) for Class Deck Concrete except for the following:
	1. An individual lot is defined as 30 concrete barrier rail units or one day’s production, whichever is less.
	2. A minimum of one standard compressive strength set will be made for each lot.
	605.03.8 Form Removal
	Remove lateral support forms only when it does not damage the concrete. Do not interrupt curing and protection in excess of 30 minutes for form removal.  Replace all damaged units at Contractor expense.
	605.03.9 Finish on Exposed Surfaces
	Apply an ordinary finish to surfaces not smooth and uniform in texture and appearance in accordance with Subsection 552.03.11.
	605.03.10 Handling, Transporting, and Storage
	The concrete barrier rail may be moved from the casting area to an adjacent staging area when they have reached 75% of design strength and the strength is adequate to prevent damage.  Replace all cracked or broken items at Contractor expense.
	Handle, transport, and store precast concrete items without damage. Replace or repair all damaged units at Contractor expense. Transport the concrete barrier rail from their casting or adjacent staging location only after strength tests indicate the l...
	605.03.11 Install Concrete Barrier Rail
	Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.
	605.03.12 Reset Concrete Barrier Rail
	Reset concrete barrier rail as specified in the contract.
	605.04 METHOD OF MEASUREMENT
	605.04.1 Concrete Barrier Rail
	Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the existing barriers are included in the cost of the rail.
	Measurement does not include those portions of barrier constructed as an integral part of sign foundations.
	605.04.2 Reset Concrete Barrier Rail
	Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.04.3 Concrete Barrier Rail Transition
	Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.
	605.04.4 Concrete Barrier Rail Terminal Section
	Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.
	605.04.5 Remove Concrete Barrier Rail
	Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.05 BASIS OF PAYMENT
	Payment for the completed and accepted quantities is made under the following:
	Pay Item Pay Unit
	Concrete Barrier Rail Each
	Concrete Barrier Rail Transition Each
	Concrete Barrier Rail Terminal Section Each
	Remove Concrete Barrier Rail Each
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	606 GUARDRAIL AND CONCRETE BARRIER RAIL Page 341 3-10-16
	Rescind the title only of Section 606 and replace with the following:
	SECTION 606
	GUARDRAIL
	606.01  DESCRIPTION Page 341 3-10-16
	Rescind the first (only) paragraph (that begins, “The work is…) and replace with the following:
	This work is the furnishing, installing, removing, resetting, replacing and revising metal beam guardrail, cable guardrail, and box beam guardrail.
	606.02  MATERIALS Page 341 3-10-16
	Rescind the first paragraph (that begins, “Furnish metal beam…) and replace with the following:
	Furnish metal beam guardrail, cable guardrail, and box beam guardrail materials in accordance with the following section and subsection requirements:
	Within the list of materials, rescind only the line shown below:
	606.03.1  GENERAL Page 341 3-10-16
	Within the first paragraph, rescind the first sentence (that begins, “Install guardrail and…) and replace with the following:
	606.03.2  INSTALLING POSTS Page 342 12-11-14
	Rescind the first paragraph (that begins, “If the posthole is…) and replace with the following:
	Complete guardrail widening prior to new post installation.
	Install posts in accordance with manufacturer recommendations. Drive posts unless conditions require excavation and backfilling. If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and compact around the post in 6-...
	Rescind the second paragraph (that begins, “Always drive steel …”).
	606.03.3  METAL BEAM GUARDRAIL ERECTION Page 342 5-25-17
	Within the first paragraph, rescind the second sentence (that begins, “Locate all rail…):
	606.03.7  CONCRETE BARRIER RAIL Page 342 3-10-16
	Rescind Subsection 606.03.7 and replace with the following:
	606.04.9 CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.9 and replace with the following:
	606.04.12  CONCRETE BARRIER RAIL TRANSITION Page 344 3-10-16
	Rescind Subsection 606. 04.12 and replace with the following:
	606.04.13  CONCRETE BARRIER RAIL TERMINAL SECTION Page 344 3-10-16
	Rescind Subsection 606. 04.13 and replace with the following:
	606.04.16  REMOVE CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.16 and replace with the following:
	606.05  BASIS OF PAYMENT Page 345 3-10-16
	607.03.3(B) TOP RAIL OR CABLE Page 348 3-10-16
	Rescind Subsection 607.03.3(B) and replace with the following:
	608.02  MATERIALS Page 353 7-14-16
	Rescind the second, third, and fourth (last) paragraphs of Subsection 608.02 and replace with the following:
	Use cast iron DWDs  having a natural grey finish. Use DWDs – Type 1 for new sidewalk construction. DWDs – Type 1 are cast directly into sidewalk. Use DWDs – Type 2 for retrofits on existing sidewalks. Ensure gray iron castings are manufactured from ir...
	Furnish DWDs listed on the QPL.
	608.03.3  DETECTABLE WARNING DEVICES Page 353 4-16-15
	Rescind Subsection 608.03.3 and replace with the following:
	608.03.3 Detectable Warning Devices
	A. General. Install DWDs so they extend the full width of the ramp, and the edge of the dome panel is located no more than 6 inches (150 mm) from the back of curb. Ensure that DWD edges are flush with adjacent sidewalk without gap or lip, with domes  ...
	B. Type 2.  Saw cut from existing sidewalk the minimum area required to allow installation. Remove the old sidewalk full depth within the cut area. Place new concrete meeting Section 608 requirements, and install DWD in accordance with manufacturer re...
	608.04  METHOD OF MEASURMENT Page 353 4-16-15
	Rescind the second paragraph of (that begins, “DWDs are measured…”) and replace with the following:
	DWDs are measured by the square yard (m2) installed and accepted. For Type 2 DWDs, removal of existing devices, concrete sawing and removal, and all new concrete is not measured separately for payment.
	609.03.6  BITUMINOUS CURBS Page 356 12-11-14
	Rescind Subsection 609.03.6 and replace with the following:
	609.03.6 Reserved
	610.02  MATERIALS Page 359 10-9-14
	Add the following material to the existing table:
	Weed Control Mat 713.06
	610.03.2  SEEDING, FERTILIZING, AND MULCHING Page 359 8-6-15
	Add the following sentence to the end of Bullet (B) Seeding Season:
	If contract time has been stopped awaiting the seeding season, contract time assessment will resume when the seeding begins or October 15th, whichever occurs first.
	Add the following sentence to the end of Bullet (G) Composting:
	Compost rates are dry weight equlivalent.
	610.03.4 EROSION CONTROL BLANKET Page 362 2-26-15
	Rescind the title of Subsection 610.03.4 and replace with the following:
	610.03.4 Rolled Erosion Control Products
	Within the first paragraph, rescind the first sentence (that begins, “Prepare, fertilize, and seed…”) and replace with the following:
	Prepare, fertilize, and seed the rolled erosion control products areas before placement.
	610.03.5  WEED CONTROL MAT Page 362 10-9-14
	Add the following Subsection:
	610.03.5 Weed Control Mat
	Handle and place weed control mat following the manufacturer’s recommendations.
	610.04.7 SOIL RETENTION BLANKET Page 363 2-26-15
	Rescind Subsection 610.04.7 and replace with the following:
	610.04.7 Rolled Erosion Control Products
	Rolled Erosion Control Products is measured by the square yard (m2) in place.
	610.04.9  WEED CONTROL MAT Page 363 10-9-14
	Add the following Subsection:
	610.04.9 Weed Control Mat
	Weed control mat is measured by the square yard (m2) in place.
	610.05  BASIS OF PAYMENT Page 363 2-26-15
	Rescind and replace the pay item “Soil Retention Blanket” with “Rolled Erosion Control Products”
	Add the following pay item and unit to the end of the existing table:
	611.02.1  CONCRETE Page 365 9-20-18
	611.02.1 Concrete
	Furnish air-entrained hydraulic cement concrete in accordance with Section 551 for precast bases.
	611.03.2  PLACING CONCRETE BASES Page 365 9-20-18
	612.03  CONSTRUCTION REQUIREMENTS Page 367 1-18-18
	Paint all new structural steel surfaces, except those noted in Subsection 612.03.3(C)1. Do not paint weathering steel unless specifically stated.
	612.03.3(C)(1)  SHOP PAINT Page 369 10-9-14
	Do not paint surfaces in contact with other metal surfaces or concrete, except as noted in Subsection 612.03.5(A).
	613.03.4  CONCRETE DRAINAGE CHUTES Page 374 10-9-14
	613.03.4 Drainage Chutes
	Construct drainage chutes as shown in the Detailed Drawings.
	617.03.11  SERVICE AND CONTROL ASSEMBLY Page 389 7-14-16
	Include the cost of the 6 x 6 inch (150 x 150 mm) wood post, if necessary, as part of the service assembly bid item. Full length pressure-treat all S4S timber posts and poles in accordance with Subsection 706.04.
	618.03.5 TRAFFIC CONTROL GENERAL REQUIREMENTS Page398 12-8-16
	Rescind and replace the first paragraph with the following:
	Meet all traffic control plan requirements before starting work affecting the roadway. Furnish and maintain traffic control devices that meet the “acceptable” category described in Quality Guidelines for Temporary Traffic Control Devices and Features ...
	618.03.12  TRAFFIC CONTROL FOR STRIPING OPERATIONS Page 402 10-9-14
	618.03.13  TRAFFIC CONTROL DEVICE LOCATION AND INSTALLATION Page 403 9-20-18
	618.04 METHOD OF MEASUREMENT Page 406 12-8-16
	Rescind and replace the second and third paragraphs with the following:
	Signs and devices must meet the “acceptable” category outlined in Subsection 618.03.5 to be measured for payment. Failure to adequately maintain and clean traffic control devices in use renders the traffic control operation unacceptable.
	The contractor, upon receiving written or verbal notification, will be given 24 hours to make the traffic control operation compliant. Traffic Control directly affecting the safety of the public must be attended to immediately. The Project Manager may...
	 10% of the daily traffic control units;
	 $250 per day for lump sum contracts.
	619.03.8  DELINEATORS Page 411 10-9-14
	Add the following sentence to the end of the first paragraph (that begins, “Furnish and install new…):
	Furnish and install snow poles, if required, in accordance with the Detailed Drawings.
	619.04.4  DELINEATORS Page 412 10-9-14
	Rescind the first paragraph (that begins, “Delineators of each...) and replace with the following:
	Delineators of each type specified are measured by the unit and include the reflector, mounting hardware, post, and snow pole, if applicable, complete in place.
	622.03.3  SUBSURFACE DRAINAGE GEOTEXTILE FILTER Page 425 10-9-14
	Within the fifth paragraph, rescind the second (last) sentence (that begins, “If a perforated…).
	623.02  MATERIALS (MAILBOXES) Page 429 12-11-14
	Within the first paragraph, rescind the first sentence (that begins, “Use mailboxes listed…) and replace with the following:
	Use metal mailboxes listed on the QPL for Mailbox and Mailbox - Large.
	701.01.1  FINE AGGREGATES FOR CONCRETE Page 433 9-20-18
	Rescind Table 701-1 and replace with the following:
	701.01.2  COARSE AGGREGATES FOR CONCRETE Page 434 9-20-18
	Rescind Table 701-3 and replace with the following:
	701.02.1  GENERAL REQUIREMENTS Page 436 3-10-16
	Following the first paragraph, rescind the list of test methods, and replace with the following:
	701.02.4  CRUSHED BASE COURSE TYPE “A” Page 438 5-25-17
	Add the following column for Grade 7A material to the existing Table 701-8:
	701.02.8  CRUSHED COVER AGGREGATE - COVER MATERIAL Page 440 3-10-16
	Rescind Table 701-12 and replace with the following:
	701.02.9  AGGREGATE FOR CTB Page 441 10-9-14
	Within Table 701-13, rescind the 4-12 percent passing the No. 200 (0.075 mm) sieve, and replace with 2-12 percent passing the No. 200 (0.075 mm) sieve.
	701.03.1  GENERAL REQUIREMENTS Page 441 5-25-17
	Within Table 701-14, rescind row showing Sand equlivant, and replace with the following:
	Rescind Note 3 and replace with the following:
	701.03.2  AGGREGATE FOR PLANT MIX SURFACING Page 443 5-25-17
	Within Table 701-15, rescind the ≥13.5% minimum VMA for the ½-inch mix, and replace with ≥14.5% minimum VMA for the ½-inch mix.
	Within Table 701-15, rescind the 65-78 range VFA% for the 0.3 to10 million EASLs and ≥10 million EASLs ranges, and replace with 65-80 range VFA% for both the 0.3 to10 million EASLs and ≥10 million EASLs ranges.
	Within Table 701-15, rescind the ≥15.5% minimum VMA for the ⅜-inch mix, and replace with ≥15.0% minimum VMA for the ⅜-inch mix.
	Following Table 701-15, add the following Note 3, referenceing both the VFA% Range of the ≤0.3 million EASLs and the minimum VMA of the ⅜-inch max:
	3. Mix Design value only. Meet the requirements of Table 701-18 during job mix production.
	Within Table 701-16, rescind the column titled “Job Mix Tolerance”.
	Rescind Table 701-17 and replace with the following:
	TABLE 701-17
	HAMBURG WHEEL TRACK REQUIREMENTS
	Within Table 701-18, change the title of the column “Job Mix Tolerance” to “Job Mix Target Tolerance”.
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for non-commercial mix and replace with the following:
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for commercial mix and replace with the following:
	Following Table 701-18, rescind Note 3 and replace with the following:
	3. Start-up job mix range only applies to production before initial target set. Job mix target tolerances do not apply to start up job mix range.
	701.04.3 GRANULAR BEDDING MATERIAL Page 447 1-19-17
	Rescind the first sentence and replace with the following:
	Furnish granular bedding material in accordance with either of the following:
	1. Table 701-4 No.2; or
	2. ¾-inch material in accordance with Table 701-16, with a maximum of 10% passing the No. 4 sieve.
	701.12  DIGOUT AND SUB-EX REPLACEMENT MATERIAL Page 449 12-8-16
	Furnish replacement material for digout and sub excavation areas consisting of a well-graded sand and gravel, free of organic and other deleterious material, meeting the AASHTO M 145 requirements for A-1-a group classification as amended by Table 701-...
	702.01  BITUMINOUS MATERIALS Page 451 5-25-17
	702.02  TESTING AND ACCEPTANCE Page 451 5-25-17
	704.01.1  SHEET ALUMINUM Page 465 10-9-14
	704.01.6  TREATED WOOD POSTS AND POLES Page 467 7-14-16
	704.01.10(A)  GENERAL Page 468 10-9-14
	704.02.1  ALUMINUM SIGNS Page 469 10-9-14
	707.01  CONCRETE JOINT FILLERS Page 475 12-11-14
	707.01.1  CONCRETE PAVEMENTS Page 475 5-25-17
	707.01.1 Pavement
	A. Expansion Joint Filler. Furnish expansion joint filler Type II cork in accordance with AASHTO M 153.
	B. Joint Sealing Material. Furnish sealing material for all types of pavement joints that is a hot-poured thermoplastic rubber or rubber asphalt compound in accordance with ASTM D6690 Type IV and having a resilience within the range from 30%-60%. Use ...
	708.03 PERFORATED CONCRETE PIPE Page 477 3-10-16
	Rescind Subsection 708.03 and replace with the following:
	708.03 RESERVED
	708.05 PVC GRAVITY SEWER AND DRAIN PIPE Page 477 4-16-15
	Rescind Subsections 708.05, 708.05.1, 708.05.2 and 708.05.3 and replace with the following:
	708.05 PVC GRAVITY PIPE
	Furnish PVC pipe in accordance with ASTM D1784, and produced by a continuous extrusion process employing a prime grade of unplasticized polyvinyl chloride. Ensure the grade used is highly resistant to hydrogen sulfide, sulfuric acid, gasoline, oil, de...
	Ensure each pipe length is marked with nominal size, PVC cell classification, ASTM designation and SDR, if applicable. Ensure pipe has a minimum SDR of 35.
	With the exception of Schedule 40 or 80 PVC conduit, ensure each pipe length has a bell providing a watertight joint when jointing the bell and spigot with a rubber ring. Make joint using a rubber gasket compressed between the outer surface of the spi...
	708.05.1 Schedule 40 or 80 PVC Conduit
	For non-electrical conduit, furnish schedule 40 or 80 PVC pipe.
	708.05.2 PSM PVC Pipe
	Furnish PSM PVC pipe 4-inch through 15-inch nominal diameter gravity pipe in accordance with ASTM D3034.
	708.05.3 Large diameter PVC Pipe
	Furnish large diameter PVC pipe 18-inch through 48-inch in accordance with ASTM F679.
	708.05.4 Profile Wall PVC
	Furnish corrugated exterior with smooth wall interior profile wall PVC gravity pipe 4-inch through 36-inch (100 - 900 mm) nominal diameter in accordance with ASTM F949.
	708.06 PVC PRESSURE WATER PIPE Page 478 4-16-15
	Rescind Subsections 708.06, 708.06.1 and 708.06.2 and replace with the following:
	708.06 PVC PRESSURE PIPE
	708.06.1 Pressurized Water Pipe
	Furnish pressure PVC water pipe 4-inch through 12-inch (100 mm - 300 mm) nominal diameter in accordance with AWWA Specification C-900.
	Furnish pressure PVC pipe 14-inch through 48-inch (350 mm-1200 mm) nominal diameter in accordance with AWWA Specification C-905.
	Use DR 25 Class 165 pipe. Ensure pipe joints are bell and spigot and include an elastomeric gasket. Pipe sections must be marked with diameter, code designation, DR, pressure class, and AWWA specification.
	708.06.2 Pressurized Sewer Pipe
	Furnish pressure PVC sewer pipe in accordance with ASTM D2241.
	710.03 POWDER COATING PREQUIALIFICATION AND CERTIFICATION Page 487 2-26-15
	Within Table 710-7, replace the ASTM Designation for testing Thickness with D7091.
	711.01.1  BAR REINFORCING Page 489 7-14-16
	711.01.3  WIRE AND WIRE MESH Page 489 7-14-16
	711.06  HIGH TENSILE STRENGTH BOLTS Page 489 1-18-18
	Rescind Part (A) and replace with the following:
	A. Tension Control Bolts. Meet the requirements of ASTM F3125 Grade F1852 when substituting tension control bolt assemblies for Grade A325 bolts. Meet the requirements of ASTM F3125 Grade F2280 when substituting tension control bolt assemblies for Gra...
	Within Part (B), rescind Table 711-1 and replace with the following:
	Within Part (C), rescind the forst sentence (that begins, “Furnish washers…”) and replace with the following:
	Furnish washers bolts in accordance with ASTM F436.
	Rescind Part (E) and replace with the following:
	E. Galvanized High Strength Bolts. Hot dip galvanize Grade A325 bolts and hardware in accordance with ASTM F2329. Hot dip galvanizing Grade A490 bolts is not allowed.
	711.12.3  DRAINAGE STRUCTURE CASTINGS Page 491 8-10-17
	711.19  METRIC PLATE SUBSTITUTION Page 493 10-9-14
	713.01  WATER Page 499 5-25-17
	713.03  CHLORIDES Page 499 7-14-16
	713.05  TOPSOIL Page 501 3-10-16
	713.06  RESERVED Page 501 10-9-14
	713.06 WEED CONTROL MAT

	713.12  ROLLED EROSION CONTROL PRODUCTS Page 503 1-18-18
	713.12 Rolled Erosion Control Products

	713.13  COMPOST Page 504 10-9-14
	714.03  TEMPORARY WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	Within Table 714-1, rescind the reference to MT 544 and replace with MT 548.
	714.04  WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	714.05  HIGH DURABILITY WATERBORNE TRAFFIC PAINT Page 508 7-14-16
	714.06  EPOXY OR OTHER POLYMERIC TRAFFIC PAINT Page 509 7-14-16
	714.08  REFLECTIVE GLASS BEADS Page 512 4-16-15
	717.01.3  LIQUID MEMBRANE-FORMING CONCRETE CURING COMPOUNDS Page 519 9-20-18
	Rescind Subsection 717.01.3 and replace with the following:
	717.01.3 Liquid Membrane-Forming Concrete Curing Compounds
	Furnish liquid membrane-forming compounds for curing concrete listed on the QPL and in accordance with ASTM C 309 Type 1-D, clear or translucent and containing a fugitive dye, or Type 2, white pigmented.
	717.01.4  CONCRETE CURE AND SEAL COMPOUNDS Page 519 9-20-18
	Add the following Subsection:
	717.01.4 Concrete Cure and Seal Compounds
	Furnish liquid cure and seal compounds for concrete listed on the QPL in accordance with ASTM C1315 Type 1, Class A. Furnish clear products.
	717.02.2(C)  DECK SEALANT SAND Page 519 10-9-14
	Rescind Subsection 717.02.2(C) and replace with the following:
	C. Deck Sealant Sand. Furnish sand for bridge deck crack sealing operations in accordance with manufacturer’s recommendations.
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	199
	Sweeping and Brooming
	409.03.10
	10-9-14
	209
	Air-entraining Admixtures
	501.02.1(B)
	7-14-16
	209
	Reinforcing Steel
	501.02.2
	7-14-16
	209
	Dowel Bars and Sleves
	501.02.3
	*4-25-19
	213
	Placing and Finishing Concrete
	501.03.8
	1-18-18
	215
	Protection of Concrete from Rain
	501.03.9
	1-18-18
	216
	Evaluation and Repair of Rain-damaged Concrete
	501.03.10
	10-9-14
	216
	Joints
	501.03.13
	*4-25-19
	220
	Opening to Traffic
	501.03.16
	*4-25-19
	221
	Pavement Thickness
	501.03.20
	*4-25-19
	225
	Hydraulic Cement Concrete
	551
	7-14-16
	251
	Materials
	552.02
	5-25-17
	251
	Forms
	552.03.3
	5-25-17
	255
	Removal of Forms and Falsework
	552.03.10
	1-18-18
	262
	Bridge Deck Crack Sealing
	552.03.19
	7-14-16
	267
	Reinforcing Steel
	553.02.2
	10-9-14
	268
	Fabrication
	553.03.1
	12-11-14
	274
	Transfer of Prestress
	553.03.11
	7-14-16
	279
	Description
	554.01
	7-14-16
	279
	Construction Requirements
	554.03
	10-9-14
	287
	Pre-qualification for Steel Fabricatiors
	556.03.1
	1-18-18
	290
	Quality Control
	556.03.5
	1-18-18
	291
	Bolted Connections - High-Tensile-Strength Bolts
	556.03.8
	7-14-16
	299
	Reinforcing Steel
	558.02.3
	7-14-16
	299
	Submittals
	558.03.1
	7-14-16
	300
	Shaft Excavation
	558.03.4
	7-14-16
	300
	Permanent Casing
	558.03.7
	7-14-16
	301
	Temporary Casing
	558.03.8
	7-14-16
	301
	Cleaning
	558.03.10
	5-25-17
	301
	Installation of Cross-hole Sonic Logging (CSL) Tubes
	558.03.11
	7-14-16
	302
	Reinforcing Steel
	558.03.12
	7-14-16
	303
	CSL Tubes and Testing
	558.04.6
	7-14-16
	304
	Basis of Payment
	558.05
	*4-25-19
	307
	Pile Bearing Resistance
	559.03.3
	*4-25-19
	310
	Service Pile
	559.03.5
	10-9-14
	313
	Procedures
	561.03.3
	7-14-16
	314
	Method of Measurment
	561.04
	7-14-16
	315
	Reinforcing Steel
	562.02.1
	10-9-14
	315
	Location and Inspection of Repair Areas
	562.03.3
	10-9-14
	315
	Concrete Removal
	562.03.4
	10-9-14
	316
	Reinforcing Steel
	562.03.5
	10-9-14
	317
	Method of Measurement
	562.04
	*4-25-19
	319
	Aggregate
	563.02.2
	7-14-16
	322
	Basis of Payment
	563.05
	3-10-16
	323
	Construction Requirements
	564.03
	7-14-16
	331
	Relay Pipe Culverts
	602.04.2
	2-26-15
	336
	Backfilling
	603.03.4(A)
	2-26-15
	336
	Restoration and Maintenance of Existing Pavement
	603.03.5
	12-8-16
	337
	Granular Bedding, Bedding, and Foundation Material
	603.04.3
	7-14-16
	339
	Reinforcing Steel
	604.02.3
	9-20-18
	341
	Concrete Barrier Rail
	605
	3-10-16
	341
	Guardrail and Concrete Barrier Rail
	606
	3-10-16
	341
	Description (Guardrail)
	606.01
	3-10-16
	341
	Materials (Guardrail)
	606.02
	3-10-16
	341
	General (Construction Requirements)
	606.03.1
	12-11-14
	342
	Installing Posts
	606.03.2
	5-25-17
	342
	Metal Beam Guardrail Erection
	606.03.3
	3-10-16
	342
	Concrete Barrier Rail
	606.03.7
	3-10-16
	344
	Concrete Barrier Rail
	606.04.9
	3-10-16
	344
	Concrete Barrier Rail Transition
	606.04.12
	3-10-16
	344
	Concrete Barrier Rail Terminal Section
	606.04.13
	3-10-16
	344
	Remove Concrete Barrier Rail
	606.04.16
	3-10-16
	345
	Basis of Payment
	606.05
	3-10-16
	348
	Top Rail or Cable
	607.03.3(B)
	12-8-16
	353
	Materials
	608.02
	4-16-15
	353
	Detectable Warning Devices
	608.03.3
	4-16-15
	353
	Method of Measurement
	608.04
	12-11-14
	356
	Bituminous Curbs
	609.03.6
	10-9-14
	359
	Materials
	610.02
	8-6-15
	359
	Seeding, Fertilizing, and Mulching
	610.03.2
	2-26-15
	362
	Rolled Erosion Control Products
	610.03.4
	10-9-14
	362
	Weed Control Mat (New)
	610.03.5
	2-26-15
	363
	Rolled Erosion Control Products
	610.04.7
	10-9-14
	363
	Weed Control Mat (New)
	610.04.9
	2-26-15
	363
	Basis of Payment
	610.05
	9-20-18
	365
	Concrete
	611.02.1
	9-20-18
	365
	Placing Concrete Bases
	611.03.2
	1-18-18
	367
	Construction Requirements
	612.03
	10-9-14
	369
	Shop Paint
	612.03.3(C)(1)
	10-9-14
	374
	Concrete Drainage Chutes
	613.03.4
	7-14-16
	389
	Service and Control Assembly
	617.03.11
	12-8-16
	398
	Traffic Control General Requirements
	618.03.5
	10-9-14
	402
	Traffic Control for Striping Operations
	618.03.12
	9-20-18
	403
	Traffic Control Device Location and Installation
	618.03.13
	12-8-16
	406
	Method of Measure
	618.04
	10-9-14
	411
	Delineators
	619.03.8
	10-9-14
	412
	Delineators
	619.04.4
	10-9-14
	425
	Subsurface Drainage Geotextile Filter
	622.03.3
	12-11-14
	429
	Materials (Mailboxes)
	623.02
	*4-25-19
	433
	Aggregates for Concrete
	701.01
	*4-25-19
	433
	Fine Aggregates for Concrete
	701.01.1
	9-20-18
	434
	Coarse Aggregates for Concrete
	701.01.2
	*4-25-19
	436
	Optimized Gradations for Concrete
	701.01.3
	*4-25-19
	436
	General Requirements
	701.02.1
	5-25-17
	438
	Crushed Base Course Type “A”
	701.02.4
	3-10-16
	440
	Crushed Cover Aggregate - Cover Material
	701.02.8
	10-9-14
	441
	Aggregate for CTB
	701.02.9
	*4-25-19
	441
	General Requirements
	701.03.1
	5-25-17
	443
	Aggregate for Plant Mix Surfacing
	701.03.2
	1-19-17
	447
	Granular Bedding Material
	701.04.3
	12-8-16
	449
	Digout and Sub-ex Replacement Material
	701.12
	5-25-17
	451
	Bituminous Materials
	702.01
	5-25-17
	451
	Testing and Acceptance
	702.02
	10-9-14
	465
	Sheet Aluminum
	704.01.1
	7-14-16
	467
	Treated Wood Posts and Poles
	704.01.6
	10-9-14
	468
	General
	704.01.10(A)
	10-9-14
	469
	Aluminum Signs
	704.02.1
	12-11-14
	475
	Concrete Joint Fillers
	707.01
	5-25-17
	475
	Concrete Pavements
	707.01.1
	3-10-16
	477
	Perforated Concrete Pipe
	708.03
	4-16-15
	477
	PVC Gravity Sewer And Drain Pipe
	708.05
	4-16-15
	478
	PVC Pressure Water Pipe
	708.06
	2-26-15
	487
	Powder Coating Prequalification and Certification
	710.03
	7-14-16
	489
	Bar Reinforcing
	711.01.1
	7-14-16
	489
	Wire and Wire Mesh
	711.01.3
	1-18-18
	489
	High Tensile Strength Bolts
	711.06
	8-10-17
	491
	Drainiage Structure Castings
	711.12.3
	10-9-14
	492
	Metric Plate Substitution
	711.19
	5-25-17
	499
	Water
	713.01
	7-14-16
	499
	Chlorides
	713.03
	3-10-16
	501
	Topsoil
	713.05
	10-9-14
	501
	Reserved
	713.06
	1-18-18
	503
	Rolled Erosion Control Products
	713.12
	10-9-14
	504
	Compost
	713.13
	7-14-16
	507
	Temporary Waterborne Traffic Paint
	714.03
	7-14-16
	507
	Waterborne Traffic Paint
	714.04
	7-14-16
	508
	High Durability Waterborne Traffic Paint
	714.05
	7-14-16
	509
	Epoxy or Other Polymeric Traffic Paint
	714.06
	4-16-15
	512
	Reflective Glass Beads
	714.08
	9-20-18
	519
	Liquid Membrane-Forming Concrete Curing Compounds
	717.01.3
	3-10-16
	519
	Concrete Cure and Seal Compounds (New)
	717.01.4
	10-9-14
	Percentage By Weight Passing Square Mesh Sieves

	519
	Deck Sealant Sand
	717.02.2(C)
	SUPPLEMENTAL SPECIFICATIONS
	The following are supplementary or amendatory to the 2014 Edition of the Standard Specifications for Road and Bridge Construction insofar as they apply to this contract.
	101.02-ACRONYMS AND ABBREVIATIONS Page 2 2-26-15
	Rescind and replace the following Acronym:
	D/A Dust to actual asphalt ratio
	Add the following Acronym:
	DP Dust to effective asphalt ratio
	Rescind the following Acronym:
	CAS Construction Administration Services
	101.03  DEFINITIONS (CALENDAR DAY) Page 6 11-16-17
	101.03  DEFINITIONS (COMPLETION DATE) Page 6 11-16-17
	101.03  DEFINITIONS (HOLIDAYS) Page 8 11-16-17
	101.03  DEFINITIONS (MAJOR ITEM) Page 8 4-25-19
	101.03  DEFINITIONS (NIGHT OR NIGHTTIME) Page 8 4-25-19
	101.03  DEFINITIONS (NO WORK DAYS) Page 9 11-16-17
	101.03  DEFINITIONS (WINTER SHUTDOWN) Page 12 11-16-17
	101.03  DEFINITIONS (WORKING DAY) Page 13 11-16-17
	102.03  CONTRACTOR REGISTRATION Page 15 12-11-14
	102.07(B)  BIDDING REQUIREMENTS Page 17 9-20-18
	102.08  REJECTION OF BID PROPOSALS Page 18 1-18-18
	102.10(B)  INTERNET BID SUBMISSION VIA THE INTERNET AND BID EXPRESSTM Page 19 9-20-18
	Rescind the first paragraph (that begins, “Bid Proposals are …”) and replace with the following:
	Bid Proposals are opened publicly at the place, time, and date specified in the “Invitation for Bids.”
	102.11  WITHDRAWAL OF PROPOSALS Page 20 9-20-18
	103.09.2  BID DOCUMENTATION INVENTORY AFFIDAVIT Page 24 10-9-14
	AND ESCROW AGREEMENT
	103.09.5  RELEASE OF BID DOCUMENTS TO THE DEPARTMENT Page 25 8-6-15
	104.03.2  SIGNIFICANT CHANGES IN THE CHARACTER OF WORK Page 27 4-25-19
	104.05.2  FAILURE TO PROPERLY MAINTAIN ROADWAY OR STRUCTURE Page 29 7-14-16
	104.05.4  MAINTENANCE FOR TRAFFIC DURING WORK SUSPENSIONS Page 30 7-14-16
	104.06.1  RIGHTS IN AND USE OF MATERIALS FOUND ON THE PROJECT Page 30 9-20-18
	105.03.3  QUALITY INCENTIVE ALLOWANCE Page 36 8-6-15
	105.03.3(C)  RIDE SPECIFICATION (QUALITY INCENTIVE ALLOWANCE) Page 37 12-11-14
	Within Subsection 105.03.3(C), rescind the second paragraph (that begins, “The incentive or disincentive…”) as well as the formulas and variables that follow and replace with the following:
	Incentive or disincentive for surface smoothness will be calculated based on the ride category and the entire project length  in each travel lane or measured section using the following equation. The calculated value will be applied as a line item adj...
	Pay adjustment = (Pay Factor -1) x L x Unit Cost
	Pay Factor = Calculate using appropriate project category formulas
	L = Measured lane length
	Unit Cost = Use appropriate value from Table 105-4
	Rescind Table 105-4, Unit Cost, and replace with the following:
	105.05  COOPERATION BY CONTRACTOR Page 40 9-20-18
	105.16.1  NOTICE OF CLAIM Page 47 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Submit a notice…”) and replace with the following:
	Submit a notice of claim using the Department’s Notice of Claim Form MDT-CON-105_16_1A no later than the next business day of disagreements that are to be the subject of a claim for additional compensation, time extension, contract change, or other re...
	105.16.2  SUBMISSION OF CERTIFIED CLAIMS Page 48 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “If an agreeable…”) and replace with the following:
	If an agreeable resolution is not reached within 14 calendar days of the written notice, the Contractor may submit a Certified Claim using the Certified Claim Form MDT-CON-105-16-2 to the Project Manager no more than 7 calendar days after receipt of t...
	105.16.3  DECISION ON CLAIMS Page 48 1-18-18
	Rescind the first paragraph (that begins, “The Prime Contractor…”) and replace with the following:
	The Prime Contractor must verify the claim data and certify the claim. Claims from a subcontractor or supplier will not be accepted. The DCE will provide a written decision no more than 30 calendar days after receipt of the Certified Claim for contrac...
	105.17.1 FINAL WALK-THROUGH PROCESS Page 49 2-26-15
	Within part 6, replace the form with the following:
	MDT-CON-105_17_1D
	Rescind and replace part 7 with the following:
	7. The Project Manager will grant Conditional Final Acceptance within 30 calendar days of the receipt of the request for the final walk-through verification. If the punch-list items are fully resolved, no further action is required. If deficiencies st...
	105.17.2 FINAL ACCEPTANCE Page 50 1-18-18
	Within the first paragraph, rescind the first sentence (that begins, “When the Final Walk-through…”) and replace with the following:
	When the Final Walk-through Process is complete (conditional final acceptance), all project-specific warranties have expired, and all warranty issues have been resolved, submit the Contractor’s Certificate of Work Complete using form MDT-CON-105_17_2.
	Rescind bullets 4 (that begins, “There are no pending…) and 5 (that begins, “There are no known…).
	Add the following bullet (9) following bullet (8)
	9. All construction claims made on the contract have been submitted, and are closed or resolved as of this date.
	105.17.3 FINAL ESTIMATE PROCESS Page 51 4-25-19
	Rescind the second and third paragraphs and replace with the following:
	When the final estimate is prepared and all required documentation (such as material certifications, labor dispute resolutions, etc.) has been received, the CES Bureau will send a copy of the final estimate to the Contractor for review. The Contractor...
	To dispute the final estimate, submit the items disputed and justification to the CES Bureau. Provide a copy to the Project Manager. The CES Bureau will provide a written decision on the disputed items.
	106.03.2  CONTRACTOR FURNISHED SOURCES Page 55 4-25-19
	Within Part (A), replace MT 214 with AASHTO M 145.
	Within Part (B), replace MT 209 with AASHTO T 96.
	106.02.5(A)  GENERAL Page 56 10-9-14
	106.05  FIELD LABORATORY Page 57 8-6-15
	106.09  DOMESTIC MATERIALS Page 58 1-18-18
	107.11.5  NOXIOUS WEED MANAGEMENT Page 67 10-9-14
	107.11.8  PROTECTION OF AQUATIC RESOURCES Page 69 7-14-16
	107.13.1  INSURANCE ON ALL CONTRACTS Page 69 4-25-19
	107.13.2  INSURANCE INVOLVING RAILROADS Page 70 4-25-19
	107.27  DIESEL FUEL USED ON THE PROJECT Page 75 5-25-17
	108.01.1  SUBCONTRACTING Page 77 4-25-19
	108.01.2  CONTRACT PERFORMANCE Page 77 4-25-19
	108.03  PROSECUTION OF WORK Page 78 12-8-16
	108.07  DETERMINATION OF COMPENSATION AND EXTENSION OF CONTRACT Page 83 12-13-18
	TIME FOR EXCUSABLE, NON-COMPENSABLE, AND COMPENSABLE DELAYS
	108.07.1  COMPLETION DATE CONTRACTS Page 83 11-16-17
	108.07.2  CALENDAR DAY CONTRACTS Page 84 11-16-17
	108.07.3  WORKING DAY CONTRACTS Page 84 4-25-19
	108.07.5  EXTENSIONS Page 85 8-6-15
	108.08  FAILURE TO COMPLETE ON TIME Page 86 4-25-19
	109.04.2(A)  LABOR Page 92 9-20-18
	109.06  PARTIAL PAYMENTS Page 94 4-16-15
	109.07  STOCKPILED MATERIALS Page 95 8-6-15
	109.10  OVERPAYMENTS Page 97 8-6-15
	201.03.1  GENERAL Page 99 10-9-14
	203.03.1  EXCAVATION Page 108 10-9-14
	Unless otherwise shown in the contract or directed by the Project Manager, in areas of sub excavation, excavate the full road width to a depth of 2 feet (600 mm) below the top of the subgrade soils or to a depth where the subgrade soils are firm and s...
	Furnish sub-ex replacement material in accordance with Subsection 701.12.
	203.03.6  TOPSOIL - SALVAGING AND PLACING Page 113 1-18-18
	204.03.3 MASTER BLASTING AND SAFETY PLAN Page 118 12-8-16
	Rescind the first sentence and replace with the following:
	Submit a Master Blasting and Safety Plan on form MDT-CON-204-03-03, along with any comments from the Blasting Consultant, to the Project Manager for review at least 10 business days before the start of test or production drilling operations or at any...
	Within Part A. Blasting Plan, replace the first sentence with:
	Blasting Plan. Include the following information, at a minimum, in the blasting portion of the plan:
	Within Part B. Safety Plan, rescind and replace the first paragraph with:
	Safety Plan. Include the following information, at a minimum, in the Safety portion of the plan:
	206.03.2(B)  STRUCTURES Page 129 12-11-14
	208.03.2  WATER POLLUTION CONTROL Page 133 4-16-15
	208.03.3  AQUATIC RESOURCE PROTECTION Page 135 4-16-15
	208.05  BASIS OF PAYMENT Page 137 4-16-15
	Within the second paragraph, rescind the first sentence (that begins, “Failure to implement…”) and replace with the following:
	Failure to provide erosion and sediment controls that prevent discharges to adjacent properties and/or aquatic resources, implement BMPs identified in the SWPPP, update the SWPPP as required by the Construction General Permit, or conduct BMP inspectio...
	208.05.1  TEMPORARY EROSION AND SEDIMENT CONTROL - LUMP SUM Page 138 2-26-15
	212.01  DESCRIPTION Page 149 4-16-15
	Rescind the first (only) paragraph (that begins, “Obliterate roadway…”) and replace with the following:
	Obliterate roadway includes removal of the existing roadway and related items, rehabilitating the abandoned roadway area by scarifying and shaping, and re-vegetation.
	212.03  CONSTRUCTION REQUIREMENTS Page 149 4-16-15
	Within the third paragraph, rescind the third (last) sentence (that begins, “Spread the salvaged…”) and replace with the following:
	Re-vegetate the disturbed areas in accordance with Section 610..
	212.04  METHOD OF MEASURMENT Page 149 4-16-15
	Rescind the second and third paragraphs and replace with the following:
	Re-vegetation is measured and paid for in accordance with Section 610.
	212.05  BASIS OF PAYMENT Page 149 4-16-15
	301.02.4 AGGREGATE TREATMENT Page 151 1-18-18
	Rescind the first paragraph (that begins, “Choose the material…) and replace with the following:
	Choose the material that will be used to treat the aggregate, which may include MC-70, or calcium or magnesium chloride.
	301.02.4 SAMPLING, TESTING, AND ACCEPTANCE Page 151 4-25-19
	Within Part(B), replace MT 217 with AASHTO T 335.
	301.03.4 CRUSHED AGGREGATE COURSE Page 153 5-25-17
	Within the third paragraph, rescind the first sentence (that begins, “Indicate the selected…”) and replace with the following:
	Indicate the selected option and the grade of crushed base course (Type “A” grade 5, Type “A” grade 6, or Type “A” grade 7) before beginning aggregate production.
	301.03.5  AGGREGATE SURFACING CONSTRUCTION Page 153 7-14-16
	Within Part A, add the following Number 4:
	4. Unstable or pumping material is unacceptable. Rework or remove and replace the material prior to placing additional lifts or materials.
	Within Part H, Table 301-1 Surface Smoothness, replace the aggregate size (that specifies, “1-inch (25 mm) and less”) with the following:
	Less than 1½-inch (40 mm)
	302.02  MATERIALS Page 159 4-25-19
	Add the following to the list of acceptable crushed aggregate courses:
	Crushed Aggregate Course Type “A” Grade 7 701.02.4
	304.02.4  BLENDING MATERIAL Page 163 4-25-19
	304.02.5  COMPOSITION AND PROPORTIONING Page 163 4-25-19
	304.03.5  COMPACTION Page 165 4-25-19
	401.01  DESCRIPTION Page 169 5-25-17
	401.02  MATERIALS Page 169 5-25-17
	401.02.5  RECYCLED ASPHALT PAVEMENT (RAP) Page 170 7-14-16
	Resind Subsection 401.02.5 and replace with the following:
	401.02.5 Binder Replacement

	401.03  CONSTRUCTION REQUIREMENTS Page 170 5-25-17
	401.03.1  MIX DESIGN Page 171 9-20-18
	401.03.2  HAMBURG WHEEL TRACK TESTING (HAMBURG) Page 171 11-16-17
	Rescind Subsection 401.03.2 and replace with the following:
	401.03.2 Hamburg Wheel Track (Hamburg) Testing and Acceptance
	A. Hamburg Testing. Furnish a sample of plant mix surfacing material for Hamburg acceptance after initial job mix targets have been established for non-commercial mix. Furnish additional samples as directed by the Project Manager. The Department may r...
	If plant mix fails exceeds 13.0 mm of rut in 10,000 passes during production Hamburg testing, make adjustments to produce plant mix meeting the requirements specified in the contract. After a failing Hamburg no more than 300 tons (300 MT) of plant mix...
	When 2 consecutive Hamburg samples do not meet the requirements, suspend production and submit a revised mix design and samples for verification and Hamburg testing. The initial mix design requirements will be used for verification. Do not resume prod...
	Plant mix lots represented by samples that do not meet Hamburg specifications are not eligible for QA incentives including ride and density incentives.
	Remove and replace any plant mix represented by a failing Hamburg test. Plant mix removal and replacement is at no cost to the Department.
	B. Hamburg Acceptance. Plant mix removal and replacement is at no cost to the Department.
	1) PG 70-XX. Plant mix exceeding 13.0 mm of rut depth within 10,000 passes during production Hamburg testing is considered failing material. Remove and replace any plant mix represented by a failing Hamburg test.
	2) All other PG Grades. The number of wheel passes reached when the rut depth reaches 13.0 mm will be used to determine the pay factor. The pay factor for the material represented by each test is determined from the following tableTable 401-8:.
	Note 1: In the areas listed below, material represented by Hamburg tests exceeding 13.0 mm of rut between 6,000 and 8,000 passes, may remain in place at a 0.5 pay factor:
	 Bicycle, pedestrian, or shared use (non-vehicular) paths
	 Roadway shoulders, only if the entire width of the paver pass occurred within the width of the shoulder.
	 Lower layers below 0.25 feet from the finished surface of plant mix.
	Remove and replace plant mix exceeding 13.0 mm of rut in less than 6,000 passes.
	The above exclusions do not apply if the entire thickness section of plant mix is not completed prior to winter suspension.
	401.03.3  TEST PROCEDURES Page 172 4-25-19
	Replace MT 314 with AASHTO T 166.
	Add the following paragraph following the test procedures:
	When material is tested in accordance with MT 332, if the height of gyratory specimens is out of tolerance, an evaluation will be conducted to determine if the specimen will be retained or discarded. The Department will check plant production informat...
	401.03.4(A)  JOB MIX FORMULA Page 172 5-25-17
	Within the first paragraph, rescind the first sentence (that begins, “Establish target asphalt…”) and replace with the following:
	Establish target asphalt cement, warm mix additive content (if applicable), and aggregate gradation.
	401.03.5  ACCEPTANCE COMMERCIAL PLANT MIX SURFACING Page 172 10-9-14
	401.03.6  ACCEPTANCE OF NON-COMMERCIAL PLANT MIX SURFACING (QA) Page 173 8-6-15
	401.03.17  TACK COAT Page 178 8-6-15
	401.03.18  SURFACE CONDITIONS, WEATHER LIMITATIONS AND PAVING DATES Page 178 11-16-17
	401.03.21  COMPACTION, COMPACTION CONTROL TESTING, Page 180 4-25-19
	AND DENSITY ACCEPTANCE TESTING
	401.03.23(A)  RIDE SPECIFICATION Page 181 11-16-17
	401.03.23(B)  SURFACE SMOOTHNESS Page 183 7-14-16
	Rescind Table 401-4 and replace with the following:
	401.03.24  RUMBLE STRIPS Page 184 11-16-17
	402.03  CONSTRUCTION REQUIREMENTS Page 187 10-9-14
	402.03.5  ACCEPTANCE Page 188 7-14-16
	402.04  METHOD OF MEASURMENT Page 192 10-9-14
	403.02  MATERIALS Page 193 8-6-15
	403.03.4  SEALING Page 194 12-11-14
	409.02.2 BITUMINOUS MATERIAL Page 197 5-25-17
	Rescind the first (only sentence (that begins, “Furnish material in…” and replace with the following:
	Furnish material in accordance with Section 702.
	409.03.1 SAMPLING, TESTING, AND ACCEPTANCE Page 197 4-25-19
	Replace MT 217 with AASHTO T 335.
	409.03.3 SEAL COAT LIMITATIONS Page 198 2-26-15
	Add the following to the end of the list:
	7. Do not apply bituminous material within 72 hours of performing crack sealing.
	409.03.10  SWEEPING AND BROOMING Page 199 7-14-16
	Rescind the first paragraph (that begins, “Provide a roadway…”) and replace with the following:
	Provide a roadway free of loose cover material. In curb and gutter sections, remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow material to enter any storm drain system or aquatic resource. In guardrail section...
	501.02.1(B)  AIR-ENTRAINING ADMIXTURES Page 209 10-9-14
	501.02.2  REINFORCING STEEL Page 209 7-14-16
	501.02.3  DOWEL BARS AND SLEEVES Page 209 7-14-16
	501.03.8  PLACING AND FINISHING CONCRETE Page 213 4-25-19
	501.03.9  PROTECTION OF CONCRETE FROM RAIN Page 215 1-18-18
	501.03.10  EVALUATION AND REPAIR OF RAIN-DAMAGED CONCRETE Page 216 1-18-18
	501.03.13  JOINTS Page 216 10-9-14
	Add the following paragraphs following the first paragraph (that begins, “Construct the joints…):
	Space the transverse joints not less than 10 feet (3.0 m) and not more than 15 feet (4.5 m). Space longitudinal joints not further than 13 feet (3.96 m) and as close to lane lines as possible. Skew longitudinal lines along mainline to match lane lines...
	Construct transverse joints at a 90  angle to the centerline. Continue transverse joints through the curb. Skew longitudinal and transverse joints to intersect all manholes, boxes, and inlets. The angle of joint intersection or between joints and a fr...
	501.03.16  OPENING TO TRAFFIC Page 220 4-25-19
	Rescind Subsection 501.03.16 Opening to traffic and replace with the following:
	Do not permit traffic or Contractor equipment, excluding joint sawing and sealing equipment, on the concrete until one of the following test results indicate the concrete has developed sufficient strength.
	A. Flex Beam Method. Prepare the concrete flex beams in accordance with MT 101 and test for modulus of rupture using AASHTO T 97.
	One test set consists of 3 beams. Take the concrete for the test beams from different concrete batches for each 2,500 square yards (2,100 m2) of concrete pavement and make at least 2 sets per day. Test the beam sets for modulus of rupture. Cure the te...
	The Contractor may select the time for testing the beams. Test the flex beams on or near the project, using Contractor furnished equipment and with a Department Inspector witnessing the tests.
	Include all costs to make, cure and test the flex beams in the contract unit price for PCCP.
	B. Maturity Meter Method. Prepare concrete flex beams or compressive test cylinders to validate the maturity meter performance curves. Furnish the Project Manager the maturity-strength relationship and maturity curves along with supporting data for ve...
	Determine the time for testing flex beams. Furnish suitable testing equipment.
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the maturity meter readings reflect target values have been met.
	Furnish all equipment, including maturity meter, thermocouples, wire, and a qualified technician to monitor the maturity meter system.
	C. Concrete Test Cylinder Method. Prepare concrete test cylinders according to MT 101 and AASHTO R 60, and test for compressive strength according to AASHTO T 22.
	Make a minimum of one set of three compressive test cylinders, sampled from random locations, for each 2,500 square yards (square meters) of concrete pavement but not less than two sets per day. Test compressive test cylinders in sets of three for com...
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the average compressive strength of a set of test cylinders is 2500 psi (17,237 kPa) or greater with no single test less than 2,000 psi (13,790 kPa).
	Determine the time for testing cylinders. Furnish suitable equipment and test compressive cylinders on or near the project.
	Opening to traffic does not constitute a final acceptance of the pavement. Repair all concrete damaged prior to the final acceptance at Contractor expense.
	501.03.20  PAVEMENT THICKNESS Page 221 4-25-19
	551  HYDRAULIC CEMENT CONCRETE Page 225 4-25-19
	Rescind Section 551 and replace with the following:
	SECTION 551
	HYDRAULIC CEMENT CONCRETE
	551.01 DESCRIPTION
	551.02 MATERIALS
	551.02.1 Cement
	551.02.2 Fly Ash
	551.02.3 Ground Granulated Blast Furnace Slag (GGBFS)
	551.02.4 Microsilica Fume (Silica Fume)
	551.02.5 Admixtures
	551.02.6 Air-entraining Agents
	551.02.7 Water
	551.02.8 Aggregate
	551.02.9 Storage of Materials

	551.03 CONSTRUCTION REQUIREMENTS
	551.03.1 Classification
	551.03.2 Composition of Concrete
	551.03.3 Batching, Mixing, Handling and Sampling
	551.03.4 Transporting Concrete
	551.03.5 Placing Concrete
	551.03.6 Weather and Temperature Limitations
	551.03.7 Curing Concrete
	551.03.8 Testing and Acceptance of Concrete

	551.04 METHOD OF MEASUREMENT
	551.05 BASIS OF PAYMENT

	552.02  MATERIALS Page 251 7-14-16
	552.03.3  FORMS Page 251 5-25-17
	552.03.10  REMOVAL OF FORMS AND FALSEWORK Page 255 5-25-17
	552.03.19  BRIDGE DECK CRACK SEALING Page 262 1-18-18
	553.02.2  REINFORCING STEEL Page 267 7-14-16
	553.03.1  FABRICATION Page 268 10-9-14
	553.03.11  TRANSFER OF PRESTRESS Page 274 12-11-14
	554.01  DESCRIPTION Page 279 7-14-16
	Rescind the first (only) paragraph and replace with the following:
	This work is the furnishing and installing of reinforced precast concrete bridge members, precast curbs, cattle guard bases, and other precast concrete products.
	554.03  CONSTRUCTION REQUIREMENTS Page 279 7-14-16
	556.03.1  PRE-QUALIFICATION FOR STEEL FABRICATORS Page 287 10-9-14
	556.03.5  QUALITY CONTROL Page 290 1-18-18
	Within Subsection 556.03.5 add the following Part (6) following Part (5):
	3. NDT, Phased Array Ultrasonic Testing (PAUT). This method may be used in place of RT and UT for the inspection of CJP groove welds. Perform all aspects of PAUT inspection in accordance with AWS D1.5, Annex K. Provide for approval, a submittal packag...
	556.03.8  BOLTED CONNECTIONS - HIGH-TENSILE-STRENGTH BOLTS Page 291 1-18-18
	Within Part (A)(2), rescind the third (last) paragraph (that begins, “Provide a Class…”) and replace with the following:
	Provide a Class B finish, per AASHTO LRFD Bridge Construction Specifications for all faying surfaces.
	558.02.3  REINFORCING STEEL Page 299 7-14-16
	558.03.1  SUBMITTALS Page 299 7-14-16
	Within Part A, rescind Number 3 (that begins, “Method to clean…”) and replace with the following:
	3. Methods to clean shaft excavation including details for air-lift systems.
	Rescind Part B (that begins, “Name and experience…”) and replace with the following:
	B. Name and experience record of Contractor, and Superintendent and driller(s) that will perform the drilled shaft work on this project. Include all experience in the last 10 years.
	558.03.4  SHAFT EXCAVATION Page 300 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Use excavation methods…”) and replace with the following:
	Use excavation methods that provide contact with firm, undisturbed soil or rock with the sides and bottom of the drilled shaft.
	558.03.7  PERMANENT CASING Page 300 7-14-16
	558.03.8  TEMPORARY CASING Page 301 7-14-16
	Rescind Subsection 558.03.8 and replace with the following:
	558.03.8 Excavation Stability
	Do not use slurry construction methods as an alternative to or in conjunction with temporary casing unless specified in the contract. Use casings to facilitate shaft construction and prevent sloughing and caving of the shaft sidewalls. The contract ma...
	1. Removing the drilled shaft concrete and extending the drilled shaft deeper to compensate for the loss of frictional capacity to the cased zone.
	2. Providing straddle drilled shafts to compensate for capacity loss.
	3. Providing a replacement drilled shaft.
	558.03.10  CLEANING Page 301 7-14-16
	Rescind Subsection 558.03.10 and replace with the following:
	558.03.10 Cleaning
	Remove all loose or disturbed material from the bottom of the shaft excavation immediately prior to placing reinforcing steel and concrete. After cleaning, no more than 1-inch (25 mm) of loose or disturbed material is permitted in the bottom of the sh...
	For wet shafts founded in rock, use an air lift to demonstrate that the shaft is clean. Use an air-lift system meeting the following requirements:
	1. Sufficient length to discharge outside of the shaft;
	2. Minimum of 4-inch (100 mm) diameter;
	3. Compressed air input line located within 12 inches (300 mm) of the bottom of the lift pipe.
	4. Air compressor capable of producing 185 CFM at 100 psi (5.2 m3/min at 6.9 bar).
	5. Meet all applicable environmental requirements relating to discharge.
	During final cleanout and until concrete placement is complete, maintain the fluid level within the shaft at a level of 5 feet (2 m) or more higher than the water level present outside of the shaft.
	558.03.11  INSTALLATION OF CROSS-HOLE SONIC LOGGING (CSL) TUBES Page 301 5-25-17
	Within the first paragraph, rescind sentences 1 through 4 and replace with the following:
	Use 1½-inch (38 mm) nominal diameter schedule 40 steel CSL access tubes. Provide an end plug at the lower end of the pipe and make all joints watertight. Install the CSL access tubes evenly spaced around the reinforcing cage and inside of hoops and sp...
	558.03.12  REINFORCING STEEL Page 302 7-14-16
	Within the first paragraph, rescind the fifth sentence(that begins, “Use non-corrosive…”) and replace with the following:
	Use non-corroding, roller-type spacers or other non-corroding devices as approved by the Project Manager along the steel cage length and around the steel cage perimeter to align and maintain clearance from reinforcing cage to edge of casing during con...
	Within the first paragraph, rescind the seventh (last) sentence(that begins, “Remove the steel…”) and replace with the following:
	Remove the steel cage and re-inspect the excavation as directed by the Project Manager if the concrete placement is not started within 3 hours of placing the steel cage in position.
	558.04.6  CSL TUBES AND TESTING Page 303 7-14-16
	Rescind Subsection 558.04.6 and replace with the following:
	558.04.6 CSL Tubes and Testing
	Include all costs associated with furnishing and installing CSL access tubes and any required extensions and providing a power source in the Drilled Shaft pay item. No measurement or payment will be made for construction delays resulting from the init...
	If a defect is found based on the CSL drilled shaft testing, coring, or other physical investigation, the contractor is responsible for all costs associated with the physical investigation, engineering design, shaft repairs, and any construction delay...
	If no defect is found in the drilled shaft based on the physical investigation, the investigation will be considered extra work, and paid for in accordance with Subsection 109.04, and considered for time adjustment in accordance with Subsection 108.07.
	558.05  BASIS OF PAYMENT Page 304 7-14-16
	Add the following paragraph following the last paragraph:
	Air-lifting is not measured separately for payment. Include costs for all airlifting in the Drilled Shaft Item.
	559.03.3  PILE BEARING RESISTANCE Page 307 4-25-19
	Within Part A, rescind the third sentence (that begins, “The Department will…”) and replace with the following:
	The Department will determine required bearing resistance based on a wave equation analysis.
	Within Part (B)(2), within the forth paragraph, rescind the second sentence (that begins, “After initial…”) and replaxce with the following:
	After initial driving, wait 48 hours or longer if directed by the Project Manager, then re-drive each dynamic load test pile with the instruments attached.
	559.03.5  SERVICE PILE Page 310 4-25-19
	Within the fourth paragraph rescind the first sentence (that begins, “When a re-drive…”) and replace with the following:
	When a re-drive of the service pile is required, re-drive the pile 48 hours after initial driving, or longer if directed by the Project Manager, and do not drive the pile below cut off elevation.
	561.03.3  PROCEDURES Page 313 10-9-14
	Under (A) Hydrodemolition, rescind the third paragraph (that begins, “Remove any remaining…”).
	Following Subsection (B), rescind the first and second paragraphs (that begins, “Remove concrete in…”) and replace with the following:
	Remove concrete, in areas designated for removal that milling equipment cannot reach, with chipping hammers no larger than a nominal 15 pound (7 kg) class or other equipment as approved by the Project Manager. This work is measured and paid for as Bri...
	Thoroughly clean the deck of all aggregate, paste, residue, oil, and any other substance that may interfere with the repair or overlay concrete. Use cleaning methods that do not damage remaining concrete, reinforcing steel, or that cause debonding of ...
	561.04  METHOD OF MEASURMENT Page 314 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Bridge deck milling…”) and replace with the following:
	Bridge deck milling is measured by the square yard (m2) of deck surface removed.
	562.02.1  REINFORCING STEEL Page 315 7-14-16
	562.03.3  LOCATION AND INSPECTION OF REPAIR AREAS Page 315 10-9-14
	Rescind bullets 1, 2 and 3 and replace with the following:
	1. Complete milling operations, if included in the contract, prior to the locating of Class A or B repair areas
	2. Use compressed air to dry the deck and to blow it clean of debris. The Project Manager will then locate and mark areas of Class A and Class B deck repair.
	3. Notify the Project Manager if repair work reveals areas which differ from the marked areas.
	562.03.4  CONCRETE REMOVAL Page 315 10-9-14
	Within bullet 2, rescind the third sentence (that begins, “If the bond…).
	562.03.5  REINFORCING STEEL Page 316 10-9-14
	Within the first paragraph, rescind the second (last) sentence (that begins, “Remove concrete as…).
	562.04  METHOD OF MEASUREMENT Page 317 10-9-14
	Rescind the fourth (last) paragraph (that begins, “Replacement of reinforcing…) and replace with the following:
	Replacement of reinforcing bars will be measured and paid for in accordance with Subsection 109.04. Replace any reinforcing bars damaged by Contractor operations at Contractor expense. When not located in an area of Class A or B repair, work necessary...
	563.02.2  AGGREGATE Page 319 4-25-19
	Rescind the bullet 2 (that begins, “Furnish ¾-inch…) and replace with the following:
	2. Furnish aggregate in accordance with Table 551-3.
	Within Part (4), replace MT 221 with AASHTO T 255.
	563.05  BASIS OF PAYMENT Page 322 7-14-16
	Following the first paragraph, rescind the Pay Item/Pay Unit Table and replace with the following:
	564.03  CONSTRUCTION REQUIREMENTS Page 323 3-10-16
	Within Table 564-1, within the row showing Substructure: Walls, Footings, Columns, rescind the row showing Deviation from Plumb and replace with the following:
	Within Table 564-1, rescind the row showing Pre-Stressed Concrete Beam requirements and replace with the following:
	602.04.2  RELAY PIPE CULVERTS Page 331 7-14-16
	Rescind Subsection 602.04.2 and replace with the following:
	602.04.2 Relay Pipe Culverts
	Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
	Excavation required to relay pipe culverts is not measured separately for payment.
	603.03.4 BACKFILLING Page 336 2-26-15
	Add the following sentence at the end of the fourth paragraph (which begins “Compact backfill equally…”):
	Meet the moisture and density requirements of Subsection 203.03.3.
	603.03.5 RESTORATION AND MAINTENANCE OF EXISTING PAVEMENT Page 336 2-26-15
	Rescind Subsection 603.03.5 and replace with the following:
	Restore the existing pavement excavated for pipe installation using material equal to or better than the in place pavement. Restoration includes replacing and compacting excavated aggregate base with materials equal to those in the existing roadway an...
	Maintain the restored areas in good condition until the new surfacing is placed.
	603.04.3 BEDDING AND FOUNDATION MATERIAL Page 337 *12-08-12
	Rescind the title of Subsection 603.04.3 and replace with the following:
	603.04.3 GRANULAR BEDDING, BEDDING AND FOUNDATION MATERIAL
	Rescind and replace the first paragraph with the following:
	Bedding material is measured by the cubic yard (m3) in place for pipes greater than 48-inch (1.2 m) diameter, and for all sizes of storm drain trunklines and laterals. Include the cost of bedding material for pipes 48-inch (1.2 m) diameter or less in ...
	603.04.5 GRANULAR BEDDING MATERIAL FOR STORM DRAINS Page 337 12-8-16
	Rescind Subsection 603.04.5.
	604.02.3  REINFORCING STEEL Page 339 7-14-16
	605 CONCRETE BARRIER RAIL Page 341 9-20-18
	Add the following Section 605:
	SECTION 605
	CONCRETE BARRIER RAIL
	605.01 DESCRIPTION
	This work is the constructing and installation of concrete barrier rail.
	605.02 MATERIALS
	605.02.1 Concrete
	Furnish Class Deck concrete in accordance with Section 551.
	605.02.2 Reinforcing Steel
	Furnish reinforcing steel in accordance with Section 555 and Subsection 711.01.
	605.03 CONSTRUCTION REQUIREMENTS
	605.03.1 Fabrication Submittals
	Submit the following information to the Project Manager 10 business days prior to casting members:
	1. A tentative fabrication schedule;
	2. A mix design in accordance with Section 551;
	3. The product data sheet for proposed cure and seal product.
	4. Any other information necessary to fabricate and install the product.
	Do not begin fabrication until the Department approved submittals are received by both the Contractor and the Project Manager.
	Coordinate the fabrication schedule with the Project Manager.
	605.03.2 Sampling, Handling, Batching, and Mixing
	Sample, handle, batch, and mix materials for concrete in accordance with Subsection 551.03.3.
	605.03.3 Forms and Forming
	Meet the form requirements in Subsection 552.03.3.
	605.03.4 Placing Concrete
	Place concrete in accordance with Subsection 552.03.4 and 551.03.5.
	605.03.5 Weather and Temperature Limitations.
	Meet the requirements of Subsection 551.03.6 when constructing concrete barrier rail in hot or cold weather conditions.
	605.03.6 Curing Concrete Barrier Rail
	Cure concrete barrier rail in accordance with 551.03.7 using material in accordance with Subsection 717.01.4 requirements.
	605.03.7 Testing and Acceptance of Concrete Barrier Rail
	A. Sampling and Testing.  Sample and test in accordance with Subsection 551.03.8(B).
	B. Acceptance of Concrete Barrier Rail.  Concrete Barrier Rail is evaluated on a lot-by-lot basis in accordance with 551.03.8(C) for Class Deck Concrete except for the following:
	1. An individual lot is defined as 30 concrete barrier rail units or one day’s production, whichever is less.
	2. A minimum of one standard compressive strength set will be made for each lot.
	605.03.8 Form Removal
	Remove lateral support forms only when it does not damage the concrete. Do not interrupt curing and protection in excess of 30 minutes for form removal.  Replace all damaged units at Contractor expense.
	605.03.9 Finish on Exposed Surfaces
	Apply an ordinary finish to surfaces not smooth and uniform in texture and appearance in accordance with Subsection 552.03.11.
	605.03.10 Handling, Transporting, and Storage
	The concrete barrier rail may be moved from the casting area to an adjacent staging area when they have reached 75% of design strength and the strength is adequate to prevent damage.  Replace all cracked or broken items at Contractor expense.
	Handle, transport, and store precast concrete items without damage. Replace or repair all damaged units at Contractor expense. Transport the concrete barrier rail from their casting or adjacent staging location only after strength tests indicate the l...
	605.03.11 Install Concrete Barrier Rail
	Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.
	605.03.12 Reset Concrete Barrier Rail
	Reset concrete barrier rail as specified in the contract.
	605.04 METHOD OF MEASUREMENT
	605.04.1 Concrete Barrier Rail
	Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the existing barriers are included in the cost of the rail.
	Measurement does not include those portions of barrier constructed as an integral part of sign foundations.
	605.04.2 Reset Concrete Barrier Rail
	Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.04.3 Concrete Barrier Rail Transition
	Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.
	605.04.4 Concrete Barrier Rail Terminal Section
	Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.
	605.04.5 Remove Concrete Barrier Rail
	Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.05 BASIS OF PAYMENT
	Payment for the completed and accepted quantities is made under the following:
	Pay Item Pay Unit
	Concrete Barrier Rail Each
	Concrete Barrier Rail Transition Each
	Concrete Barrier Rail Terminal Section Each
	Remove Concrete Barrier Rail Each
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	606 GUARDRAIL AND CONCRETE BARRIER RAIL Page 341 3-10-16
	Rescind the title only of Section 606 and replace with the following:
	SECTION 606
	GUARDRAIL
	606.01  DESCRIPTION Page 341 3-10-16
	Rescind the first (only) paragraph (that begins, “The work is…) and replace with the following:
	This work is the furnishing, installing, removing, resetting, replacing and revising metal beam guardrail, cable guardrail, and box beam guardrail.
	606.02  MATERIALS Page 341 3-10-16
	Rescind the first paragraph (that begins, “Furnish metal beam…) and replace with the following:
	Furnish metal beam guardrail, cable guardrail, and box beam guardrail materials in accordance with the following section and subsection requirements:
	Within the list of materials, rescind only the line shown below:
	606.03.1  GENERAL Page 341 3-10-16
	Within the first paragraph, rescind the first sentence (that begins, “Install guardrail and…) and replace with the following:
	606.03.2  INSTALLING POSTS Page 342 12-11-14
	Rescind the first paragraph (that begins, “If the posthole is…) and replace with the following:
	Complete guardrail widening prior to new post installation.
	Install posts in accordance with manufacturer recommendations. Drive posts unless conditions require excavation and backfilling. If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and compact around the post in 6-...
	Rescind the second paragraph (that begins, “Always drive steel …”).
	606.03.3  METAL BEAM GUARDRAIL ERECTION Page 342 5-25-17
	Within the first paragraph, rescind the second sentence (that begins, “Locate all rail…):
	606.03.7  CONCRETE BARRIER RAIL Page 342 3-10-16
	Rescind Subsection 606.03.7 and replace with the following:
	606.04.9 CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.9 and replace with the following:
	606.04.12  CONCRETE BARRIER RAIL TRANSITION Page 344 3-10-16
	Rescind Subsection 606. 04.12 and replace with the following:
	606.04.13  CONCRETE BARRIER RAIL TERMINAL SECTION Page 344 3-10-16
	Rescind Subsection 606. 04.13 and replace with the following:
	606.04.16  REMOVE CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.16 and replace with the following:
	606.05  BASIS OF PAYMENT Page 345 3-10-16
	607.03.3(B) TOP RAIL OR CABLE Page 348 3-10-16
	Rescind Subsection 607.03.3(B) and replace with the following:
	608.02  MATERIALS Page 353 7-14-16
	Rescind the second, third, and fourth (last) paragraphs of Subsection 608.02 and replace with the following:
	Use cast iron DWDs  having a natural grey finish. Use DWDs – Type 1 for new sidewalk construction. DWDs – Type 1 are cast directly into sidewalk. Use DWDs – Type 2 for retrofits on existing sidewalks. Ensure gray iron castings are manufactured from ir...
	Furnish DWDs listed on the QPL.
	608.03.3  DETECTABLE WARNING DEVICES Page 353 4-16-15
	Rescind Subsection 608.03.3 and replace with the following:
	608.03.3 Detectable Warning Devices
	A. General. Install DWDs so they extend the full width of the ramp, and the edge of the dome panel is located no more than 6 inches (150 mm) from the back of curb. Ensure that DWD edges are flush with adjacent sidewalk without gap or lip, with domes  ...
	B. Type 2.  Saw cut from existing sidewalk the minimum area required to allow installation. Remove the old sidewalk full depth within the cut area. Place new concrete meeting Section 608 requirements, and install DWD in accordance with manufacturer re...
	608.04  METHOD OF MEASURMENT Page 353 4-16-15
	Rescind the second paragraph of (that begins, “DWDs are measured…”) and replace with the following:
	DWDs are measured by the square yard (m2) installed and accepted. For Type 2 DWDs, removal of existing devices, concrete sawing and removal, and all new concrete is not measured separately for payment.
	609.03.6  BITUMINOUS CURBS Page 356 12-11-14
	Rescind Subsection 609.03.6 and replace with the following:
	609.03.6 Reserved
	610.02  MATERIALS Page 359 10-9-14
	Add the following material to the existing table:
	Weed Control Mat 713.06
	610.03.2  SEEDING, FERTILIZING, AND MULCHING Page 359 8-6-15
	Add the following sentence to the end of Bullet (B) Seeding Season:
	If contract time has been stopped awaiting the seeding season, contract time assessment will resume when the seeding begins or October 15th, whichever occurs first.
	Add the following sentence to the end of Bullet (G) Composting:
	Compost rates are dry weight equlivalent.
	610.03.4 EROSION CONTROL BLANKET Page 362 2-26-15
	Rescind the title of Subsection 610.03.4 and replace with the following:
	610.03.4 Rolled Erosion Control Products
	Within the first paragraph, rescind the first sentence (that begins, “Prepare, fertilize, and seed…”) and replace with the following:
	Prepare, fertilize, and seed the rolled erosion control products areas before placement.
	610.03.5  WEED CONTROL MAT Page 362 10-9-14
	Add the following Subsection:
	610.03.5 Weed Control Mat
	Handle and place weed control mat following the manufacturer’s recommendations.
	610.04.7 SOIL RETENTION BLANKET Page 363 2-26-15
	Rescind Subsection 610.04.7 and replace with the following:
	610.04.7 Rolled Erosion Control Products
	Rolled Erosion Control Products is measured by the square yard (m2) in place.
	610.04.9  WEED CONTROL MAT Page 363 10-9-14
	Add the following Subsection:
	610.04.9 Weed Control Mat
	Weed control mat is measured by the square yard (m2) in place.
	610.05  BASIS OF PAYMENT Page 363 2-26-15
	Rescind and replace the pay item “Soil Retention Blanket” with “Rolled Erosion Control Products”
	Add the following pay item and unit to the end of the existing table:
	611.02.1  CONCRETE Page 365 9-20-18
	611.02.1 Concrete
	Furnish air-entrained hydraulic cement concrete in accordance with Section 551 for precast bases.
	611.03.2  PLACING CONCRETE BASES Page 365 9-20-18
	612.03  CONSTRUCTION REQUIREMENTS Page 367 1-18-18
	Paint all new structural steel surfaces, except those noted in Subsection 612.03.3(C)1. Do not paint weathering steel unless specifically stated.
	612.03.3(C)(1)  SHOP PAINT Page 369 10-9-14
	Do not paint surfaces in contact with other metal surfaces or concrete, except as noted in Subsection 612.03.5(A).
	613.03.4  CONCRETE DRAINAGE CHUTES Page 374 10-9-14
	613.03.4 Drainage Chutes
	Construct drainage chutes as shown in the Detailed Drawings.
	617.03.11  SERVICE AND CONTROL ASSEMBLY Page 389 7-14-16
	Include the cost of the 6 x 6 inch (150 x 150 mm) wood post, if necessary, as part of the service assembly bid item. Full length pressure-treat all S4S timber posts and poles in accordance with Subsection 706.04.
	618.03.5 TRAFFIC CONTROL GENERAL REQUIREMENTS Page398 12-8-16
	Rescind and replace the first paragraph with the following:
	Meet all traffic control plan requirements before starting work affecting the roadway. Furnish and maintain traffic control devices that meet the “acceptable” category described in Quality Guidelines for Temporary Traffic Control Devices and Features ...
	618.03.12  TRAFFIC CONTROL FOR STRIPING OPERATIONS Page 402 10-9-14
	618.03.13  TRAFFIC CONTROL DEVICE LOCATION AND INSTALLATION Page 403 9-20-18
	618.04 METHOD OF MEASUREMENT Page 406 12-8-16
	Rescind and replace the second and third paragraphs with the following:
	Signs and devices must meet the “acceptable” category outlined in Subsection 618.03.5 to be measured for payment. Failure to adequately maintain and clean traffic control devices in use renders the traffic control operation unacceptable.
	The contractor, upon receiving written or verbal notification, will be given 24 hours to make the traffic control operation compliant. Traffic Control directly affecting the safety of the public must be attended to immediately. The Project Manager may...
	 10% of the daily traffic control units;
	 $250 per day for lump sum contracts.
	619.03.8  DELINEATORS Page 411 10-9-14
	Add the following sentence to the end of the first paragraph (that begins, “Furnish and install new…):
	Furnish and install snow poles, if required, in accordance with the Detailed Drawings.
	619.04.4  DELINEATORS Page 412 10-9-14
	Rescind the first paragraph (that begins, “Delineators of each...) and replace with the following:
	Delineators of each type specified are measured by the unit and include the reflector, mounting hardware, post, and snow pole, if applicable, complete in place.
	622.03.3  SUBSURFACE DRAINAGE GEOTEXTILE FILTER Page 425 10-9-14
	Within the fifth paragraph, rescind the second (last) sentence (that begins, “If a perforated…).
	623.02  MATERIALS (MAILBOXES) Page 429 12-11-14
	Within the first paragraph, rescind the first sentence (that begins, “Use mailboxes listed…) and replace with the following:
	Use metal mailboxes listed on the QPL for Mailbox and Mailbox - Large.
	701.01  AGGREGATES FOR CONCRETE Page 433 4-25-19
	Replace AASHTO T 17 with MT 121.
	Replace MT 209 with AASHTO T 96.
	Replace MT 215 with MT 122.
	701.01.1  FINE AGGREGATES FOR CONCRETE Page 433 4-25-19
	Rescind Table 701-1 and replace with the following:
	Within Part (E), replace AASHTO T 71 with MT 121.
	701.01.2  COARSE AGGREGATES FOR CONCRETE Page 434 9-20-18
	Rescind Table 701-3 and replace with the following:
	701.01.3  OPTIMIZED GRADATIONS FOR CONCRETE Page 436 4-25-19
	Replace both references to MT 215 with MT 122.
	701.02.1  GENERAL REQUIREMENTS Page 436 4-25-19
	Following the first paragraph, rescind the list of test methods, and replace with the following:
	701.02.4  CRUSHED BASE COURSE TYPE “A” Page 438 5-25-17
	Add the following column for Grade 7A material to the existing Table 701-8:
	701.02.8  CRUSHED COVER AGGREGATE - COVER MATERIAL Page 440 3-10-16
	Rescind Table 701-12 and replace with the following:
	701.02.9  AGGREGATE FOR CTB Page 441 10-9-14
	Within Table 701-13, rescind the 4-12 percent passing the No. 200 (0.075 mm) sieve, and replace with 2-12 percent passing the No. 200 (0.075 mm) sieve.
	701.03.1  GENERAL REQUIREMENTS Page 441 4-25-19
	Within Table 701-14, replace MT 209 with AASHTO T 96.
	Within Table 701-14, replace MT 217 with AASHTO T 335.
	Within Table 701-14, rescind row showing Sand equlivant, and replace with the following:
	Rescind Note 3 and replace with the following:
	Rescind the second paragraph (that begins, “All aggreagte must…”) and replace with the following:
	All aggregate must be non-plastic when tested in accordance with AASHTO T 89 and AASHTO T 90.
	701.03.2  AGGREGATE FOR PLANT MIX SURFACING Page 443 5-25-17
	Within Table 701-15, rescind the ≥13.5% minimum VMA for the ½-inch mix, and replace with ≥14.5% minimum VMA for the ½-inch mix.
	Within Table 701-15, rescind the 65-78 range VFA% for the 0.3 to10 million EASLs and ≥10 million EASLs ranges, and replace with 65-80 range VFA% for both the 0.3 to10 million EASLs and ≥10 million EASLs ranges.
	Within Table 701-15, rescind the ≥15.5% minimum VMA for the ⅜-inch mix, and replace with ≥15.0% minimum VMA for the ⅜-inch mix.
	Following Table 701-15, add the following Note 3, referenceing both the VFA% Range of the ≤0.3 million EASLs and the minimum VMA of the ⅜-inch max:
	3. Mix Design value only. Meet the requirements of Table 701-18 during job mix production.
	Within Table 701-16, rescind the column titled “Job Mix Tolerance”.
	Rescind Table 701-17 and replace with the following:
	TABLE 701-17
	HAMBURG WHEEL TRACK REQUIREMENTS
	Within Table 701-18, change the title of the column “Job Mix Tolerance” to “Job Mix Target Tolerance”.
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for non-commercial mix and replace with the following:
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for commercial mix and replace with the following:
	Following Table 701-18, rescind Note 3 and replace with the following:
	3. Start-up job mix range only applies to production before initial target set. Job mix target tolerances do not apply to start up job mix range.
	701.04.3 GRANULAR BEDDING MATERIAL Page 447 1-19-17
	Rescind the first sentence and replace with the following:
	Furnish granular bedding material in accordance with either of the following:
	1. Table 701-4 No.2; or
	2. ¾-inch material in accordance with Table 701-16, with a maximum of 10% passing the No. 4 sieve.
	701.12  DIGOUT AND SUB-EX REPLACEMENT MATERIAL Page 449 12-8-16
	Furnish replacement material for digout and sub excavation areas consisting of a well-graded sand and gravel, free of organic and other deleterious material, meeting the AASHTO M 145 requirements for A-1-a group classification as amended by Table 701-...
	702.01  BITUMINOUS MATERIALS Page 451 5-25-17
	702.02  TESTING AND ACCEPTANCE Page 451 5-25-17
	704.01.1  SHEET ALUMINUM Page 465 10-9-14
	704.01.6  TREATED WOOD POSTS AND POLES Page 467 7-14-16
	704.01.10(A)  GENERAL Page 468 10-9-14
	704.02.1  ALUMINUM SIGNS Page 469 10-9-14
	707.01  CONCRETE JOINT FILLERS Page 475 12-11-14
	707.01.1  CONCRETE PAVEMENTS Page 475 5-25-17
	707.01.1 Pavement
	A. Expansion Joint Filler. Furnish expansion joint filler Type II cork in accordance with AASHTO M 153.
	B. Joint Sealing Material. Furnish sealing material for all types of pavement joints that is a hot-poured thermoplastic rubber or rubber asphalt compound in accordance with ASTM D6690 Type IV and having a resilience within the range from 30%-60%. Use ...
	708.03 PERFORATED CONCRETE PIPE Page 477 3-10-16
	Rescind Subsection 708.03 and replace with the following:
	708.03 RESERVED
	708.05 PVC GRAVITY SEWER AND DRAIN PIPE Page 477 4-16-15
	Rescind Subsections 708.05, 708.05.1, 708.05.2 and 708.05.3 and replace with the following:
	708.05 PVC GRAVITY PIPE
	Furnish PVC pipe in accordance with ASTM D1784, and produced by a continuous extrusion process employing a prime grade of unplasticized polyvinyl chloride. Ensure the grade used is highly resistant to hydrogen sulfide, sulfuric acid, gasoline, oil, de...
	Ensure each pipe length is marked with nominal size, PVC cell classification, ASTM designation and SDR, if applicable. Ensure pipe has a minimum SDR of 35.
	With the exception of Schedule 40 or 80 PVC conduit, ensure each pipe length has a bell providing a watertight joint when jointing the bell and spigot with a rubber ring. Make joint using a rubber gasket compressed between the outer surface of the spi...
	708.05.1 Schedule 40 or 80 PVC Conduit
	For non-electrical conduit, furnish schedule 40 or 80 PVC pipe.
	708.05.2 PSM PVC Pipe
	Furnish PSM PVC pipe 4-inch through 15-inch nominal diameter gravity pipe in accordance with ASTM D3034.
	708.05.3 Large diameter PVC Pipe
	Furnish large diameter PVC pipe 18-inch through 48-inch in accordance with ASTM F679.
	708.05.4 Profile Wall PVC
	Furnish corrugated exterior with smooth wall interior profile wall PVC gravity pipe 4-inch through 36-inch (100 - 900 mm) nominal diameter in accordance with ASTM F949.
	708.06 PVC PRESSURE WATER PIPE Page 478 4-16-15
	Rescind Subsections 708.06, 708.06.1 and 708.06.2 and replace with the following:
	708.06 PVC PRESSURE PIPE
	708.06.1 Pressurized Water Pipe
	Furnish pressure PVC water pipe 4-inch through 12-inch (100 mm - 300 mm) nominal diameter in accordance with AWWA Specification C-900.
	Furnish pressure PVC pipe 14-inch through 48-inch (350 mm-1200 mm) nominal diameter in accordance with AWWA Specification C-905.
	Use DR 25 Class 165 pipe. Ensure pipe joints are bell and spigot and include an elastomeric gasket. Pipe sections must be marked with diameter, code designation, DR, pressure class, and AWWA specification.
	708.06.2 Pressurized Sewer Pipe
	Furnish pressure PVC sewer pipe in accordance with ASTM D2241.
	710.03 POWDER COATING PREQUIALIFICATION AND CERTIFICATION Page 487 2-26-15
	Within Table 710-7, replace the ASTM Designation for testing Thickness with D7091.
	711.01.1  BAR REINFORCING Page 489 7-14-16
	711.01.3  WIRE AND WIRE MESH Page 489 7-14-16
	711.06  HIGH TENSILE STRENGTH BOLTS Page 489 1-18-18
	Rescind Part (A) and replace with the following:
	A. Tension Control Bolts. Meet the requirements of ASTM F3125 Grade F1852 when substituting tension control bolt assemblies for Grade A325 bolts. Meet the requirements of ASTM F3125 Grade F2280 when substituting tension control bolt assemblies for Gra...
	Within Part (B), rescind Table 711-1 and replace with the following:
	Within Part (C), rescind the forst sentence (that begins, “Furnish washers…”) and replace with the following:
	Furnish washers bolts in accordance with ASTM F436.
	Rescind Part (E) and replace with the following:
	E. Galvanized High Strength Bolts. Hot dip galvanize Grade A325 bolts and hardware in accordance with ASTM F2329. Hot dip galvanizing Grade A490 bolts is not allowed.
	711.12.3  DRAINAGE STRUCTURE CASTINGS Page 491 8-10-17
	711.19  METRIC PLATE SUBSTITUTION Page 493 10-9-14
	713.01  WATER Page 499 5-25-17
	713.03  CHLORIDES Page 499 7-14-16
	713.05  TOPSOIL Page 501 3-10-16
	713.06  RESERVED Page 501 10-9-14
	713.06 WEED CONTROL MAT

	713.12  ROLLED EROSION CONTROL PRODUCTS Page 503 1-18-18
	713.12 Rolled Erosion Control Products

	713.13  COMPOST Page 504 10-9-14
	714.03  TEMPORARY WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	Within Table 714-1, rescind the reference to MT 544 and replace with MT 548.
	714.04  WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	714.05  HIGH DURABILITY WATERBORNE TRAFFIC PAINT Page 508 7-14-16
	714.06  EPOXY OR OTHER POLYMERIC TRAFFIC PAINT Page 509 7-14-16
	714.08  REFLECTIVE GLASS BEADS Page 512 4-16-15
	717.01.3  LIQUID MEMBRANE-FORMING CONCRETE CURING COMPOUNDS Page 519 9-20-18
	Rescind Subsection 717.01.3 and replace with the following:
	717.01.3 Liquid Membrane-Forming Concrete Curing Compounds
	Furnish liquid membrane-forming compounds for curing concrete listed on the QPL and in accordance with ASTM C 309 Type 1-D, clear or translucent and containing a fugitive dye, or Type 2, white pigmented.
	717.01.4  CONCRETE CURE AND SEAL COMPOUNDS Page 519 9-20-18
	Add the following Subsection:
	717.01.4 Concrete Cure and Seal Compounds
	Furnish liquid cure and seal compounds for concrete listed on the QPL in accordance with ASTM C1315 Type 1, Class A. Furnish clear products.
	717.02.2(C)  DECK SEALANT SAND Page 519 10-9-14
	Rescind Subsection 717.02.2(C) and replace with the following:
	C. Deck Sealant Sand. Furnish sand for bridge deck crack sealing operations in accordance with manufacturer’s recommendations.
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