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STATE OF MONTANA 
DEPARTMENT OF TRANSPORTATION 

BID PACKAGE 
 
 
Sealed bids for construction of this project will be received by the Montana Department of 
Transportation, Construction Contracting Bureau, Room 101, 2701 Prospect, Helena, Montana 
until 9:00 a.m. on June 27, 2024.  All bids will then be publicly opened, reviewed for 
correctness, and then publicly read. 
 
Federal Aid Project(s): 
 
   IM 90-6(151)319  Bozeman Hill – East 
   HSIP 90-6(175)289  SF 229 D2 I-90 Striping 6 IN 
 
Bid proposals, Plans, Standard Specifications, Detail Drawings, and Standard Contract Forms 
are on file for examination and may be obtained from the Construction Contracting Bureau of 
the Montana Department of Transportation, 2701 Prospect Avenue, P.O. Box 201001, Helena, 
Montana 59620-1001. 
 
Prime bidders use the Electronic Bid System or bid on-line through Bid Express to produce a bid 
containing Proposal Forms, Schedule of Items, and Disadvantaged Business Enterprises (DBE) 
Requirements (if applicable). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MONTANA DEPARTMENT OF TRANSPORTATION 
 

Loran Frazier, Chairperson 
Montana Transportation Commission 

Christopher Dorrington 
Director of Transportation 

 
Contract No.06624 

EM/EC:ST:9467000AWD 

CONTRACT #06624 
AWARDED ON: JULY 9, 2024 
TO: CK MAY EXCAVATING, INC. 
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CURRENT QUESTIONS & ANSWERS 

201 - BOZEMAN HILL - EAST, SF229 D2 I-90 STRIPING 6 IN - June 27, 
2024 
Notifications 
No Notices available for this project. 

Amendments 
No Amendments available for this project. 

Clarifications 
No Clarifications available for this project. 

Questions 
-1-
Submitted: Friday 31-MAY-2024 02:24 PM
Company: CK MAY EXCAVATING INC
Contact: Josh McKenzie
1.) The plans call out the Stripe Grooving quantity of 225,380 LNFT and the bid quantity calls
out 932,123 LNFT. Can you please clarify. 2.) Does MDT have any geotechnical report, bore
logs, or rock classification for the rock outcrop that can be provided?
Answer
Submitted: Thursday 06-JUN-2024 03:59 PM
1.) The bid quantity for Stripe Grooving is confirmed at 932,123 LNFT. Please refer to Special
Provision 35. Contract Quantities in addition to the plans for total bid quantities.
2.) Attached are PDF Files of the available project alignment and/or structures geotechnical
report(s), geotechnical report supplements, and geotechnical laboratory summaries. There is
remaining geotechnical information that is voluminous and very difficult to compile in a concise
manner. Contractors are welcome to come to MDT Headquarters to inspect rock samples taken
for the project that are stored here or to look through the complete set of Geotechnical field
investigation notes, laboratory testing, analytical, or other data in our project files. It should be
noted that the project may have undergone significant changes during the design process after
the original geotechnical report and supplements were issued. Thus, some of the information
contained in these documents may be out of date or not applicable with regard to the advertised
project. Some of the changes include but are not limited to: Project splits (for funding, ROW
issues, etc.) alignment and grade changes; and changes due to environmental factors (sensitive
areas, etc.). The documents can be found at: GEOTECH REPORT
-2-
Submitted: Tuesday 11-JUN-2024 01:32 PM
Company: Riverside Contracting, Inc.
Contact: Dwayne K Rehbein
Will MDT change this project to a Flex NTP of January 1, 2025? The current NTP is difficult do
to with existing schedules and workloads.
Answer
Submitted: Wednesday 19-JUN-2024 08:46 AM
The NTP is hereby changed to a Flex NTP of November 16, 2024.
Special Provision 2. Contract Time is hereby replaced with the following special provision:

CONTRACT TIME-FLEX TIME PROCEED DATE (See end of Q&A)
UPDATED: 20-JUN-2024 03:30 PM
Special Provision 3. Expedited Notice to Proceed is hereby rescinded.
Special Provision 19. Railroad Coordination and Flagging is hereby replaced with the following

Special Provision: RR COORDINATION AND FLAGGING (See end of Q&A)
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https://www.mdt.mt.gov/other/webdata/external/contractplans/contract/Advertised-Bid-Packages/QA/06-JUN-27-2024/201_BOZEMAN_HILL-EAST_TIED/9467000_GEOTECH_RPT.pdf
https://www.mdt.mt.gov/other/webdata/external/contractplans/contract/Advertised-Bid-Packages/QA/06-JUN-27-2024/201_BOZEMAN_HILL-EAST_TIED/CONTRACT_TIME-FLEX_TIME.pdf
https://www.mdt.mt.gov/other/webdata/external/contractplans/contract/Advertised-Bid-Packages/QA/06-JUN-27-2024/201_BOZEMAN_HILL-EAST_TIED/RR_COORDINATION_AND_FLAGGING.pdf


CURRENT QUESTIONS & ANSWERS 
 

-3- 
Submitted: Wednesday 12-JUN-2024 05:02 PM 
Company: Riverside Contracting, Inc. 
Contact: Dwayne K Rehbein 
Please post the projected EPM for the State of Montana. 
Answer 
Submitted: Wednesday 19-JUN-2024 12:47 PM 
The EPM for this project has not yet been determined. 
-4- 
Submitted: Monday 17-JUN-2024 10:46 AM 
Company: CK MAY EXCAVATING INC 
Contact: Josh McKenzie 
SP 19. states the railroad flagging contract can take between 8-12 weeks for completion. This 
puts the start of rock work at mid September or October. Can a Flex NTP be added to the 
project or an additional 60 days added to give the contractor the ability to complete some 
portion of the project this year and still have time for work next year depending on the variables 
of the railroad flagging and weather on the Bozeman Hill. 
Answer 
Submitted: Monday 24-JUN-2024 08:01 AM 
Please see the response to Question #2. 
-5- 
Submitted: Tuesday 18-JUN-2024 11:40 AM 
Company: CK MAY EXCAVATING INC 
Contact: Josh McKenzie 
Will the blasting subcontractor be required to be on the Prequalified List with only one blasting 
contractor and one supplier on the MDT Prequalified list as of 6.18.24? 
Answer 
Submitted: Wednesday 19-JUN-2024 08:30 AM 
Yes, the blasting subcontractor will be required to be on MDT’s Prequalified Blasting Contractor 
List at the time the work is performed. 
-6- 
Submitted: Tuesday 18-JUN-2024 11:46 AM 
Company: Four Beers Inc. dba Stillwater Excavating 
Contact: Greg Russell 
Can the West Bound Driving Lane in the rock excavation area be closed to allow room for a 
debris catchment berm? Does the State have a spec. or minimum requirements for a catchment 
berm. Could more project time be added to allow for the rock excavation and cleanup activities? 
Answer 
Submitted: Thursday 20-JUN-2024 08:41 AM 
Detail sheet 20 provides the detail for the driving lane closure in the rock excavation area. MDT 
does not have a specification of minimum requirements for a catchment berm.  No additional 
contract time will be added for excavation and cleanup. Any damage to the roadway will be 
repaired at the contractor’s expense. 
-7- 
Submitted: Tuesday 18-JUN-2024 01:08 PM 
Company: Vaisala 
Contact: Adam Goldie 
Under REMOTE WEATHER MONITORING SYSTEM [IM 90-6(151)319] The specs on section 
41 page 24 state an existing precipitation sensor. We pulled up pictures from Google Earth but 
can't seem to determine what model the precipitation sensor is. Can you tell us the precipitation 
sensor model? Can you confirm the camera is an Axis PTZ? The specs state a fixed camera 
(section 41 page 24 to page 25), but upon review of the site, it looks to be an Axis PTZ camera. 
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CURRENT QUESTIONS & ANSWERS 
 

REMOTE WEATHER MONITORING SYSTEM [IM 90-6(151)319] A. Description. An existing 
Remote Weather Information System (RWIS) is located at approximately I-90 westbound RP 
321.2, and includes roadway surface sensors, a subsurface probe, conduits, pull boxes, cable, 
RPU, tower, tower foundation, windspeed/ direction sensor, precipitation sensor, 
temperature/relative humidity sensor, fixed camera, and 120/240v AC electrical service. This 
project will abandon in place the existing surface sensor and its cable, replace it with one (1) 
new surface sensor in the roadway at approximately the same location, and upgrade the 
existing RPU to interface with the new surface sensor. 
Answer 
Submitted: Tuesday 25-JUN-2024 08:57 AM 
The existing RWIS at approximately westbound RP 321.2 does not have a precipitation sensor 
and has a PTZ camera manufactured by Axis. Special Provision 41. Remote Weather 
Monitoring System is hereby replaced with the following special provision: REMOTE WEATHER 

MONITORING SYSTEM (See end of Q&A) 
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https://www.mdt.mt.gov/other/webdata/external/contractplans/contract/Advertised-Bid-Packages/QA/06-JUN-27-2024/201_BOZEMAN_HILL-EAST_TIED/9467rwis-spc41-revision.pdf
https://www.mdt.mt.gov/other/webdata/external/contractplans/contract/Advertised-Bid-Packages/QA/06-JUN-27-2024/201_BOZEMAN_HILL-EAST_TIED/9467rwis-spc41-revision.pdf


1. CONTRACT TIME – FLEX TIME PROCEED DATE [108] (REVISED 1-21-16) 
A. General.  This provision modifies Subsection 108.02 of the Specifications. 
B. Notice to Proceed.  The notice to proceed will be issued with an effective date of 

November 16, 2024.  The Contractor may change the notice to proceed date to an earlier date if 
written notification is received at least ten calendar days in advance of the date selected and the 
selected date is approved by the Project Manager.  Include an updated schedule with the 
notification. 

C. Contract Time.  Contract time assessment will begin on the notice to proceed 
date issued by the Department or as changed by the Contractor, whichever is earlier.  Work is 
to be completed in 80 working days. 
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1. RAILROAD COORDINATION AND FLAGGING [107] (REVISED 01-11-24 M)
Schedule work and coordinate flagging requirements as set forth by a separate 

agreement between the corresponding railroad and the contractor. The Department will 
reimburse the Contractor for railroad flagging and inspection required in accordance with 
Subsection 107.07. Submit flagging and inspection invoices to the Department’s Project 
Manager for review. Flagging and inspection charges incurred due to the Contractor’s failure to 
provide the necessary notice to the railroad and the Department, will be at no cost to the 
Department. 

The agreement can be accessed online at https://bnsf.railpermitting.com. There will be 
additional fees associated with this process. The Department will pay for the approved 
processing fee. Begin this process upon receipt of Notice of Award as it may take 8 to 12 weeks 
to complete the process. The Contractor may choose to pay the Rush Fee; however, the 
Department will only pay regular processing fees. If you need assistance or have questions, 
contact Melissa Woodruff at (817) 352-1048 or email melissa.woodruff@am.jll.com. 

Railroad Information: 

RR DOT# 060035P (nearest DOT) 

RR Mile Post 132.32 

RR Subdivision 2nd Subdivision 

RR Line Segment Laurel to Helena 

Cost of Work on RR RW 1,000,000 

Attend a mandatory railroad preconstruction meeting at a mutually agreeable date and 
time at least 30 calendar days in advance of any work within railroad right-of-way. The meeting 
may involve travel to each location to determine the nature of staging areas, access, or any 
temporary crossings needed for the project. 

Prior to entering or beginning work within railroad right-of-way, the completed railroad 
Agreement and the associated insurance certificates must be submitted to the Construction 
Engineering Services Bureau in Helena. Email documents to mdtcontractadminsec@mt.gov. 
Failure to provide this documentation can result in contractor work operations within railroad 
right-of-way being shut down until they have been received.  
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SPECIAL PROVISIONS 

1. REMOTE WEATHER MONITORING SYSTEM
A. Description.  An existing Remote Weather Information System (RWIS) is located

at approximately I-90 westbound RP 321.2, and includes roadway surface sensors, a 
subsurface probe, conduits, pull boxes, cable, RPU, tower, tower foundation, wind-
speed/direction sensor, temperature/relative humidity sensor, PTZ multi-image camera, and 
120/240v AC electrical service.  This project will abandon in place the existing surface sensor 
and its cable, and replace it with one (1) new surface sensor in the roadway at approximately 
the same location. 

B. Construction Requirements.  Contact the Communications Bureau Chief at 406-
444-6305 a minimum of two weeks prior to beginning any construction activities near the
location of the existing RWIS site.  The Communications Bureau will assist in determining the
exact location of the existing surface sensor to be abandoned in place; ensure it has been
disconnected at the RPU prior to any construction activities; and help to determine the final
location of the replacement surface sensor.  The existing RWIS tower, RPU, and all peripheral
equipment associated with the existing RWIS station are to remain in place and in service
during the entire construction project.

For more information, contact: 
Communications Bureau 
2701 Prospect Avenue 
P.O. Box 201001 
Helena, MT 59620 
Phone: (406)444-6305 
E-mail: pbalsley@mt.gov
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MONTANA DEPARTMENT OF TRANSPORTATION 
SCHEDULE OF ITEMS 

   

         

 

CONTRACT ID: 06624 
 

 
   

PROJECT:  IM 90-6(151)319    9467151000    BOZEMAN HILL - EAST 
HSIP 90-6(175)289    10429175000    SF229 D2 I-90 STRIPING 6IN 
 

 

  

 

 

 

SECTION: 0001 - MINOR REHAB & SAFETY IMPROVEMENTS 

 

 

PROP LINE 
NO. 

ITEM 
NUMBER 

ITEM DESCRIPTION UNIT OF 
MEASURE 

QUANTITY 

 

 

 

0010 104030010 MISCELLANEOUS WORK UNIT 40,000.00 
 

 

0020 108000010 STRUCTURE ANALYSIS LS 1.00 
 

 

0030 109200005 MOBILIZATION LS 1.00 
 

 

0040 203020100 EXCAVATION-UNCLASSIFIED CUYD 43,201.00 
 

 

0050 204010185 BLASTING CONSULTANT LS 1.00 
 

 

0060 208010005 PAR BMP ADMINISTRATION-LS LS 1.00 
 

 

0070 208010150 TEMPORARY EROSION CONTROL-LS LS 1.00 
 

 

0080 208010200 TEMPORARY EROSION CONTROL-FIXED UNIT 500.00 
 

 

0090 210020170 TEST TRAILER-TRANSPORT,SETUP MILE 60.00 
 

 

0100 301020340 CRUSHED AGGREGATE COURSE CUYD 205.00 
 

 

0110 401020045 PLANT MIX SURF-3/4 IN TON 34,526.00 
 

 

0120 401020300 HYDRATED LIME TON 483.00 
 

 

0130 402020095 ASPHALT CEMENT PG 70-28 TON 1,867.70 
 

 

0140 402020315 EMULSIFIED ASPHALT-TACK COAT GAL 22,989.00 
 

 

0150 402020375 EMULSIFIED ASPHALT CHFRS-2P TON 947.50 
 

 

0160 403010235 PMS JOINT SEALING SQYD 2,165.00 
 

 

0170 403010255 CRACK SEALING LB 2,160.00 
 

 

0180 403010257 CRACK FILLING-MASTIC LB 173,594.00 
 

 

0190 409000000 FINAL SWEEP AND BROOM CRMI 26.00 
 

 

0200 409000020 COVER-TYPE 2 SQYD 532,406.00 
 

 

0210 411010000 COLD MILLING SQYD 213,741.00 
 

 

0220 411011135 RUMBLE STRIPS MILE 42.00 
 

 

0230 552010160 BRIDGE DECK CRACK SEAL SQYD 1,862.90 
 

 

0240 562000020 CLASS A BRIDGE DECK REPAIR SQYD 8.50 
 

 

0250 562000030 CLASS B BRIDGE DECK REPAIR SQYD 5.00 
 

 

0260 605000045 REVISE CONC BARRIER RAIL END-BR EACH 8.00 
 

 

0270 606010330 MGS GUARDRAIL LNFT 2,850.00 
 

 

0280 606010335 MASH W-BEAM TERMINAL SECTION EACH 8.00 
 

 

0290 606010342 MASH THRIE BEAM BR APPRCH SECTION EACH 6.00 
 

 

0300 606010345 MGS ONE-WAY DEPARTURE TERMINAL  EACH 6.00 
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SECTION: 0001 - MINOR REHAB & SAFETY IMPROVEMENTS 

 

 

PROP LINE 
NO. 

ITEM 
NUMBER 

ITEM DESCRIPTION UNIT OF 
MEASURE 

QUANTITY 

 

 

 

0310 606010350 RAISE GUARDRAIL LNFT 19,084.10 
 

 

0320 606010385 REMOVE GUARDRAIL LNFT 3,450.00 
 

 

0330 606011288 RESET BRIDGE APPROACH SECTION EACH 16.00 
 

 

0340 606011300 RESET OPTIONAL TERMINAL SECT EACH 14.00 
 

 

0350 606011503 RESET TEMP IMPACT ATTENUATOR EACH 4.00 
 

 

0360 606011504 RESET ONE-WAY DEPART TERM SECT EACH 14.00 
 

 

0370 606011518 TEMPORARY IMPACT ATTENUATOR EACH 5.00 
 

 

0380 609010010 CURB-CONCRETE LNFT 100.00 
 

 

0390 610100490 TURF REINF MAT-NATURAL FIBER SQYD 43.00 
 

 

0400 610100559 REVEGETATION LS 1.00 
 

 

0410 611010022 CATTLE GUARD 20 FT-HEAVY DUTY EACH 2.00 
 

 

0420 611010025 CATTLE GUARD 24 FT-HEAVY DUTY EACH 2.00 
 

 

0430 611010200 REMOVE CATTLE GUARD EACH 6.00 
 

 

0440 613100030 RIPRAP-CLASS 1 RANDOM CUYD 3.00 
 

 

0450 617000110 REVISE WEATHER MONITORING SYSTEM LS 1.00 
 

 

0460 618030005 TRAFFIC CONTROL DEVICES CB UNIT 1,000,000.0 
 

 

0470 618030215 WIDE LOAD MARSHALLING LS 1.00 
 

 

0480 618100000 SINGLE USE SIGNS SQFT 292.00 
 

 

0490 618100005 PORTABLE VARIABLE MESSAGE SIGN EACH 2.00 
 

 

0500 618190100 TEMPORARY BARRIER RAIL LNFT 2,970.00 
 

 

0510 618190110 RESET TEMP BARRIER RAIL LNFT 2,040.00 
 

 

0520 619010062 SIGNS-ALUM SHEET INCR XI SQFT 1,844.30 
 

 

0530 619010090 SIGNS-ALUM REFL SHEET XI SQFT 1,271.50 
 

 

0540 619010230 REMOVE SIGN EACH 112.00 
 

 

0550 619010240 REMOVE SIGN-GUIDE EACH 43.00 
 

 

0560 619010300 POSTS-TUBULAR STEEL LB 2,136.00 
 

 

0570 619010310 POSTS-STEEL U SIGN LB 872.00 
 

 

0580 619010320 POSTS-STEEL STRUCTURAL SIGN LB 3,022.00 
 

 

0590 619010480 POLES-TREATED WOOD 4 IN LNFT 52.00 
 

 

0600 619010490 POLES-TREATED WOOD 5 IN LNFT 354.00 
 

 

0610 619010722 FRANG SIGN POST BKWY-S4 X 7.7 EACH 14.00 
 

 

0620 619010724 FRANG SIGN POST BKWY-S5 X 10 EACH 4.00 
 

 

0630 619010730 FRANG SIGN POST BKWY-W8 X 18 EACH 3.00 
 

 

0640 619010742 FRANG SIGN POST BKWY-3.5 IN RD EACH 16.00 
 

 

0650 619010744 FRANG SIGN POST BKWY-4 IN RD EACH 1.00 
 

 

0660 619010815 PANEL DELINEATOR DESIGN D EACH 8.00 
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SECTION: 0001 - MINOR REHAB & SAFETY IMPROVEMENTS 

 

 

PROP LINE 
NO. 

ITEM 
NUMBER 

ITEM DESCRIPTION UNIT OF 
MEASURE 

QUANTITY 

 

 

 

0670 619010825 PANEL DELINEATOR DESIGN G EACH 71.00 
 

 

0680 619010830 PANEL DELINEATOR DESIGN H EACH 303.00 
 

 

0690 619011001 DELINEATOR SNOWPOLE-DES A EACH 180.00 
 

 

0700 619011090 DELINEATOR TYPE 1 EACH 745.00 
 

 

0710 620010301 CURB MARKING-YELLOW EPOXY GAL 51.00 
 

 

0720 620011105 WORDS AND SYMBOLS-WHITE PAINT GAL 6.00 
 

 

0730 620011260 WORDS AND SYMBOLS-WHITE EPOXY GAL 59.00 
 

 

0740 620012955 TEMPORARY STRIPING LNFT 116,272.00 
 

 

0750 620013000 STRIPING-WHITE PAINT GAL 558.00 
 

 

0760 620013960 STRIPING-WHITE EPOXY GAL 3,657.00 
 

 

0770 620013970 STRIPE GROOVING LNFT 932,123.00 
 

 

0780 620014000 STRIPING-YELLOW PAINT GAL 807.00 
 

 

0790 620014960 STRIPING-YELLOW EPOXY GAL 3,220.00 
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SPECIAL PROVISIONS 
FEDERAL AID PROJECT NO(S). IM 90-6(151)319 & HSIP 90-6(175)289 

(REVISED 6-27-24) 
The following special provisions are hereby made part of the contract and supplement 

and/or supersede any sections of the Standard Specifications of Road and Bridge Construction, 
adopted by the Montana Department of Transportation and the Montana Transportation 
Commission and all supplements thereto in conflict therewith. 

The following documents are hereby incorporated by reference into this contract: 

• “Question and Answer Forum”: 
https://www.mdt.mt.gov/business/contracting/qacurrent.shtml 

• “Standard Specifications for Road and Bridge construction”: 
https://www.mdt.mt.gov/other/webdata/external/const/specifications/2020/SPEC-BOOK/2020-
SPEC-BOOK-5-1.pdf  

• The most recent version of the Detailed Drawings: 
https://www.mdt.mt.gov/business/contracting/detailed_drawings.shtml 

• The most recent version of the Materials Manual: 
https://www.mdt.mt.gov/other/webdata/external/materials/materials_manual/MDT-MATERIALS-
MANUAL-062724-LETTING.pdf 

The latest version of the Standard Specifications, Biannual updates, and revision 
summaries can be found at the following website: 
https://www.mdt.mt.gov/business/contracting/standard_specs.shtml 

The Question-and-Answer Forum opens at 5:00 p.m. on the bid letting advertisement 
date and closes at 10:00 a.m. on the Monday before the bid letting. If Monday is a state holiday, 
the forum will close on Friday before the bid letting at 3:00 p.m. Answers provided by the 
Department to the questions, clarifications, and notifications can be posted up to 5:00 p.m. on 
the day before the letting. 

The U.S. Department of Transportation (DOT) operates a toll-free number at 
1-800-424-9071, 24 hours a day - 7 days a week. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use this number to report such 
activities. All information will be treated confidentially, and callers may remain anonymous. 

The Department attempts to provide reasonable accommodations for any known 
disability that may interfere with a person participating in any service, program, or activity of the 
Department. Alternate accessible formats of this document will be provided upon request. If 
reasonable accommodation is needed to participate in Department bid lettings, call the Civil 
Rights Bureau at 444-6331 or TTY 406-444-7696 [TTY 1-800-335-7592 (toll free)]. 
 
1. PROJECT DESCRIPTION [102] 

IM 90-6(151)319: Mill and overlay, seal and cover, guardrail, grading, bridge 
rehabilitation, rumble strips, pavement markings, delineation, and signing on the Bozeman Hill - 
East project located in Gallatin and Park counties. The project begins at Jackson Creek Road 
Exit 319 and extends approximately 11.0 miles east along Interstate 90, ending west of 
Livingston Exit 330. 

HSIP 90-6(175)289: Installation of 6-inch inlaid edge lines and restriping the 4-inch 
center broken lines on the SF229 D2 I-90 Striping 6 IN project located in Gallatin and Park 
Counties. The project is located along I-90 from RP 289.0 to RP 307.4, RP 311.0 to 319.7, and 
RP 330.6 to RP 338.0 
 
2. CONTRACT TIME [108] (REVISED 1-21-16) 

The work begins on the effective date stated in the Notice to Proceed (NTP) and is to be 
completed in 80 Working Days. The NTP will be issued with an effective date of July 22, 2024. 
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3. EXPEDITED NOTICE TO PROCEED [108] (REVISED 11-3-11) 
This project will have an expedited Notice to Proceed.  The awarded Contractor is 

required to submit the completed performance and material bonds, and insurance certificates 
five calendar days after the project is awarded, with the day after the award counting as the first 
day.  The Notice to Proceed will be issued with an effective date set approximately ten days 
after the award date. 
 
4. CONTRACT DEFINITIONS (101) (ADDED 1-11-24) 

The following definitions have been revised or added: 
1) Addendum. A contract revision developed after advertisement and before 

opening proposals. Addenda includes the Question and Answer Forum and amendments.  
2) Amendment. Contract revision to the electronic bid files including added bid 

items, deleted bid items, or bid item quantities. 
3) Contract. The written agreement between the Department and the Contractor 

detailing the obligations of the parties for performing the prescribed work. The contract includes 
the proposal; signed contract award form; contract bond; Q&A forum; specifications; general 
and detail plans; Detailed Drawings; Notice to Proceed; Materials Manual; change orders; extra 
work orders; and authorized contract time extensions required to complete the project. 

4) Question and Answer Forum (Q&A forum). Information which documents 
contract amendments and addenda posted during advertisement and prior to the opening of 
proposals. Q&A Forum information includes notifications, clarifications and the answers 
provided by the Department to questions posed by prospective bidders. Unanswered questions 
posed by prospective bidders are not considered modifications to the contract. Questions posed 
by prospective bidders are considered contextual information only. 
 
5. CONTRACT DOCUMENTS [102] (REVISED 3-7-24) 

The following documents are now available within the Contractors Reference Material on 
the Department’s Contracting and Bidding webpage 
https://www.mdt.mt.gov/business/contracting/ : 

1) Table of Contractor’s Submittals. (Revised 3-7-24) 
2) Traffic Control Rate Schedule (Revised 3-9-23) 
3) Erosion Control Rates 

 
6. DISADVANTAGED BUSINESS ENTERPRISES (DBE) REQUIREMENTS [102] 
(REVISED 2-23-23) 

The DBE goal for this contract is 0.00%. Use the AASHTOWare Project BidsTM 
Electronic Bid System (EBS) to print the DBE submittal and timing requirements. If the contract 
does not have a project-specific goal, the field will display in the AASHTOWare Project BidsTM 
bid file as a blank field. 

List the DBE commitments in the EBS file. An on-line DBE Directory is available at: 
https://app.mdt.mt.gov/ess-dbe/. 

If the DBE goal cannot be met, show a good faith effort per the Good Faith Effort Criteria 
and supporting forms, available at: http://www.mdt.mt.gov/publications/forms.shtml. Submit the 
Good Faith Effort documentation within 48 hours of the bid opening. 
 
7. DBE QUOTES [102] (REVISED 3-10-16) 

The Department has a quick and easy way for you to request quotes from Montana 
DBE-certified companies.  The information goes to the DBE companies that same day.  The on-
line form is located at web site: https://app.mdt.mt.gov/dbeqt/. 

Call the Department DBE Supportive Services, 1-800-883-5811, for further assistance.  
Using this online request form will be considered for good faith efforts, but it does not constitute 
meeting all requirements of good faith efforts. 
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8. DBE USAGE [102] (REVISED 11-16-23 M) 

Contract specific goals are not placed on contracts; however, the Department has an 
overall 6.3% DBE goal it must achieve. To assist contractors in determining their DBE 
commitment level, the Department has reviewed the estimates for this contract, and has 
established an aspirational goal of 10.7% DBE usage. Although not a contract requirement, the 
Department believes that the aspirational goal can realistically be achieved through race neutral 
measures based on current availability of DBEs and standard competitive procurement 
processes. While the utilization is not mandatory to be awarded the project, continuing utilization 
of DBE firms on contracts supports the success of Montana’s DBE Program. 

Any project listing a 0% DBE aspirational goal does not mean that a DBE may not be 
used on that project. A 0% DBE aspirational goal may have been established due to any of the 
following reasons: 

• Limited identified subcontracting opportunities, 

• Minimal contract days; and/or, 

• Small contract dollar amount. 
Contractors are encouraged to identify any opportunities to subcontract to DBEs. 
The Department's DBE directory may be found at the following website: 
https://app.mdt.mt.gov/ess-dbe/. 

 
9. LABOR REQUIREMENTS [102] (REVISED 9-5-19) 

Pay the minimum wage rates contained elsewhere in the bid package.  Comply with the 
required contract provisions contained in the form FHWA 1273 included with this contract.  To 
obtain more information, contact the Department’s Construction Engineering Services Bureau at 
2701 Prospect, Helena, MT (406)475-2258, (800)335-7592 (TTY) or (406)444-7297 (Fax). The 
local employment service office, designated by the Workforce Service Division, Department of 
Labor & Industry, for this project is Bozeman. 

Executive Orders 13658 and 13706 do not apply to this contract. 
 
10. CERTIFIED PAYROLL COMPLIANCE ELECTRONIC PAYROLL SUBMISSION [102] 
(REVISED 5-18-23) 

The Contractor and all subcontractors must use AASHTOWare Project Civil Rights & 
Labor™ (CRL) to submit Certified Payrolls (CPRs). Ensure that all subcontractors have 
submitted their Vendor Access Form which can be found on the following page: 
https://www.mdt.mt.gov/business/contracting/prevailing-wage.shtml to the Department and have 
received their login IDs prior to work. 

Request the contract number and project ID(s) from the Project Manager. Provide the 
information to all subcontractors subject to the FHWA 1273 requirements. This information is 
also available using the Search Awarded Contracts located at: https://app.mdt.mt.gov/ess-
awardedproj/. 

Provide assistance and ensure all subcontractors submit CPRs electronically into CRL 
within the required timeframe. 
 
11. NEW SUBCONTRACTORS [102] (ADDED 4-04-24) 

The contract amount will be increased by a maximum of $10,000 via change order if the 
Prime Contractor uses a DBE or SBE certified firm that has not worked on a federal-aid MDT 
contract in the past three years. The incentive amount will be applied in accordance with the 
following table. 
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Subcontract Amount Added Contract Amount 

≤ $15,000 $1,000 

$15,001-$50,000 $2,500 

$50,001-$100,000 $5,000 

≥ $100,000 $7,500 
Note: The table is representative for one subcontract. 

 

Payment will be made once the subcontract has been fully executed and will be paid 
under the bid item NEW DBE-SBE INCENTIVE. 
 
12. SMALL BUSINESS ENTERPRISE (SBE) GOAL [102] (REVISED 6-6-24) 

The Contractor must achieve at least 0.1% SBE participation through subcontracts for 
this contract. An on-line SBE Directory is available at: https://app.mdt.mt.gov/ess-dbe/ . 

Use the AASHTOWare EBS to submit the SBE participation. SBE participation is 
entered on the “DBE/SBE” List” Tab in AASHTOWare Project Bids. If the contract does not have 
a project-specific goal, zero percent (0.00%) will be displayed in the “Disadvantaged Business 
Enterprise (DBE) and Small Business Enterprise (SBE) Requirements” Tab in AASHTOWare 
Project Bids. 

Download the most recent SBE bin file and complete the SBE commitments in the EBS 
file. SBE companies approved after the project advertisement will not be listed in the advertised 
AASHTOWare Project Bids DBE.bin file. Submit requests for the Department to post an 
updated dbe.bin file in the Q & A Forum 7 calendar days prior to the bid opening if required to 
include SBE’s added after advertisement. 

The bid may be considered non-responsive if the bid does not contain SBE participation 
in the electronic bid submission. Inclusion of SBE participation in the Subcontractor Report and 
not in the electronic bid submission does not meet the requirements of this provision. 

Do not terminate, replace, or perform work of the SBE firm selected without prior written 
approval from the Project Manager. 
 
13. SMALL BUSINESS ENTERPRISES REQUIREMENTS [102] (ADDED 5-16-24) 

Rescind “DBE requirements” and replace with “DBE and SBE requirements” within the 
following subsections: 

1) 102.02 Contents of Bid Package. 
2) 102.07 Bidding Requirements. 
3) 102.08J Rejection of Bid Proposal. 

 
14. BIDDER’S PROPOSED AGGREGATE SOURCE(S) [103] (REVISED 4-28-22) 

No later than 7 calendar days after the date of bid-opening (the date of bid opening to 
count as the first full day), submit to ECCB form MDT-CON-106-02-3 in accordance with 
Subsection 103.11. 
 
15. PARTNERING [105] (ADDED 1-11-24 M)  

In accordance with Subsection 105.05.1, this contract requires Level (II) facilitation. 
 
16. STEEL PRICE ADJUSTMENT [106] (REVISED 2-22-24) 

In accordance with Subsection 106.09.1, the base price per pound of steel for this 
contract is: $0.95. 
 
17. BUILD AMERICA, BUY AMERICA (BABA) [106] (REVISED 1-11-24) 

Furnish construction materials manufactured in the United States. Construction materials 
include articles, materials, or supplies that are or consist primarily of: 

• Non-ferrous metals. 
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• Plastic and polymer-based products (including polyvinylchloride, composite 
building materials, and polymers used in fiber optic cables). 

• Glass (including optic glass). 

• Fiber optic cable (including drop cable). 

• Optical fiber. 

• Lumber. 

• Drywall, and 

• Engineered wood. 
Construction materials exclude cement and cementitious materials, aggregates including 

stone, sand, or gravel, or aggregate binding agents (e.g., asphalt binder) or additives  
(e.g., polymer modifiers and admixtures). 

Manufacturing processes for the construction material must occur in the United States. 
Manufacturing processes for each of the bulleted construction materials above are defined in  
2 CFR 184.6 and are summarized below. 

a) Non-ferrous metals: Initial smelting or melting through final shaping, coating, and 
assembly. 

b) Plastics: Initial combination of plastic, polymer based, or composite materials 
until item is in its final form. 

c) Glass: Initial batching and melting, annealing, cooling, and cutting. 
d) Fiber Optic Cable: Initial ribboning, buffering, and fiber stranding and jacketing. 
e) Optical Fiber: Initial preform fabrication through completion of draw. 
f) Lumber: Initial debarking, treatment, and planing. 
g) Drywall: Initial blending of gypsum, cutting, and drying of sandwiched panels. 
h) Engineered Wood: Initial combination of constituents until item is in its final form. 
BABA preference applies to articles, materials, and supplies that are consumed in, 

incorporated into, or affixed to a project. It does not apply to tools, equipment, and supplies 
brought to the construction site and removed at or before the completion of the project  
(e.g., temporary aluminum scaffolding). Buy America preference does not apply to equipment 
and furnishings that are used at or within the finished infrastructure project but are not 
permanently affixed to the structure (e.g., movable chairs, desks, or computer equipment used 
at or within the project but are not integral or permanently affixed to a structure). 

2 CFR 184 applies to all construction materials on projects receiving federal financial 
assistance funds. Submit Form MDT-MAT-407 “Manufacturer’s Certificate of Compliance” for 
every material identified as a construction material in the Department’s Materials Manual 
Section MT 601 furnished to the project. For all other materials, documentation will be required 
upon request. Do not incorporate construction materials into the project until all required 
documentation is submitted to the Department. Ensure that suppliers and manufacturers 
understand the BABA and contract requirements to supply the required documentation. 

The Department will not accept items installed until all supporting documentation has 
been reviewed and is found to be in accordance with the contract requirements. Insufficient or 
unavailable documentation or documentation showing products containing construction 
materials of foreign origin are grounds for removal and replacement at the contractor’s expense. 

The Department has designated contract materials as “construction materials” by their 
respective 9-digit material codes in section MT 601 of the Montana Materials Manual. However, 
the Department recognizes there will be situations where a product or material may not fit the 
designation indicated in section MT 601. In these cases, submit documentation demonstrating 
or justifying the supplier or manufacturer’s position that their specific item has been 
misclassified to the Project Manager at least 10 business days in advance of installation. The 
Department, in conjunction with FHWA, will review the submitted documentation and decide as 
to how that specific product or material will be classified. These determinations will be final and 
will require the appropriate necessary documentation as defined above. 
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The US DOT has found that it is in the public interest to issue a waiver of BABA’s 
domestic preferences in certain situations. For Construction Materials, the domestic preference 
may be waived if the total value of non-compliant material is under $1,000,000 or 5% of the total 
applicable project costs, whichever is less. Submit actual individual material costs, minus 
manufacturing costs outside the defined manufacturing processes outlined above, along with 
justification in the form of invoices, bills of lading, or other appropriate documents to the 
Department if requesting the waiver. 

The above waiver does not apply to iron and steel and the existing de minimis standard 
for iron and steel under 23 CFR 635.410(b)(4) continues to apply. 

Projects with a total contract value of $500,000 or less are exempt from all domestic 
preference regulations including steel and iron. 
 
18. CONSTRUCTION EQUIPMENT ON STRUCTURES [107] (REVISED 9-21-23) 

A. Description: Requirements associated with the operation of equipment on 
structures. 

B. Definition. The following definition applies to this special provision: 
1) Equipment. Any vehicle or machine weighing more than 5000 pounds. 
C. Construction Requirements. Do not use bridges as work platforms, work bridges, 

or to support or move equipment without the Project Manager's written approval. 
1) For bridges having no posted load restrictions and no removal of deck concrete 

(not milled), provide a full engineering submittal for approval for all equipment utilizing outriggers 
on the structure and for any equipment not already approved under one of the following 
conditions: 

a) Legal Loads. A vehicle that is a legal load as defined by Section 61-10 MCA. 
b) Pre-Approved Equipment. The equipment is currently listed on MDT’s Approved 

Construction Equipment List (ACEL) and will be operated according to any conditions stated in 
the ACEL. 

2) For bridges with a posted load restriction or if bridge deck concrete is partially 
milled or removed, submit a full engineering submittal for approval for any of the following 
cases: 

a) Equipment weight exceeds 25 tons. 
b) Vehicle weight and configuration does not satisfy the posted load restriction. 
c) More than one piece of equipment will be simultaneously located on a span. 
d) Concrete removal results in significant debonding of the top mat of deck 

reinforcing steel. The Project Manager, in conjunction with the Bridge Bureau, will determine if 
significant debonding is present. 

e) Repairs to bridge beams or truss members are specified in the contract and 
repairs are not complete. 

f) Equipment outriggers will be used. 
3) Full engineering submittal requirements. Submit an engineering analysis and 

report performed by a Professional Engineer registered in Montana. 
a) Engineering analysis. Clearly describe loading conditions and assumptions and 

provide calculations. Investigate an envelope within which the equipment may function without 
damaging the structure or endangering workers or the public. MDT proposes the following 
topics, at a minimum. Provide additional information when necessary. 

(1) Load Cases. 
(a) Minimum suggested live load vehicles are Type 3 and Type 3S2 trucks in live 

load combinations from AASHTO "Manual for Condition Evaluation of Bridges." 
(b) Consider all loads on the bridge including axle loads, outriggers, equipment 

dynamic forces, and wind forces on the load, the boom, and the equipment. Consider deflection 
and secondary force effects. Include traffic live load if the structure will carry traffic during 
equipment operations. 
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(c) Investigate different loading combinations for all configurations. Include the 
distribution of dead load and changing center-of-gravity of the equipment with and without load 
at different boom extensions, rotations, and elevations. 

(2) Structural Effects. Identify critical members. Determine any conditions under 
which the equipment cannot safely operate. 

(a) Written Report. Provide a report containing a narrative summarizing the results of 
the analysis. Describe special measures necessary to protect the structure through all phases of 
the equipment's positioning and use. Include drawings as necessary and indicate any minimum 
equipment clearances to relevant portions of the structure and to traffic flow. Estimate the work's 
duration. 

D. Method of Measurement. Work associated with this provision is not measured for 
payment. 

E. Basis of Payment. Include all costs associated with the requirements of this 
provision in the lump sum bid for Structure Analysis. Exception: If a full engineering analysis is 
required as a result of top mat debonding alone (none of the other criteria listed under C.2 are 
met) then it will be considered extra work and considered for time extension under 108.07.5. 
 

19. RAILROAD COORDINATION AND FLAGGING [107] (REVISED 01-11-24 M) [IM 90-
6(151)319] 

Schedule work and coordinate flagging requirements as set forth by a separate 
agreement between the corresponding railroad and the contractor. The Department will 
reimburse the Contractor for railroad flagging and inspection required in accordance with 
Subsection 107.07. Submit flagging and inspection invoices to the Department’s Project 
Manager for review. Flagging and inspection charges incurred due to the Contractor’s failure to 
provide the necessary notice to the railroad and the Department will be at no cost to the 
Department. 

The agreement can be accessed online at https://bnsf.railpermitting.com. There will be 
additional fees associated with this process. The Department will pay for the approved 
processing fee. Begin this process upon receipt of Notice of Award as it may take 8 to 12 weeks 
to complete the process. The Contractor will pay the Rush Fee for this project and the 
Department will reimburse the contractor for the Rush Fee. If you need assistance or have 
questions, contact Melissa Woodruff at (817) 352-1048 or email melissa.woodruff@am.jll.com. 

 

Railroad Information: 

RR DOT# 060035P (nearest DOT) 

RR Mile Post 132.32 

RR Subdivision 2nd Subdivision 

RR Line Segment Laurel to Helena  

Cost of Work on RR RW 1,000,000 

 
Attend a mandatory railroad preconstruction meeting at a mutually agreeable date and 

time at least 30 calendar days in advance of any work within railroad right-of-way. The meeting 
may involve travel to each location to determine the nature of staging areas, access, or any 
temporary crossings needed for the project. 

Prior to entering or beginning work within railroad right-of-way, the completed railroad 
Agreement and the associated insurance certificates must be submitted to the Construction 
Engineering Services Bureau in Helena. Email documents to mdtcontractadminsec@mt.gov. 
Failure to provide this documentation can result in contractor work operations within railroad 
right-of-way being shut down until they have been received.  
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20. SUBCONTRACTING CONSULTANTS [108] (REVISED 2-27-14 M) 
The following consultants performed work on the project. 

• Sanderson Stewart 

• DOWL 
 
21. NOTICE TO BIDDERS [108] (ADDED 11-21-08) 

This project is funded in whole or in part by funds received from the Federal Highway 
Administration (FHWA), and its construction is wholly contingent on the state's continued receipt 
of those federal funds.  If the federal funds are reduced or not received, the Department may 
choose to terminate the contract for convenience under the provisions of Subsection 108.10.  
Any bidder on this project, by submitting its bid, understands and accepts the possibility of the 
contract being terminated in the event federal funds are reduced or not available and by 
submitting a bid, each bidder waives any claims for costs or damages other than as specifically 
allowed by Subsection 108.10.2.  In particular, bidders understand and accept that no payment 
will be allowed for any claimed anticipated profit for work not performed. 
 

22. ENVIRONMENTAL SPECIFICATIONS [208] (ADDED 9-9-21M) [IM 90-6(151)319] 
The Contractor is required to review and meet the specifications of the following 

subsections: 
 

Aquatic Resource Protection Subsection 208.03.2A 

Migratory Bird Treaty Act Compliance – 
Structure Maintenance 

Subsection 208.03.4A(3) 

Work in Bear Habitat Subsection 208.03.4E 

 
23. ENVIRONMENTAL SPECIFICATIONS [208] (ADDED 9-9-21M) [HSIP 90-6(175)289] 

The Contractor is required to review and meet the specifications of the following 
subsections: 

 

Aquatic Resource Protection Subsection 208.03.2A 

Work in Bear Habitat Subsection 208.03.4E 

 
24. PROTECTION OF STORM WATER DRAINAGE SYSTEM AND COMPLIANCE WITH 
LOCAL PERMIT REQUIREMENTS [208] (REVISED 9-9-21M) 

This project is located within an area designated by the Montana Department of 
Environmental Quality (DEQ) as a regulated MS4. Contact the City of Bozeman Public Works, 
PO Box 1230, 20 E Olive, Bozeman, MT, 59771, phone 406-582-2270 to determine if additional 
requirements are in place for construction storm water discharges that would affect this project. 

Review Subsection 208.03.1(C) for more information. 
 
25. STORM WATER PERMITTING REQUIREMENTS UNDER THE MT POLLUTANT 
DISCHARGE ELIMINATION SYSTEM (MPDES) [208] (REVISED 8-10-23) 

A. Description. The DEQ regulates storm water discharges under the MPDES 
program. If the bid package contains blank erosion control plans, a construction storm water 
discharge permit authorization will be required. If not, a storm water discharge permit 
authorization may be required for this project depending on Contractor’s operations. Sum the 
disturbance area (as defined by DEQ) identified in the contract with the area of disturbance 
caused by contractor operations to determine if the permit acreage threshold is exceeded. 
Contractor operations can include, but are not limited to, the following support activities: staging 
areas, access roads, material storage areas, temporary concrete, or asphalt batch plants, 
borrow areas, areas used for fill placement, etc. If the summed disturbance area is one acre or 
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more, use the DEQ authorization to discharge under the MPDES General Permit for Storm 
Water Discharges Associated with Construction Activity (General Permit) for this project. In 
order to facilitate permit transfer, separate NOI packages are required for areas within the right-
of-way and areas outside of the right-of-way. A NOI package includes a Notice of Intent, with a 
topographic map, a SWPPP, the erosion control plans, sage grouse consultation letter, if 
applicable, and supporting documentation. 

Blank Erosion Control Plans, and a topographic map, are provided with the plans if the 
plans include greater than 1 acre of disturbance. Complete the erosion control plans as required 
by the general permit. Complete the SWPPP using DEQ’s most current SWPPP Form. 

B. Materials. Follow the requirements described in the Department’s Erosion and 
Sediment Control Best Management Practices Manual (December 2016). Rescind Section 208 
detailed drawings. Submit to the Project Manager for review and acceptance BMPs proposed 
for use that are not included in the Manual. 

C. Construction Requirements. 
1) MPDES Permit Required. 
a) Submit one NOI package and the associated fees to DEQ for ground disturbance 

areas shown in the plans or within the right-of-way. For ground disturbance areas shown in the 
plans and any other areas within the right-of-way where Contractor activities causing ground 
disturbance are planned, the Contractor is the sole permittee until construction is complete and 
the General Permit is transferred to the Department or another entity. 

The Department is not responsible for delays caused by incomplete or inaccurate 
submittals by the Contractor. 

Comply with the requirements of the General Permit and implement the SWPPP. 
Provide an electronic copy of the NOI Package submitted to DEQ and confirmation for receipt of 
a complete NOI Package from DEQ to the Project Manager prior to conducting any ground 
disturbance activities. 

Do not begin construction activities until the required copy of the NOI Package submitted 
to DEQ and confirmation for receipt of a complete NOI Package from DEQ is received by the 
Project Manager. 

b) Furnish and install public signage as required by the General Permit. Include the 
cost of the required sign(s) in the Temporary Erosion Control Lump Sum bid item. Submit a 
separate NOI package and the associated fees to DEQ for ground disturbance and support 
activity areas outside the right-of-way and not shown in the plans. Contractor furnished material 
sources, staging areas, plant sites, or any other Contractor caused ground disturbance outside 
the right-of-way and not shown in the plans, are the Contractor's responsibility and must be 
submitted under a separate NOI package from the ground disturbance within the right-of-way. 
For all support activities outside the right-of-way which are not part of a larger commercial 
operation serving multiple unrelated construction activities and will not continue operation 
beyond the completion of the contracted road construction activity, a notice of intent package 
must be submitted to DEQ to obtain an authorization under the General Permit. Sand and 
gravel borrow area operations, gravel pits, and/or concrete batch plants that will continue 
operation beyond the completion of the contracted road project, are part of a larger commercial 
operation, or serving multiple unrelated construction activities, must obtain permit coverage 
under the Multi-Sector General Permit for Storm Water Discharges Associated with Industrial 
Activity (MSGP) regardless of acreage size of the activity if the activity does not already have 
MSGP authorization. The Contractor is the sole permittee until stabilization is complete and the 
General Permit is terminated or transferred to another entity. The Department is not responsible 
for delays caused by incomplete or inaccurate submittals to DEQ by the Contractor. 

Provide copies of all NOI Packages submitted to DEQ and confirmations for receipt of 
complete NOI Packages from DEQ to the Project Manager prior to conducting any ground 
disturbance activities. 
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Be responsible for all temporary erosion, sediment, and pollution prevention controls for 
Contractor furnished material sources, staging areas, plant sites, or any other Contractor 
caused ground disturbance outside the right-of-way and not shown in the plans. 

c) Complete and document all inspections in accordance with the requirements of 
the General Permit. Use DEQ’s most current self-inspection form available online at: 
https://deq.mt.gov/files/Water/WQInfo/Documents/WPBForms/2023-Attachment-B-
MTR100000.pdf. Provide a copy of all inspection reports to the Project Manager within 7 
calendar days of the inspection. 

Report potential noncompliance in accordance with applicable regulations, guidance, 
and permit conditions. Submit to the Project Manager within 7 calendar days of sending or 
receiving all correspondence to or from regulatory agencies regarding potential noncompliance 
or violations. 

The temporary erosion and sediment control measures and devices to prevent pollution 
and control sediment transport and soil erosion will be inspected as part of the final inspection to 
ensure they are maintained and functioning properly. Do not transfer or terminate the General 
Permit coverage until the BMPs are inspected and accepted and all records required under the 
permit, including inspection and monitoring reports, are furnished to the Project Manager and 
authorization is received from the Department. The Department may require that certain BMPs 
be replaced by another type of BMP as a condition of permit transfer. 
Upon approval of site conditions, measures, devices and all pertinent records, the Department 
will notify the Contractor to begin the Permit Transfer Notification in DEQ FACTS. Once 
completed, provide verification that all fees have been paid and the permit is ready for transfer 
in DEQ FACTS. The Department is not liable for the completeness or accuracy of Contractor 
records completed prior to the permit transfer. Ensure permit conditions and responsibilities are 
met until confirmation of the transfer is received from DEQ. Defend and hold the Department 
harmless from any violations, claims, enforcement actions, penalties or fines issued for 
Contractor activities or recordkeeping that occurred prior to the transfer of the General Permit. 

If the Department concurs that final stabilization has been met during the final walk-
through, the Contractor may submit a Notice of Termination form to DEQ. Pay the annual fee 
invoice due at the time of termination. Submit the annual fee invoice to the Project Manager for 
reimbursement. 

2) MPDES Permit not Required. 
The BMP-Administration item is included in contracts that may not meet either criteria for 

an MPDES permit but include ground disturbing activities. Complete BMP inspections and 
install BMPs, if necessary, in accordance with Section 208, if no storm water permit is required. 
Utilize form MDT-ENV-014, Water Pollution Control Inspection Report. A certified SWPPP 
Administrator is not required to conduct the inspections if no permit is required. 

D. Method of Measurement. DEQ MPDES fees and monitoring costs associated 
with obtaining and maintaining the General Permit for ground disturbance areas both within and 
outside the right-of-way are not measured separately for payment. 

If no permit is necessary, include the cost of all erosion control, devices, and inspections 
in the BMP-Administration bid item. 

E. Basis of Payment. No additional payment will be made for the DEQ MPDES fees 
and monitoring costs associated with the General Permit. Include these costs in the Temporary 
Erosion Control-Lump Sum bid item. 

For project including the BMP-Administration item, include the cost of all erosion control, 
devices, and inspections in the BMP-Administration bid item. Partial payment for the BMP-
Administration will be monthly based on the lump sum contract price in accordance with Table 
208-2 in Subsection 208.05.1. 

Payment for BMPs required by an event or extra work, and approved by the Project 
Manager, will be measured and paid for in accordance with the Erosion Control Rate Schedule 
contained in the contract at a unit price of $1.00 per unit. 
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26. PROTECTION OF AQUATIC RESOURCES [208] [IM 90-6(151)319] 
A. Description. Aquatic resources are protected under federal, state, and tribal laws 

and regulations including but not limited to the Clean Water Act and the Stream Protection Act. 
The following approximate location(s) have been identified as apparent aquatic resources in the 
project limits: 

1) RP 319.08 – unnamed drainage crossing 
2) RP 319.43 – Timberline Creek crossing, wetlands 
3) RP 320.05 – unnamed drainage crossing 
4) RP 320.17 – unnamed drainage crossing 
5) RP 320.05 to RP 320.40 south side – unnamed drainage, wetlands 
6) RP 320.69 – unnamed drainage crossing 
7) RP 321.79 – Quinn Creek crossing 
8) RP 322.23 – unnamed drainage crossing 
9) RP 322.40 – unnamed drainage crossing 
10) RP 322.69 – unnamed drainage crossing 
11) RP 323.63 to RP 323.70 north side – unnamed drainage 
12) RP 324.00 – unnamed drainage crossing 
13) RP 324.27 – unnamed drainage crossing 
14) RP 324.51 – Flynn Creek crossing, wetlands 
15) RP 324.49 to RP 324.53 west bound on-ramp, north side – Flynn Creek crossing, 

wetlands 
16) RP 324.54 to RP 324.60 east bound off-ramp, north side – Flynn Creek crossing, 

wetlands 
17) RP 325.19 – unnamed drainage crossing 
18) RP 325.64 west-bound – unnamed drainage crossing 
19) RP 325.66 to RP 325.72 east-bound – unnamed drainage crossing 
20) RP 325.81 west-bound – unnamed drainage crossing 
21) RP 326.20 – unnamed drainage crossing 
22) RP 326.34 – unnamed drainage crossing 
23) RP 326.54 to RP 326.61 west bound, north side – unnamed drainage crossing, 

wetlands 
24) RP 326.64 west-bound – unnamed drainage crossing 
25) RP 326.79 east-bound – unnamed drainage crossing 
26) RP 326.93 west-bound – unnamed drainage crossing 
27) RP 326.79 to RP 327.00 east-bound, north side – wetlands 
28) RP 327.00 east-bound – unnamed drainage crossing 
29) RP 327.17 west-bound – unnamed drainage crossing 
30) RP 327.29 west-bound – unnamed drainage crossing 
31) RP 327.53 west-bound – unnamed drainage crossing 
32) RP 327.92 east-bound – Area Creek crossing, wetlands 
33) RP 327.96 west-bound – Area Creek crossing, wetlands 
34) RP 327.49 to RP 327.62 east-bound, north side – unnamed drainage crossing, 

wetlands 
35) RP 328.22 east-bound – unnamed drainage crossing 
36) RP 328.35 west-bound – unnamed drainage crossing 
37) RP 328.38 east-bound – unnamed drainage crossing 
38) RP 328.70 east-bound – unnamed drainage crossing 
39) RP 328.86 west-bound – unnamed drainage crossing 
40) RP 328.90 west-bound – unnamed drainage crossing  
41) RP 329.11 east-bound – unnamed drainage crossing 
42) RP 329.15 west-bound – unnamed drainage crossing 
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43) RP 329.50 west-bound – unnamed drainage crossing 
44) RP 329.58 west-bound – unnamed drainage crossing 
45) RP 329.67 – unnamed drainage crossing 
46) RP 329.96 – unnamed drainage crossing 
47) RP 329.95 – unnamed drainage crossing  
48) RP 330.08 – unnamed drainage crossing 

Additional aquatic resources may be present within the project limits. Coordinate with 
the Project Manager to identify these areas in the field. 

B. Construction. Materials are prohibited from placement in aquatic resources. 
Impacts to aquatic resources resulting from project activities have not been permitted or 
authorized. Impacts to these areas and associated consequences are the responsibility of the 
Contractor. 

1) Conduct work in a manner that avoids impacts to aquatic resources in 
accordance with Subsection 208.03.2. Prevent all material from entering aquatic resources. 

2) Submit a plan to the Project Manager and DEES detailing the BMPs or alternate 
methods proposed for each location a minimum of 10 business days prior to start of work. 
Modification(s) to the Contractor’s aquatic resource protection plan or BMPs requires approval 
from the Project Manager.  

3) Implement BMPs to prevent placement of materials in aquatic resources. BMPs 
may include: 

a) A stable physical barrier that prevents 100% of material from entering aquatic 
resource areas. 

b) Modified sweeping and brooming methods.  
c) Pickup and dispose of millings and/or chips. Millings must be treated as a solid 

waste. 
4) Remove and dispose of any physical BMPs upon completion of the project work. 
C. Measurement. Work and materials to protect aquatic resources is measured by 

the lump sum. 
D. Basis of Payment. Include the costs to perform, install, maintain, and remove 

BMPs associated with work described in this special provision in the contract unit price for PAR 
BMP ADMINISTRATION – Lump Sum. Payment for the lump sum item will be in accordance 
with Table 208-2 of the Standard Specifications.  
 
27. PROTECTION OF AQUATIC RESOURCES [208] [HSIP 90-6(175)289] 

A. Description. Aquatic resources are protected under federal, state, and tribal laws 
and regulations including but not limited to the Clean Water Act and the Stream Protection Act. 
The following approximate location(s) have been identified as apparent aquatic resources in the 
project limits: 

1) RP 290.96 eastbound [EB] shoulder [white] edge stripe: wetland 
2) RP 292.44 westbound [WB] shoulder edge stripe: wetland 
3) RP 292.50 – RP 292.58 EB shoulder edge stripe: wetland 
4) RP 293.80 – RP 293.83 EB shoulder edge stripe: wetland 
5) RP 300.51 WB shoulder edge stripe: Dry Creek crossing 
6) RP 301.05 – RP 301.07 EB and WB shoulder edge stripe: Hyalite Creek crossing 
7) RP 303.90 – RP 303.96 WB shoulder edge stripe: wetland 
8) RP 303.95 – RP 303.96 EB shoulder edge stripe: wetland 
9) RP 304.08 EB and WB median [yellow] and shoulder edge stripes: unnamed 

drainage crossing  
10) RP 304.49 EB and WB median and shoulder edge stripes: unnamed drainage 

crossing  
11) RP 304.80 EB and WB median and shoulder edge stripes: unnamed drainage 

crossing  
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12) RP 304.98 EB and WB median edge stripes: unnamed drainage crossing  
13) Exit 305 EB off-ramp shoulder edge stripe, 0.05mi – 0.11mi measured from start 

of ramp striping: wetland 
14) RP 306.59 EB and WB median edge stripes: unnamed drainage crossing  
15) RP 312.81 EB shoulder edge stripe: Bear Creek crossing 
16) Exit 313 WB off-ramp shoulder edge stripe, 0.02mi – 0.04mi measured from start 

of ramp striping: wetland 
17) RP 314.96 EB shoulder edge stripe: Rocky Creek crossing 
18) Exit 316 EB off-ramp shoulder edge stripe, 0.04mi – 0.12mi measured from start 

of ramp striping: wetland 
19) Exit 316 EB off-ramp median edge stripe, 0.10mi – 0.12mi measured from start 

of ramp striping: wetland 
20) RP 316.31 EB shoulder edge stripe: unnamed drainage crossing 
21) Exit 319 EB on-ramp shoulder edge stripe, 0.01mi measured from start of ramp 

striping: unnamed drainage crossing 
22) RP 333.68 – RP 333.80 WB shoulder edge stripe: wetland 
Additional aquatic resources may be present within the project limits. Coordinate with the 

Project Manager to identify these areas in the field. 
B. Construction. Materials are prohibited from placement in aquatic resources. 

Impacts to aquatic resources resulting from project activities have not been permitted or 
authorized. Impacts to these areas and associated consequences are the responsibility of the 
Contractor. 

1) Conduct work in a manner that avoids impacts to aquatic resources in 
accordance with Subsection 208.03.2. Prevent all material from entering aquatic resources. 

2) Submit an Aquatic Resource Protection Plan to the Project Manager and DEES 
detailing the BMPs or alternate methods proposed for each location a minimum of 10 business 
days prior to start of work. Modification(s) to the Contractor’s aquatic resource protection plan or 
BMPs requires approval from the Project Manager.  

3) Implement BMPs to prevent placement of materials in aquatic resources. BMPs 
may include: 

a) A stable physical barrier that prevents 100% of material from entering aquatic 
resource areas. 

b) Modified sweeping and brooming methods.  
c) Pickup and dispose of millings. Millings must be treated as a solid waste. 
4) Remove and dispose of any physical BMPs upon completion of the project work. 
C. Measurement and Payment. Work described in this provision is not measured for 

payment. All costs associated with this provision are incidental to performance of the work. 
Include the cost in the cost of other items.  
 
28. FEDERALLY LISTED SPECIES CONSERVATION – RIPPING OR BLASTING [IM 90-
6(151)319] 

A. Description.  Large mammals and other wildlife, including federally protected 
threatened and endangered species, may occur in the project area as they move between 
suitable habitats.  

B. Construction. 
1) If you observe any threatened or endangered species (e.g., grizzly bear, lynx, 

wolverine), or other wildlife that may be affected by construction activities, notify the Project 
Manager for coordination with the District Biologist at (406) 444-9205 prior to continuing work so 
that conservation recommendations can be implemented as necessary.  

2) If blasting, provide warning signals meeting Subsection 204.03.5C. Begin wildlife 
clearance measures one-half hour prior to the blast. 
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3) Report any wildlife mortality observed or reported within the project area during 
construction to the Project Manager immediately. The Project Manager will arrange to dispose 
of the carcasses and report any instance of wildlife mortality to the District Biologist at (406) 
444-9205. Additional conservation measures may be implemented as necessary. 

4) Conduct project-related activities outside of construction limits in accordance with 
the requirements above and Subsection 208.03.4(E).  

If you need further guidance regarding these requirements, please contact the Project 
Manager for coordination with the District Biologist.  

C. Method of Measurement and Basis of Payment. Work described in this provision 
is not measured for payment.  All costs associated with this provision are incidental to 
performance of the work. Include the cost in the unit price bid for Unclassified Excavation. 
 
29. SEQUENCE OF OPERATIONS [IM 90-6(151)319] 

A. Description. This work is the staging of construction operations to complete 
activities in accordance with the construction and timing requirements. 

B. Materials. Vacant. 
C. Construction Requirements. 
1) Complete operations in compliance with the Migratory Bird Treaty Act 

Compliance – Structures in Section 208. 
2) Complete RP 320.8 rock outcrop removal before adjacent pavement operations. 
3) Cattle guard removal or replacement and ramp pavement operations. 
a) Place variable message boards (VMS) on I-90 and crossroads two working days 

prior to closing ramps. Place VMSs as directed by the Project Manager. The VMS message 
should be clear and concise, giving the public advanced warning of the ramp closure date. It 
should direct traffic to the nearest interchange during the closure. Route the traffic using detour 
signage in accordance with Section 618. Submit detour plan to Project Manager two weeks prior 
to any ramp pavement or cattle guard work. 

b) Limit cattle guard removal or replacement and ramp pavement operations to one 
interchange at a time and maintain local access unless otherwise approved by the Project 
Manager. 

c) Remove or replace two cattle guards in the same direction (eastbound on-ramp 
and off-ramp or westbound on-ramp and off-ramp) per closure. Complete two ramp pavement 
operations in the same direction per closure. 

d) Three consecutive working days will be allowed to remove or replace two cattle 
guards, complete surfacing at cattle guard removal locations, and open to traffic. Closures 
beyond three consecutive working days will result in a $2,000 per day fine to the Contractor. 

e) Three consecutive working days will be allowed to complete mill and overlay 
operations on two ramps and open to traffic. Closures beyond three consecutive working days 
will result in a $2,000 per day fine to the Contractor. 

4) Alternate Sequence of Operations may be submitted for Project Manager review. 
The Department will consider alternate sequencing such that other requirements of these 
provisions are satisfied, and the proposed sequence reduces impacts to the travelling public. 

D. Method of Measurement and Basis of Payment. This work is not measured 
separately for payment. 
 
30. COORDINATION WITH OTHER PROJECTS 

Federal Aid Project No. IM 90-6(165)307 Bozeman – East [UPN 10001000] and IM-
HSIP 90-6(167)314 Rocky Canyon (I-90) may be under construction at the same time as this 
project. Coordinate work with MDT project manager Craig Walker, 406-556-4724 email 
cwalker@mt.gov, or Chad Mozol, 406-556-4722 email cmozol@mt.gov. 

All work associated with the Coordination of Other Projects is incidental to other bid 
items and is not measured separately for payment. 
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31. TREATED TIMBER DISPOSAL [IM 90-6(151)319] 
A. Description. Dispose of treated timber guardrail that is not reusable or needed by 

the Department. 
B. Construction Requirements. Dispose of any non-salvageable and left-over 

salvageable material in accordance with all applicable laws, rules, and regulations. Pay 
attention to the following responsibilities: 

1) Burning or burial of treated timbers is not an acceptable means of disposal under 
any circumstances. 

2) Dispose of treated timbers, piles, and lumber in a licensed Class II landfill only. 
Advance written approval of the landfill manager may be required. If the landfill requires 
sampling of the treated material, the Engineer will perform the sampling.  

C. Basis of Payment. Payment for all costs associated with the disposal or salvage 
of all material and all costs of furnishing all materials, equipment, tools, and labor necessary and 
incidental to completing the work described under this item, is included in the lump sum bid for 
Structure Analysis. 
 
32. PLANS AND STATIONING [HSIP 90-6(175)289] 

The Department will not furnish construction plans for this project.  As-built information 
for recently completed projects is listed below. These projects are provided for information only.    

1) I-IG-90-6(10)282, Logan to Manhattan 
2) IM 90-6(71)289, Manhattan-Belgrade, [1799] 
3) I-IG-90-6(14)287 U1, Manhattan to Belgrade, [Z551001] 
4) IM 90-6(118)289, Manhattan – Belgrade, [6515000] 
5) IM 90-6(126)298, Amsterdam Road/I90 EB On-Ramp, [6865000] 
6) I-90-6(13)296, Belgrade – Bozeman, [Z545001] 
7) IM 90-6(89)301, Bozeman E & W, [4040] 
8) IR 90-6(49)301, Bozeman – West, [1054000] 
9) IM 90-6(114)307, MRL Structures-Bozeman, [3871003] 
10) IM-90-6(90)304, Bozeman – Bear Canyon, [3612000] 
11) I-IG-90-6(27)305, Bozeman Northside East, [Z545000] 
12) I-IG-90-6(22)305 U1, Bozeman – Northside, [Z545001] 
13) IR-90-6(45)307, Bozeman North Side & East, [438000] 
14) I-IG-90-6(31)305, Bozeman – Northside & East 
15) I-IG-90-6(23)304 U1, Bozeman – Northside – East, [Z545001] 
16) IM 90-6(139)313, Rocky Canyon (I-90), [7572000] 
17) SFCI-IM 90-6(91)313, MRL Overpass-7KM E of Bozeman, [4187000] 
18) IM 90-6(121)314, Bear Canyon-W Jackson Cr Int, [6803000] 
19) IM 90-6(70)313, Rocky Canyon, [1760] 
20) IR 90-6(43)313, Rocky Canyon, [V975000] 
21) I-IG-90-6(2)309, Rocky Canyon, [Z545001] 
22) IM 90-6(149)313, Bozeman Hill – Guardrail, [9247000] 
23) STPHS 90-6(105)317, Trail Cr. Intch. – E. Bozeman, [5021] 
24) IM 90-6(128)318, Bozeman Hill – E & W, [6922000] 
25) NHPB-STWD (671), Livingston Area NHS Bridges, [9349000] 
26) I-90-6(30)309, Rocky Canyon Safety, [W540000] 
27) STPHS 90-6(96)317, Median Rail – Bozeman Pass, [4430] 
28) IM 90-6(63)318, Bozeman Hill E & W, [1475] 
29) I-90-6(36)315 U-2, Bozeman Pass – West, [W538002] 
30) I-90-7(36)321 U1, Bozeman Pass East (East Section), [W542001] 
31) I-90-7(38)318, Bozeman Pass East (W. Section), [W542000] 
32) IM 90-7(63)331, Livingston East & West, [1755] 
33) I-IG-90-7(9)327 U1, Livingston South & East, [Z424001] 
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34) NHPB 90-7(112)334, Bridge Rehabilitation And Approach Digouts, [8805000] 
 
33. BASIS OF QUANTITIES [HSIP 90-6(175)289] 

(Quantities for estimating purposes only) 
 

Table 1 

Yellow Epoxy 160 6-inch Linear Feet per Gallon 

White Epoxy 160 6-inch Linear Feet per Gallon 

 
34. LINEAR DATA [HSIP 90-6(175)289] 

This project is in three segments. Segment one begins at RP 289.0 and ends at RP 
307.4. Segment two begins at RP 311.0 and ends at RP 319.7. Segment three begins at RP 
330.6 and ends at RP 338.0. This project has a total length of 179,799.84 feet, with 2380.20 
feet being bridges. 
 
35. BRIDGE INFORMATION [HSIP 90-6(175)289] 

A. The following fifty bridges are within the project limits. Structures denoted with a 
# are culverts. Reference the provisions found elsewhere in the contract for work on these 
structures. 

TABLE 3 

Feature Inspected NBI Bridge ID MT Structure ID Reference Post 

GRADE SEP I00090289+00141 01572# 289.010 

Manhattan South Rd I00090289+02721 01573 289.270 

Manhattan South Rd I00090289+02722 01574 289.270 

Camp Creek I00090290+07391 01575 290.730 

Camp Creek I00090290+07392 01576 290.730 

Baker Creek I00090290+09511 01577 290.950 

Baker Creek I00090290+09512 01578 290.950 

Heeb Road I00090291+06371 01579 290.950 

Heeb Road I00090291+06372 01580 291.630 

Gallatin River I00090292+04251 01581 292.420 

Gallatin River I00090292+04252 01582 292.420 

Thorpe Road I00090293+02131 01583 293.210 

Thorpe Road I00090293+02132 01584 293.210 

Int Airway Blvd I00090299+04901 01585 299.377 

Int Airway Blvd I00090299+04902 01586 299.377 

Valley Center Spur I00090303+05881 01587 303.580 

Valley Center Spur I00090303+05882 01588 303.580 

N Rouse Ave-Railroad I00090307+06281 01589 307.620 

N Rouse Ave-Railroad I00090307+06282 01590 307.620 

Walking Path I00090307+08431 01591# 307.840 

L Street I00090308+00001 01592 308.000 

L Street I00090308+00002 01593 308.000 

Railroad I00090309+00591 01594 309.050 

Railroad I00090309+00592 01595 309.050 

Int E Bozeman-P 50 I00090309+03701 01596 309.370 

Int E Bozeman-P 50 I00090309+03702 01597 309.370 

Fort Ellis Road I00090310+09781 01598 310.970 

Fort Ellis Road I00090310+09782 01599 310.970 

Stock Pass I00090311+02501 01600# 311.245 
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Bear Creek I00090312+03301 01601# 312.301 

Int Bear Canyon I00090313+04471 01602 313.440 

Int Bear Canyon I00090313+04472 01603 313.440 

Railroad I00090314+00831 01604 314.080 

Railroad I00090314+00832 01605 314.080 

Trail Creek I00090314+02101 01606# 314.227 

Int Trail Creek I00090316+07671 01607 316.760 

Int Trail Creek I00090316+07672 01608 316.760 

Int Jackson Creek I00090319+06691 01609 319.660 

Int Jackson Creek I00090319+06692 01610 319.660 

Stock Pass I00090329+01101 01618# 328.954 

Stock Pass I00090329+01102 01619# 328.954 

Int West Livingston I00090330+09911 01620 330.991 

Int West Livingston I00090330+09912 01621 330.991 

Int S Livingston-Us Hwy I00090332+09411 01622 332.941 

Int S Livingston-Us Hwy I00090332+09412 01623 332.941 

Yellowstone River I00090333+05521 01624 333.551 

Yellowstone River I00090333+05522 01625 333.551 

Myers Lane I00090335+08341 01626# 335.831 

S-295 I00090336+08901 01627 336.891 

S-295 I00090336+08902 01628 336.891 

 
36. CONTRACT QUANTITIES [HSIP 90-6(175)289] 

The following quantities are the summary pay items for the contract. 
A. Quantities.   
1) Refer to Table 2 for the summary pay items. These quantities were estimated 

based on the RP ranges from RP 289.0 to RP 307.4 (accumulated miles 287.2 to 305.5), RP 
311.0 to RP 319.7 (accumulated miles 309.1 to 317.4) and from RP 330.6 to 338.0 
(accumulated miles 328.5 to 335.9). 

2) Refer to the Schedule of Items for non-summary pay items. 
 

TABLE 2 

Item Description Quantity Measurement Comment 

Yellow Epoxy*# 2,144 Gallons 6-inch inlaid edge line 

White Epoxy*# 2,913 Gallons 6-inch inlaid edge line 
and 4-inch broken lines 

White Epoxy – Words & Symbols*# 51 Gallons Chevrons 

Stripe Grooving 706,743 Linear Feet 6-inch inlaid edge lines 

Single Use Signs 192 Square Feet  

*Pavement markings are based on a single application unless otherwise noted. 
#Pavement markings are along the mainline and do not include the ramps. 
 
37. ROAD CLOSURES FOR BLASTING [IM 90-6(151)319] 

A. Description.  This work consists of road closure times related to blasting 
operations only. 

B. Construction.  The following maximum road closure times are allowed on this 
project for specific work.  Include the proposed road closure times and number closures in the 
traffic control plan. 

1) Blasting operations.  Up to 30 minutes of road closure is allowed for blasting 
operations including clean-up activities as defined in Section 204.  Coordinate road closures 
with the Project Manager, other requirements of the contract, and local authorities.   
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2) Do not close the road Monday through Thursday from 6:30 a.m. to 9:30 a.m. and 
3:30 p.m. to 6:30 p.m.  

3) Do not close the road from 6:30 a.m. Friday until 9:30 a.m. the following Monday. 
4) All road closure durations and times are at the discretion of the Project Manager.  

The Project Manager has the authority to adjust these times to better fit field conditions. 
C. Method of Measurement and Basis of Payment.  No separate measurement will 

be made for road closure coordination.  Include in the cost of other items. 
 
38. ROCKFALL BARRIER PROTECTION [IM 90-6(151)319] 

A. Description. This work consists of providing the necessary equipment and 
materials to install and remove rockfall barrier protection during RP 320.8 rock outcrop removal 
as directed by the Project Manager. 

B. Method of Measurement and Basis of Payment. This work will be measured and 
paid for under the bid item Miscellaneous Work. 
 
39. RECYCLING AND DISPOSAL OF COLD MILLINGS [IM 90-6(151)319] 

A. Description. This work consists of recycling or disposal of millings generated from 
cold milling operations. 

B. Materials. Vacant. 
C. Construction Requirements. It is anticipated that 12,460 cubic yards (in place) of 

millings will be produced on this project. The Contractor may incorporate the milled materials 
into Plant Mix Surfacing, Traffic Gravel, or Crushed Aggregate Course in accordance with the 
contract requirements for the applicable item. Transport and stockpile any cold milled materials 
not incorporated into other items of work under this contract to the following prioritized 
location(s). 
 

Disposal Location Latitude Longitude Estimated Cubic Yds. 

1066 US Highway 10 West 45° 39’ 29” -110° 38’ 30” 12,460 

 
1) At least 14 calendar days prior to performing milling operations that will not be 

incorporated into items of work on the project contact Cody Thornton, Park County Road 
Foreman, at 406-589-9122 to coordinate the work for all locations. 

2) At the Stockpile Location provide a Loader and operator or equivalent means and 
methods for stockpiling the millings as directed by Cody Thornton. 

D. Measurement and Basis of Payment. This work is not measured separately.  
Include the cost of transporting, windrowing, and stockpiling the material described in this 
provision in the unit price bid per square yard for Cold Milling. 
 
40. CENTERLINE RE-ESTABLISHMENT [IM 90-6(151)319]  

A. Description.  To provide for a finished roadway with a minimum of a 38’ top width 
consisting of two 12’ travel lanes, a 4’ left shoulder, and a 10’ right shoulder, the roadway 
centerline will need to be re-established in the center of the finished paved top width. Establish 
a control line for the centerline in the middle of the finished paved top width which will serve as 
the control line for centerline striping and rumble strip placement. 

B. Method of Measurement and Basis of Payment. This work is not measured 
separately for payment. 
 
41. REMOTE WEATHER MONITORING SYSTEM [IM 90-6(151)319]  

A. Description. An existing Remote Weather Information System (RWIS) is located 
at approximately I-90 westbound RP 321.2, and includes roadway surface sensors, a 
subsurface probe, conduits, pull boxes, cable, RPU, tower, tower foundation, wind-
speed/direction sensor, precipitation sensor, temperature/relative humidity sensor, fixed 

AWARD COPY



SPECIAL PROVISIONS 

CONTRACT NO. 06624 

 

SECTION I – 25 – 

camera, and 120/240v AC electrical service. This project will abandon in place the existing 
surface sensor and its cable, replace it with one (1) new surface sensor in the roadway at 
approximately the same location, and upgrade the existing RPU to interface with the new 
surface sensor. 

B. Construction Requirements. Contact the Communications Bureau Chief at 406-
444-6305 a minimum of two weeks prior to beginning any construction activities near the 
location of the existing RWIS site. The Communications Bureau will assist in determining the 
exact location of the existing surface sensor to be abandoned in place; ensure it has been 
disconnected at the RPU prior to any construction activities; and help to determine the final 
location of the replacement surface sensor. The existing RWIS tower and all peripheral 
equipment associated with the existing RWIS station are to remain in place and in service 
during the entire construction project. 
 

For more information, contact: 
Communications Bureau 
2701 Prospect Avenue 
P.O. Box 201001 
Helena, MT 59620 
Phone: (406)444-6305 
E-mail: pbalsley@mt.gov 

 
42. WEATHER MONITORING SYSTEM SENSOR REQUIREMENTS [IM 90-6(151)319] 

A. Description. This work consists of furnishing all materials, equipment, and labor 
necessary for the installation of one (1) surface sensor for the existing Remote Weather 
Information System (RWIS) and upgrade of the existing RPU located at approximately RP 
321.2. 

B. Materials. The following is a list of RWIS components necessary for the 
completion of this work: 
 

QUANTITY DESCRIPTION 

1 RWS200 Remote Processing Unit (RPU) Base Structure Including all 
interface cards, system boards, station software license 

1 DRS511AB Embedded Road Sensor with 150’ of cable and interface for the 
RPU 

1 DRS511 Installation kit with Fabick Sealant 

1 Fabick MP55 Caulking Applicator 

1 HMP155E Air Temperature and Relative Humidity Sensor. 

1 DTR503A Radiation Shield for HMP155E and Mounting Kit including M12 30’ 
connection cable and RPU interface for the HMP155A/E sensor with PWD. 

 
Most of these components may be obtained from: 
Vaisala, Inc. 
194 South Taylor Avenue 
Louisville, CO 80027 
Tel: 1-877-VAISALA (824-7252) 
 
C. Construction Requirements. Furnish and install all equipment in conformance 

with the manufacturer’s requirements and guidance from the MDT Communications Bureau. Re-
use the existing conduit and pull boxes in place at the tower/RPU to establish connectivity 
between the surface sensor and the RPU. Remove any unnecessary cable/conductor from the 
existing pull boxes and conduit to ensure a clean, easily identifiable, installation. Install the 

AWARD COPY

mailto:pbalsley@mt.gov


SPECIAL PROVISIONS 

CONTRACT NO. 06624 

 

SECTION I – 26 – 

surface sensor without any splices between the sensors and the RPU. Disconnect all existing 
sensors before replacing the existing RPU with the new RPU. Replace the air temperature and 
humidity sensor with the new sensor specified. Coordinate with the Communications Bureau 
and the Engineering Project Manager on a mutually agreeable date for the commissioning of the 
site. Allow a minimum of two weeks’ advance notice for this date. The commissioning will be 
performed by the Communications Bureau on site after the installation of the RWIS equipment 
has been completed and is ready for turn on. The commissioning process brings the installed 
RWIS equipment into a fully operational condition and ensures the site meets the 
manufacturer’s warranty requirements. The Communications Bureau will terminate the sensors 
to the new RPU inside the existing RPU cabinet and test the sensors to ensure proper 
installation and operation has been achieved. Correct any deficiencies in installation or 
workmanship noted by Communications Bureau personnel and the Engineering Project 
Manager at the time of commissioning at the sole expense of the contractor and prior to final 
acceptance. Protect the installation during all phases of construction. Replace any damaged 
equipment caused by construction activities at the sole expense of the contractor. 

D. Method of Measurement. Measurement is made on a lump sum basis for the 
installation of all RWIS related equipment and provides full compensation for all materials, labor, 
tools, equipment, site commissioning expenses, and other incidentals necessary to complete 
the work in accordance with the manufacturer’s specifications and as directed by the 
Engineering Project Manager.  

E. Basis of Payment.  Include all costs associated with this work in the unit bid price 
for Revised Weather Monitoring System. 
 
43. EMULSIFIED ASPHALT CHFRS-2P [402] (ADDED 10-10-19) 

Furnish CHFRS-2P for areas specified in the contract. Furnish CHFRS-2P in 
accordance with the table below. Polymerize CHFRS-2P emulsions using at least 3% polymer 
by weight (mass) of the asphalt binder. 
 

POLYMER MODIFIED CHFRS-2P EMULSIFIED ASPHALT 

Property Test Method CHFRS-2P 

Viscosity at 122 °F (50 °C), sec. AASHTO T 59 100-400 

Sieve, % AASHTO T 59 0.1 max. 

Settlement, 5 days, % AASHTO T 59 5 max. 

Demulsibility, % AASHTO T 59 60 min. 

Storage stability test, 1 day, % AASHTO T 59 1 max. 

Particle charge AASHTO T 59 Positive 

Tests on residue by evaporation: 

% residue1 

Oil Distillate 
penetration, 100 g, 5 sec. at 77 °F (25 °C), dmm 
ductility at 77 °F (25 °C), 5 cm per minute, cm 
elastic recovery, % 
Softening Point, °F 
Float Value @ 140 °F, Sec 
Viscosity @ 140 °F, Poise 
Solubility in Trichloroethylene, % 

 
AASHTO T 59 
AASHTO T 59 
AASHTO T 49 
AASHTO T 51 
AASHTO T 301 
AASHTO T 53 
AASHTO T 50 
AASHTO T 202 
AASHTO T 44 

 
65 min. 
0.2 max. 
90-160 
75 min. 
55 min. 
130 min. 
1800 min. 
1300 min. 
95 min. 

 
44. CLASS GENERAL CONCRETE [551] (ADDED 11-16-23) 

The Project Manager may allow “cast in place” placement of Class General Concrete 
without a formal mix design for items not related to sidewalks, curbs, or gutters. Submit a batch 
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proportioning sheet meeting the requirements for Class General Concrete in accordance with 
Table 551-2 three calendar days prior to placement. Include all material in the mixture on a 
cubic yard basis. Class General Concrete will be tested and accepted in accordance with MT 
601. 
 
45. PMS JOINT SEALING [IM 90-6(151)319] 

A. Description. This work is applying JOINTBOND® joint stabilizer to the centerline 
longitudinal joint and the centerline rumble strips. 

B. Materials. Provide JOINTBOND® joint stabilizer manufactured by Pavement 
Technology, Inc. https://www.pavetechinc.com/jointbond-road-stabilizer/  

C. Construction Requirements. Apply the sealer on top of the new surfacing as 
shown in the plans. Apply JOINTBOND® joint stabilizer in accordance with the manufacturer’s 
recommendations. 

D. Method of Measurement and Basis of Payment. Joint Sealer is measured by the 
square yard and paid under the bid item PMS JOINT SEALING square yard. 
 
46. MASTIC CRACK SEAL [IM 90-6(151)319]  

A. Description. This work consists of cleaning and sealing the asphalt pavement 
cracks in the roadway surface with Mastic sealant. 

B. Furnish Mastic in accordance with ASTM D8260 for cracks wider than 1.5 inch 
(38mm) wide, or in accordance with the Manufacturer’s recommendations. 

C. Construction. 
1) Do not apply on wet or frosty surfaces. Follow manufacturer’s recommendations 

for temperature and surface conditions. 
2) Ensure the joint or crack has been properly cleaned using compressed air 

following the manufacturer’s recommendations. Vegetation that cannot be removed using 
compressed air must be removed using other means. Do not rout cracks to be filled with mastic. 

3) Apply mastic repair material immediately after cleaning the crack or joint. Prevent 
mastic from flowing out of the end of the crack. 

4) Place mastic using the appropriate melter (hot pot). Equipment must be capable 
of heating the product in a melting device. The melter must be equipped with an effective 
horizontal agitator system that can maintain a uniformly mixed product, have a thermostatically 
controlled hot oil jacketed heating system, and have an effective means of dispensing the 
product.  

5) Pour into the prepared areas at the proper application temperature. Ensure the 
hot-applied material is levelled and the edges are feathered down to the roadway surface using 
an appropriately sized shoe for the crack. 

6) Open to traffic only after mastic material has fully cooled and solidified. 
D. Method of Measurement and Basis of Payment. Mastic repair material will be 

measured and paid for by the pound of CRACK FILLING - MASTIC. 
 
47. REVISED CONCRETE BARRIER END – BR [IM 90-6(151)319] 

A. Description. Revise the existing concrete bridge rail end to provide attachment 
points for new MGS Thrie Beam Bridge Approach Rail. Work includes removal of the existing 
concrete bridge rail ends, cleaning existing reinforcing steel, surface preparation, placing new 
reinforcing steel and concrete, and replacement of reflectors. 

B. Materials. 
1) Use reinforcing steel that meets the requirements of AASHTO M 31, Grade 60. 
2) Use Concrete - Class Structure Low Slump. 
C. Construction Requirements. 
1) Provide ½-inch deep saw cuts at the removal lines shown on the plans. 
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2) Remove existing barrier concrete to the dimensions shown on the plans. Ensure 
that the concrete construction joints are roughened to provide a minimum 0.25-inch amplitude. 

3) Install the reinforcing steel as shown on the plans. 
4) Remove all deleterious materials from the top of the existing curb before placing 

fresh concrete. Remove this material by sandblasting, high pressure water cutting, or light bush- 
hammering. 

5) Maintain the concrete construction joint surfaces in a saturated surface dry 
condition for a minimum of 2 hours prior to placing the new barrier concrete. 

6) Replace all reflectors that are removed in order to complete this work. See 
Detailed Dwg. No. 605-00 for reflector details. 

7) In addition to the curing requirements in the Standard Specifications, do not open 
the bridge to traffic until the concrete has reached a minimum of 90% of the specified 28-day 
compressive strength. 

D. Measurement and Payment. Payment at the contract unit price for each location 
of REVISE CONCRETE BARRIER RAIL END-BR is full compensation for all resources 
necessary to complete the item of work under the contract. 
 
48. CONCRETE - CLASS STRUCTURE LOW SLUMP (REVISED 9-9-21) [IM 90-6(151)319] 

A. Description. Furnish Concrete – Class Structure Low Slump for all full depth 
bridge deck concrete, bridge barrier rail, and metal bridge rail curbing. 

B. Construction Requirements. Furnish material meeting the requirements of 
Concrete – Class Structure, with the following modifications: 

1) The maximum target value for slump is 3-inches with a tolerance of plus 1½-
inches to minus 2-inches. 

2) When used in bridge barrier rail or metal bridge rail curbing, the target slump may 
be adjusted to a maximum of 6-inches. 

3) Overall Lot Pay Factor. The overall lot pay factor will be calculated for all bid 
items using Concrete – Class Structure Low Slump, except metal bridge rail. 

4) Applicable Pay Factors. See Table 551-9 for applicable pay factors. Pay factors 
for strength, air content, and gradation are applicable. The pay factor for permeability is not 
applicable. 

C. Measurement. Concrete – Class Structure Low Slump is measured by the cubic 
yard. 

D. Basis of Payment. Include all costs associated with this provision in the bid price 
for Concrete – Class Structure Low Slump (CUYD). 
 
49. ADHESIVE ANCHOR SYSTEM [IM 90-6(151)319]  

A. Description. This work includes installing threaded rods or deformed reinforcing 
bars into hardened concrete. The adhesive anchor system includes all the labor, adhesive 
materials, and equipment necessary for proper installation. 

B. Materials. 
1) Use an adhesive anchor system that meets the requirements of AASHTO M 235  

/ ASTM C881, Type IV. 
2) Select an appropriate class for the anticipated installation temperature. 
3) Select the appropriate grade for the specified anchor position. 
4) Use a system that is specifically developed for use in anchoring and doweling 

applications. 
C. Construction Requirements. 
1) Install the adhesive anchor system according to the Manufacturer’s Printed 

Installation Instructions. 
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2) Drill the anchor holes at the locations shown on the plans. If reinforcing steel is 
encountered at the plan locations, then relocate the holes to avoid damaging the reinforcing 
bars. 

a) Reinforcing steel that is damaged while drilling anchor holes may require 
corrective actions. 

b) The Project Manager and Design Engineer will determine the severity of the 
damage and if corrective actions are warranted. 

c) Corrective actions that are required due to anchor drilling will be at no additional 
cost to the state. 

3) Submittals. Submit the following documentation for approval: 
4) Adhesive anchor product data sheet. 
5) Manufacturer’s printed installation instructions. 
6) Contractor’s work plan for installing the adhesive anchors. 
7) Method of Measurement. Adhesive anchors will not be measured directly for 

payment. 
D. Basis of Payment. Include all costs associated with Adhesive Anchor in the bid 

price for REVISED CONCRETE BARRIER RAIL-BR. 
 
50. BRIDGE DECK CONDITION SURVEY [IM 90-6(151)319] 

Bridge deck condition surveys of the structures were completed by the Department. The 
complete set of field investigation and testing results is considered too voluminous to include in 
the bidding package. This information is available for review or copying upon request. 

Bridge deck condition surveys are not warranted to be representative of the actual 
conditions encountered at the time of construction. Use the MDT Contractor’s Question and 
Answer Forum to request additional deck survey information or submit questions about the deck 
survey. 
 
51. RAISE GUARDRAIL 

Unbolt and re-bolt length necessary to accomplish milling and paving operations. Do not 
leave guardrail un-bolted adjacent to travel lanes open to the public. Re-bolt guardrail within 3 
calendar days unless otherwise approved by the EPM. Re-bolt guardrail adjacent to the 4-ft. 
shoulders and bridge approach sections at the original height. Minor adjustment to post 
embedment may be necessary connecting raised and original rail heights in the same run of 
guardrail. No separate payment will be made for minor steel post embedment adjustments. All 
rail that is unbolted and re-bolted will be paid one time as RAISE GUARDRAIL LNFT regardless 
of final bolted height. 
 
52. IMPACT ATTENUATOR – TEMPORARY [606] (REVISED 1-21-21) [IM 90-6(151)319] 

A. Description. This work is furnishing, installation, maintenance, and removal of 
temporary impact attenuator and crash cushion devices when construction activities expose 
blunt ends, ends of barriers, fixed objects, or other obstacles within the clear zone. 

B. Materials. Furnish devices, including required transition sections that meet MASH 
crash test requirements. Devices meeting NCHRP 350 requirements are acceptable if 
manufactured before January 1, 2020. 

C. Construction Requirements. Submit the manufacturer’s installation instructions 
and proof of crash test compliance 14 calendar days prior to any work that will require the 
installation of devices. 

Install devices at the locations shown of blunt or exposed ends of barriers or fixed 
objects in accordance with the manufacturer’s installation instructions. The device must be 
installed within 12 hours from the time the obstacle is exposed. 

Maintain at least one complete set of repair parts on the project at all times to repair or 
replace attenuators, which may be damaged during construction. 
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Attach the impact attenuator to the concrete barrier rail or other fixed objects using the 
manufacturer's approved transition section. Follow all manufacturers’ instructions and guidance 
during the installation. Furnish and install all transitions, mounting hardware, and other 
necessary items. 

Repair or replace damaged attenuators within 12 hours. 
Remove the device within 48 hours of when the obstacle no longer exists. The devices 

remain the property of the Contractor after completion of the project. 
D. Method of Measurement. 
1) Temporary impact attenuators are measured for each complete installation 

shown on the plans. This includes furnishing, installing and the removal of one attenuator, one 
time. 

2) Reset Temporary Impact Attenuator is measured by each and includes the 
complete reinstallation and removal of a temporary attenuator that was previously installed on 
the project and was moved to a new location.  

Temporary removal/resetting of an attenuator to protect the same obstacle will not be 
measured for payment.  

Removal, replacement, and repair of installations shown on the plans damaged by traffic 
will be paid in accordance with subsection 109.04. Installations and not shown on plans or the 
repair or replacement of temporary impact attenuators damaged by the Contractor will not be 
measured for payment. 

E. Basis of Payment. Payment for the completed and accepted quantities is made 
under the following: 
 

Pay Item Pay Unit 

Temp Impact Attenuator Each 

Reset Impact Attenuator – Temporary Each 

 
Payment at the contract unit price is full compensation for all resources necessary to 

complete the item of work under the contract. 
 
53. LONG TERM VARIABLE MESSAGE BOARDS [618] (ADDED 3-09-23 M) 

A. Description. Furnish, install, maintain, and remove 02 portable variable message 
boards (VMS). 

B. General. 
1) Install VMS at the following locations or as approved by the Project Manager. 
 

Location Description 

Project Start Road construction ahead/Be prepared to stop 

Project End Road construction ahead/Be prepared to stop 

 
2) Install VMS 7 working days prior to the start of initial traffic control setup and 

construction operations. Provide traffic a warning message as approved by the Project Manager 
and shown in the Contractor’s Traffic Control Plan. This message will alert traffic to the 
upcoming project limits and suggest alternate route(s). 

3) At the start of construction operations, provide a message warning traffic of the 
anticipated project delays and suggest alternate route(s) as approved by the Project Manager.  

4) Remove VMS as directed by the Project Manager. VMS not removed within 12 
hours of notification will be subject to a 15% deduction in the unit bid price for each instance. 

5) Furnish VMS that meet MUTCD requirements. 
6) VMS must be capable of providing 2 phases with 3 lines and 8 characters per 

line. Characters must be a minimum of 18 inch in height.  
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7) If a safe and visible installation location cannot be found, construct a pad that 
provides a safe, level location to install the message board adjacent to traffic. 

C. Method of Measurement. Portable variable message boards will be measured by 
each. 

Construction of pad(s) will be measured and paid for in accordance with Subsection 
109.04. 

D. Basis of Payment. Portable variable message sign will be paid by each and 
includes all costs associated with installing, maintaining, and removing the boards. This item will 
be paid under bid item 618 100 005 Portable Variable Message Sign. 
 
54. WIDE LOAD AND SUPERLOAD ACCOMMODATION [618] (REVISED 12-7-23 M) 

Coordinate with the Project Manager to accommodate wide loads and superloads during 
construction. 

A. Wide Loads. Provide passage of loads greater than 12-feet wide through the 
project area at least 5 consecutive days/ week and two hours/day. Wide load passage must 
begin no earlier than 9 P.M. and be completed by 6 A.M. Coordinate with the Project Manager 
to facilitate passage of wide loads on other projects on the same route or in proximity. 

Place wide load information signs at the following locations or as directed by the Project 
Manager. Furnish and install signs shown on the following detail, meeting Detailed Drawing 
618-01. The Route will specify the route number, Dir will specify the direction of the 
construction, and Mp will specify the milepost(s) of the work. Remove signs within 24 hours of 
removing the wideload restriction. 

 
 

Sign information, if known: 
17’ Width Restriction 
I-90 MP 319.7 - 330.6 
Additional Information 

 

Sign Location Location Description 

Bozeman West of Bozeman 

Livingston East of Livingston 

 
B. Superloads. Loads greater than 18’0” wide, 150’0” long, or 17’0” high must 

contact the Prime Contractor Monday – Friday, 8:00 AM to 5:00 PM, before traveling to make 
special arrangements to be escorted through the project site on a case-by-case basis. Notify the 
Project Manager and provide justification before denying carriers access to the project. 

C. Measurement and Payment. 
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1) Wide Loads. Traffic control necessary for wide load staging areas including wide 
load staging signs, staging information signs, arrow boards, lane closures, cameras, and wide 
load passage/marshaling will be included in the traffic control bid item Wide Load Marshalling -
L.S. 

2) Devices damaged by wide load passage will be replaced by the Contractor and 
paid for in accordance with contract’s Traffic Control Rate Schedule. 

3) Superloads. Traffic control necessary for marshaling superloads that require an 
escort outside of the contract required marshaling times is paid for by the Department. Pilot 
cars, flaggers, damaged devices, and Category #2-Adjustments will be paid for in accordance 
with the contract’s Traffic Control Rate Schedule. 

4) Super Load Administration. A flat fee of $275 will be paid to cover administration 
cost for each permitted superload that necessitates an escort. The $275 fee will be paid for 
superloads that require an escort outside of the contract required marshaling times. To receive 
payment for superload administration provide written documentation to the Project Manager 24 
hours prior to the superload’s arrival on project. This fee is paid under Miscellaneous Work. 

5) Wide load information signs will be paid for as Single Use Signs (SQ FT). Cover 
the signs during the winter suspension if necessary. No separate payment will be made to cover 
wide load detour signs during winter suspension. 
 
55. TEMPORARY BARRIER RAIL [618] (REVISED 7-15-21) 

A. Description. This work includes furnishing, installing, maintaining, and removing 
temporary barrier rail used for lane separation or protection of construction work zones from 
traffic. 

B. Materials. Furnish concrete barrier rail in accordance with Section 605 and the 
Detailed Drawings.  Alternative barrier design meeting NCHRP 350 TL-3 or MASH TL-3 crash 
testing may be used. Submit proof of crash testing compliance 14 calendar days prior to 
installation. 

C. Construction Requirements. Furnish, install, maintain, and remove temporary 
barrier as required by the contract or manufacturer’s instructions.  Terminate the ends of 
temporary concrete barrier with a temporary impact attenuator or with approved blunt end 
protection as stated in the contract.  Blunt end protection not shown on the plans is at 
Contractor expense. 

Place 3” x 4” retroreflective markers every 10’ on the top of the temporary rail. Chip Seal 
tabs and raised rigid pavement markers are prohibited. Ensure reflective markers are in place 
on existing barrier rail and/or guardrail adjacent to temporary rail. 

D. Method of Measurement. Temporary barrier rail will be measured by the foot (m) 
of barrier placed to protect or channelize traffic as specified in the plans.  Transition pieces and 
terminal ends will be measured for payment.  Installation or resetting of barrier rail; required by 
the Contractor’s operations and not shown on plans or the repair or replacement of temporary 
barrier rail damaged by the Contractor will not be measured for payment.  Removal and 
replacement of installations damaged by traffic will be measured for payment. 

E. Basis of Payment. Payment for the completed and accepted quantities is made 
under the following: 
 

Pay Item Pay Unit 

Temp Barrier Rail Foot (m) 

Reset Temp Barrier Rail Foot (m) 

 
Payment at the contract unit price is full compensation for all resources necessary to 

complete the item of work under the contract. 
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56. PAVEMENT MARKINGS GROOVING [TRSP.58] (REVISED 2/22/24) [IM 90-6(151)319] 
A. Description. This work is grooving the road surface to provide inlaid pavement 

markings as shown or described in the contract or as directed by the Project Manager. 
B. Materials Requirements.  
1) Epoxy. Furnish pavement marking materials meeting the requirements of Section 

714. 
2) Reflective Glass Beads. Furnish reflective glass beads that meet AASHTO M247 

except for the following requirements: 
 

U.S. Mesh % Retained (Cumulative) 

16 0-10 

18 20-35 

30 50-70 

50 95-100 

 
a) Roundness: All beads must meet a minimum of 80% true spheres. 
b) Color/Clarity: Beads must be colorless, clear, and free of carbon residues. 
c) Refractive Index: Minimum 1.51 by oil immersion method. 
d) Air Inclusions: Less than 5% by visual count.  
e) Coatings: Per manufacturer’s recommendation for optimum adhesions and 

embedment for the type of epoxy used.  
f) Chemical Resistance” Beads must be resistant to hydrochloric acid, water, 

calcium chloride, and sodium sulfide as tested per methods outlined in sections 4.3.6 to 4.3.9 pf 
the TT-B Federal: Spec 1325D. 

g) A minimum of 40% of the total weight must be manufactured using a molten kiln 
direct melt method. All molten kiln direct melt glass beads must be above the #30 sieve. 

h) Glass beads cannot contain more than 75 parts per million (ppm) arsenic, 75ppm 
antimony and 100 ppm lead, as tested in accordance with EPA methods 3052 and 6010C, or 
other approved testing method. 

C. Construction Requirements. 
1) Submittals. Submit the manufacturer’s product data sheet, component 

certification, and instructions for material application to the Project Manager a minimum of 10 
business days before application of this work begins. The manufacturer’s recommendations will 
supersede these provisions if the provision conflicts. Submit the certified batch test results, 
showing the product meets material requirements, upon delivery of the product to the project. 

2) Epoxy Application. Apply epoxy within 24 hours of grinding and in accordance 
with Subsection 620.03.7. 

Before starting full production complete a test section of at least 500-feet (150-m) long to 
verify proper bead embedment. Do not begin production until the test section has been placed 
and approved by the Project Manager.  

3) Glass Beads. Calibrate the bead guns prior to striping and as necessary during 
production. The Project Manager will witness the calibration. 

Apply glass beads at a minimum of 25 pounds of glass beads per gallon of epoxy. 
4) Place glass beads immediately following the epoxy application. 
5) Grooving. Furnish a self-propelled grooving machine equipped with stacked 

diamond cutting blades to perform the work. Furnish a machine capable of providing uniform 
depth and alignment. Do not use grinder type heads. 

a) Provide a groove depth of 120 mils ± 10mils. 
b) Furnish equipment meeting the following requirements: 
(1) Capable of cutting the intended groove in a single pass.  
(2) Leaves the groove clean, dry, and ready for pavement marking application. 
(3) Captures dust and debris during grinding operation. 
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c) Do not allow debris to enter waterways, storm drains, wetlands, drainages, or 
other aquatic resources.  Submit to the Project Manager the intended method to manage debris 
from grinding.   

d) Ensure the bottom of the groove is smooth and does not contain ridges between 
the blades. 

e) When grooving is near a longitudinal joint, ensure the edge of the groove is at 
least 1 inch from the joint unless directed otherwise by the Project Manager. Stop grinding 
operations if damage occurs to pavement joints, joint sealant material(s), etc. Repair damaged 
areas to the satisfaction of the Project Manager. Repair areas at no cost to the Department. 

f) Ensure groove placement/alignment allows the pavement marking to be placed 
entirely in the bottom of the groove at the location shown in the plans and in accordance with 
the following tolerances: 

(1) Lines. Provide a grooved area not wider than 1 inch (25mm) and not longer than 
5 inches (125mm) past the pavement stripe to be applied in the bottom of the groove. 

(2) Words and Symbols. Cut grooves for words and symbols so that the entire 
marking will fit within the limits of the grooved area without an excessive border. Provide a 
grooved area not exceeding 5 inches (125mm) surrounding the letter, word, or symbol. 

g) Apply the following pavement markings to the surface unless otherwise specified 
in the contract. Do not grind or groove: 

(1) Bridge Decks. 
(2) Broken Lines. 
(3) Entrance Ramps Dotted White Line Markings. 
(4) Exit Ramps Dotted White Line Markings. 
(5) Words & Symbols 
6) Pavement Marking Application. Align the markings within the grooved area. 
a) Complete marking application the same day as grooving. If the markings cannot 

be completed in their entirety the same day, furnish traffic control in accordance with Section 
618 at the Contractor’s expense. 

b) Apply marking in accordance with the manufacture’s recommendations and as 
shown in the plans and the MUTCD. 

D. Measurement and Payment. 
1) Reflective Glass Beads are not measured for payment. 
2) Linear pavement marking grooves are measured by the linear foot based on a 6-

inch (150mm) width for the actual quantity of stripe grooved. Lines wider and narrower than 6-
inches (150mm) are converted to the equivalent linear feet of 6-inch (150mm) wide line and paid 
for at the contract unit price per linear foot of Stripe Grooving. 

3) Words and Symbols will be measured and paid for at the unit price per square 
foot. 
 
57. PAVEMENT MARKINGS GROOVING & QUANTITIES [620] (REVISED 2/22/24) [HSIP 
90-6(175)289] 

A. Description. This work is grooving the road surface to provide inlaid pavement 
markings as shown or described in the contract or as directed by the Project Manager. 

B. Materials Requirements.  
1) Epoxy. Furnish pavement marking materials meeting the requirements of Section 

714. 
2) Reflective Glass Beads. Furnish reflective glass beads that meet AASHTO M247 

except for the following requirements: 
 

U.S. Mesh  % Retained (Cumulative) 

16 0-10 

18 20-35 
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30 50-70 

50 95-100 

 
a) Roundness: All beads must meet a minimum of 80% true spheres. 
b) Color/Clarity: Beads must be colorless, clear, and free of carbon residues. 
c) Refractive Index: Minimum 1.51 by oil immersion method. 
d) Air Inclusions: Less than 5% by visual count.  
e) Coatings: Per manufacturer’s recommendation for optimum adhesions and 

embedment for the type of epoxy used.  
f) Chemical Resistance” Beads must be resistant to hydrochloric acid, water, 

calcium chloride, and sodium sulfide as tested per methods outlined in sections 4.3.6 to 4.3.9 pf 
the TT-B Federal: Spec 1325D. 

g) A minimum of 40% of the total weight must be manufactured using a molten kiln 
direct melt method. All molten kiln direct melt glass beads must be above the #30 sieve. 

h) Glass beads cannot contain more than 75 parts per million (ppm) arsenic, 75ppm 
antimony and 100 ppm lead, as tested in accordance with EPA methods 3052 and 6010C, or 
other approved testing method. 

C. Construction Requirements. 
1) Submittals. Submit the manufacturer’s product data sheet, component 

certification, and instructions for material application to the Project Manager a minimum of 10 
business days before application of this work begins. The manufacturer’s recommendations will 
supersede these provisions if the provision conflicts. Submit the certified batch test results, 
showing the product meets material requirements, upon delivery of the product to the project. 

2) Epoxy Application. Apply epoxy within 24 hours of grinding and in accordance 
with Subsection 620.03.7. 

Before starting full production complete a test section of at least 500-feet (150-m) long to 
verify proper bead embedment. Do not begin production until the test section has been placed 
and approved by the Project Manager.  

3) Glass Beads. Calibrate the bead guns prior to striping and as necessary during 
production. The Project Manager will witness the calibration. 

a) Apply glass beads at a minimum of 25 pounds of glass beads per gallon of 
epoxy. 

b) Place glass beads immediately following the epoxy application. 
4) Grooving. Furnish a self-propelled grooving machine equipped with stacked 

diamond cutting blades to perform the work. Furnish a machine capable of providing uniform 
depth and alignment. Do not use grinder type heads. 

a) Provide a groove depth of 120 mils ± 10mils. 
b) Furnish equipment meeting the following requirements: 
(1) Capable of cutting the intended groove in a single pass.  
(2) Leaves the groove clean, dry, and ready for pavement marking application. 
(3) Captures dust and debris during grinding operation. 
c) Do not allow debris to enter waterways, storm drains, wetlands, drainages, or 

other aquatic resources.  Submit to the Project Manager the intended method to manage debris 
from grinding a minimum of 10 business days before work begins.   

d) Ensure the bottom of the groove is smooth and does not contain ridges between 
the blades. 

e) When grooving is near a longitudinal joint, ensure the edge of the groove is at 
least 1 inch from the joint unless directed otherwise by the Project Manager. Stop grinding 
operations if damage occurs to pavement joints, joint sealant material(s), etc. Repair damaged 
areas to the satisfaction of the Project Manager. Repair areas at no cost to the Department. 

f) Ensure groove placement/alignment allows the pavement marking to be placed 
entirely in the bottom of the groove with a tolerance for the grooved area not wider than 1 inch 
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(25mm) and not longer than 5 inches (125mm) past the pavement stripe to be applied in the 
bottom of the groove. 

g) Apply the following pavement markings to the surface unless otherwise specified 
in the contract. Do not grind or groove: 

(1) Bridge Decks. 
(2) Broken Lines. 
(3) Entrance Ramps Dotted White Line Markings. 
(4) Exit Ramps Dotted White Line Markings. 
(5) Exit 298 cloverleaf Acceleration Lane 
(6) Words & Symbols 
5) Pavement Marking Application. Align the markings within the grooved area. 
 
Tabel 4: Manhattan Interchange to east of 7th Ave Interchange (I-90: RP 289.0 – 307.4) 

Stripe Grooving 6-inch Linear Feet Accumulated Miles 

Eastbound 191,817 287.163 – 305.524 

Westbound 191,872 287.276 – 305.642 

Striping Paint & Epoxy Gallons 

Yellow Epoxy*# 1,157 

White Epoxy*# 1,572 

White Epoxy – Words & Symbols*# 51 

*Pavement markings are based on a single application unless otherwise noted.  
#Pavement markings are along mainline and do not include the ramps. 

 
Table 5: Fort Ellis Rd Overpass to Jackson Creek Interchange (I-90: RP 311.0 – 319.7) 

Stripe Grooving 6-inch Linear Feet Accumulated Miles 

Eastbound 85,798 309.137 – 317.393 

Westbound 85,724 309.246 – 317.500 

Striping Paint & Epoxy Gallons 

Yellow Epoxy*# 521 

White Epoxy*# 708 

*Pavement markings are based on a single application unless otherwise noted.  
#Pavement markings are along mainline and do not include the ramps. 
 
Table 6: Business 90 Interchange to E Livingston Interchange (I-90: RP 330.6 – 338.0) 

Stripe Grooving 6-inch Linear Feet Accumulated Miles 

Eastbound 75,865 328.404 – 335.824 

Westbound 75,667 328.529 – 335.932 

Striping Paint & Epoxy Gallons 

Yellow Epoxy*# 466 

White Epoxy*# 633 

*Pavement markings are based on a single application unless otherwise noted.  
#Pavement markings are along mainline and do not include the ramps. 
 
a) Complete marking application the same day as grooving. If the markings cannot 

be completed in their entirety the same day, furnish traffic control in accordance with Section 
618 at the Contractor’s expense. 

b) Apply pavement markings in accordance with the provisions found elsewhere in 
the contract. 

D. Measurement and Payment. 
1) Linear pavement marking grooves are measured and paid by the linear foot 

based on a 6-inch (150mm) width for the actual quantity of stripe grooving. Lines wider and 
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narrower than 6-inches (150mm) are converted to the equivalent linear feet of 6-inch (150mm) 
wide line and paid for at the contract unit price per linear foot of Stripe Grooving.  

2) Words and Symbols are measured and paid for at the unit price per square foot. 
3) Reflective Glass Beads are not measured separately for payment. 
 

58. BROKEN, DOTTED, AND CHANNELIZING LINE STRIPING [HSIP 90-6(175)289] 
A. Description. This work is broken, dotted, or channelizing line pavement markings 

as described in the contract or as directed by the Project Manager. 
B. Materials Requirements. Furnish pavement marking materials meeting the 

requirements of Section 714. 
C. Construction Requirements.  See Section 3A.04 and Section 3B.07 of the 

MUTCD 11th Edition for additional information and graphical guidance.   
Broken Lines separate the two travel lanes and have the following dimensions: 
a) 4-inches (100mm) wide 
b) 10-feet long (3-m) 
c) 30-foot gaps (9-m) 
d) Dotted White Lines occur at the entrance and exit ramps extending between the 

right-hand edge line to the theoretical gore or solid white lane line and have the following 
dimensions: 

e) 6-inches (150mm) wide 
f) 3-feet long (1-m) 
g) 9-foot gaps (3-m) 
White Channelizing Lines occur at the entrance and exit ramps extending from the 

theoretical gore to the physical gore and are 12-inch (305mm) wide lines. 
Stripe a dotted white lane extension line along all exit ramps from the right-hand edge 

line to the theoretical gore or solid white lane line and entrance ramps from the theoretical gore 
to a point at least one-half the distance from the theoretical gore to the downstream end of the 
acceleration taper. Do not inlay the extension lines.   

Stripe a broken white line between adjacent travel lanes, do not inlay the broken line.   
If discrepancies arise in the field for broken or dotted lines priority is to: 
h) Replace striping as encountered, the exception being edge lines to be 6-inches 

wide. 
i) Update striping in accordance with the MUTCD.   
j) Stripe as directed by the Project Manager.   
D. Method of Measurement and Basis of Payment.  Broken, dotted, and 

channelizing lines are paid in accordance with the requirements found elsewhere in the 
contract.  
 
59. REVEGETATION [IM 90-6(151)319] 

A. Description.  This work consists of providing the necessary equipment and 
materials to accomplish revegetation of all areas disturbed by construction activities, and/or as 
directed by the project manager. 

B. Materials.  Furnish the following seed mix.  Use substitute species only if the 
recommended species is not available and substitution is approved by MDT’s reclamation 
specialist.  

 

Reclamation Seed Mixture Broadcast Seeding Rate 

Scientific Name Common Name Variety 
PLS / 
sq. ft. 

% of 
Mix  

Pounds 
PLS/ acre 

Elymus lanceolatus spp. 
lanceolatus 

Thickspike wheatgrass Critana  15 11 4.0 
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Elymus lanceolatus spp. 
riparium 

Streambank 
wheatgrass 

Sodar  15 11 4.0 

Poa secunda (P. canbyi) Canby bluegrass Canbar  42 31 2.0 

Sporobolus cryptandrus Sand dropseed VNS 64 47 0.5 

GRAND TOTAL 136 100 10.5 

 
C. Construction Requirements. 
1) Salvage available topsoil to place 4 inches over disturbed areas. Immediately 

following topsoil placement, condition and drill seed with the seed mix and equivalent rates.  
2) Drill Seed in accordance with Subsection 610.03.2.  
3) Areas that are too steep, narrow or otherwise inaccessible to drill seeding 

equipment can be broadcast seeded at double the drill seeding rates. Following broadcast 
seeding, scarify the areas to incorporate the seed into the upper ¼ to ½ inch of soil.  

D. Method of Measurement and Basis of Payment. Topsoil salvage, replacement, 
and seeding are paid for as REVEGETATION at the Contract unit price per lump sum. 
 
 
 
 
END OF SECTION I 
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MDT NONDISCRIMINATION AND 
DISABILITY ACCOMMODATION NOTICE 

Montana Department of Transportation (“MDT”) is committed to conducting all of its business in an 
environment free from discrimination, harassment, and retaliation. In accordance with State and 
Federal law MDT prohibits any and all discrimination and protections are all inclusive (hereafter 
“protected classes”) by its employees or anyone with whom MDT does business: 

      Federal protected classes       State protected classes 
Race, color, national origin, 
sex, sexual orientation, gender identity, 
age, disability, income-level & Limited 
English Proficiency 

Race, color, national origin, parental/marital status, 
pregnancy, childbirth, or medical conditions related to 
pregnancy or childbirth, religion/creed, social origin or 
condition, genetic information, sex, sexual orientation, 
gender identification or expression, ancestry, age, 
disability mental or physical, political or religious 
affiliations or ideas, military service or veteran status, 
vaccination status or possession of immunity passport 

For the duration of this contract/agreement, the PARTY agrees as follows: 

(1) Compliance with Regulations: The PARTY (hereinafter includes consultant) will comply with all
Acts and Regulations of the United States and the State of Montana relative to Non-
Discrimination in Federally and State-assisted programs of the U.S. Department of
Transportation and the State of Montana, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

(2) Non-discrimination:

a. The PARTY, with regard to the work performed by it during the contract, will not
discriminate, directly or indirectly, on the grounds of any of the protected classes in the
selection and retention of subcontractors, including procurements of materials and
leases of equipment, employment, and all other activities being performed under this
contract/agreement.

b. The PARTY will provide notice to its employees and the members of the public that it
serves that will include the following:

i. A statement that the PARTY does not discriminate on the grounds of any
protected classes.

ii. A statement that the PARTY will provide employees and members of the public
that it serves with reasonable accommodations for any known disability, upon
request, pursuant to the Americans with Disabilities Act as Amended (ADA).

iii. Contact information for the PARTY’s representative tasked with handling non- 
discrimination complaints and providing reasonable accommodations under the
ADA.

iv. Information on how to request information in alternative accessible formats.

SECTION II 1 of 10

AWARD COPY



Rev. 01/2022 

c. In accordance with Mont. Code Ann. § 49-3-207, the PARTY will include a provision, in all
of its hiring/subcontracting notices, that all hiring/subcontracting will be on the basis of
merit and qualifications and that the PARTY does not discriminate on the grounds of any
protected class.

(3) Participation by Disadvantaged Business Enterprises (DBEs):

a. If the PARTY receives federal financial assistance as part of this contract/agreement, the
PARTY will make all reasonable efforts to utilize DBE firms certified by MDT for its
subcontracting services. The list of all currently certified DBE firms is located on the MDT
website at mdt.mt.gov/business/contracting/civil/dbe.shtml

b. By signing this agreement, the PARTY assures MDT that:

The contractor, sub recipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The contractor 
shall carry out applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

c. The PARTY must include the above assurance in each contract/agreement the PARTY
enters.

(4) Solicitation for Subcontracts, Including Procurement of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation, made by the PARTY for work to be
performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the PARTY of the PARTY’s obligation
under this contract/agreement and all Acts and Regulations of the United States and the State of
Montana related to Non-Discrimination.

(5) Information and Reports: The PARTY will provide all information and reports required by the
Acts, Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information and its facilities as may be determined by MDT or
relevant US DOT Administration to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is in the exclusive
possession of another who fails or refuses to furnish the information, the PARTY will so certify to
MDT or relevant US DOT Administration, as appropriate, and will set forth what efforts it has
made to obtain the information.

(6) Sanctions for Noncompliance: In the event of a PARTY’s noncompliance with the Non- discrimination
provisions of this contract/agreement, MDT will impose such sanctions as it or the relevant US DOT
Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the PARTY under the contract/agreement until the PARTY
complies; and/or

b. Cancelling, terminating, or suspending the contract/agreement, in whole or in part.
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(7) Pertinent Non-Discrimination Authorities: During the performance of this contract/agreement,
the PARTY, for itself, its assignees, and successor in interest, agrees to comply with the following
non-discrimination statutes and authorities; including but not limited to:

Federal 

- Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21;

- The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C.
§ 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

- Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

- Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

- The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

- Airport and Airways Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

- The Civil Rights Restoration Act of 1987, (PL 100-209), (broadened the scope, coverage, and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975, and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid recipients,
sub-recipients, and contractors, whether such programs or activities are Federally funded or
not);

- Titles II and III of the Americans with Disabilities Act, which prohibits discrimination on the basis
of disability in the operation of public entities, public and private transportation systems, places
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38;

- The Federal Aviation Administration’s Non-Discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

- Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which prevents discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

- Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English Proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);
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- Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. § 1681 et seq.).

- Executive Order 13672 prohibits discrimination in the civilian federal workforce on the basis of
gender identity and in hiring by federal contractors on the basis of both sexual orientation and
gender identity.

State 

- Mont. Code Ann. § 49-3-205 Governmental services;

- Mont. Code Ann. § 49-3-206 Distribution of governmental funds;

- Mont. Code Ann. § 49-3-207 Nondiscrimination provision in all public contracts.

(8) Incorporation of Provisions: The PARTY will include the provisions of paragraph one through
seven in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and/or directives issued pursuant thereto. The
PARTY will take action with respect to any subcontract or procurement as MDT or the relevant
US DOT Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the PARTY becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the PARTY may request MDT
to enter into any litigation to protect the interests of MDT. In addition, the PARTY may request
the United States to enter into the litigation to protect the interests of the United States.

SECTION II 4 of 10

AWARD COPY



LI
BE

RT
Y

LI
N

CO
LN

M
A

D
IS

O
N

M
CC

O
N

E

M
EA

G
H

ER

M
IN

ER
A

L

M
IS

SO
U

LA

M
U

SS
EL

SH
EL

L

PA
RK

PE
TR

O
LE

U
M

PO
N

D
ER

A

PO
W

D
ER

RI
VE

R

LE
W

IS
 A

N
D

CL
A

RK

PO
W

EL
L

PR
A

IR
IE

JU
D

IT
H

BA
SI

N

PH
IL

LI
PS

RA
VA

LL
I

RI
CH

LA
N

D

RO
O

SE
VE

LT

RO
SE

BU
D

SA
N

D
ER

S

SH
ER

ID
A

N

SI
LV

ER
BO

W
ST

IL
LW

AT
ER

SW
EE

T
G

RA
SS

TE
TO

N

TO
O

LE

TR
EA

SU
RE

VA
LL

EY

W
H

EA
TL

A
N

D

W
IB

A
U

X

YE
LL

O
W

ST
O

N
E

BE
AV

ER
H

EA
D

BI
G

H
O

RN

BL
A

IN
E

BR
O

A
D

W
AT

ER

CA
RB

O
N

CA
RT

ER

CA
SC

A
D

E

CH
O

U
TE

A
U

CU
ST

ER

D
A

N
IE

LS

D
AW

SO
N

D
EE

R
LO

D
G

E

FA
LL

O
N

FE
RG

U
S

FL
AT

H
EA

D

G
A

LL
AT

IN

G
A

RF
IE

LD

G
LA

CI
ER

G
O

LD
EN

VA
LL

EY

G
RA

N
IT

E

H
IL

L

JE
FF

ER
SO

N

LA
KE

FE
D

ER
A

L 
A

ID
 P

R
O

JE
CT

 IM
 9

0
-6

(1
5

1
)3

1
9

CO
LD

 M
IL

L,
 P

LA
N

T
 M

IX
 S

U
R

FA
CI

N
G

, S
EA

L 
&

 C
O

V
ER

,
G

A
U

R
D

R
A

IL
, &

 G
R

A
D

IN
G

B
O

ZE
M

A
N

 H
IL

L 
- E

A
ST

CO
N

T
R

O
L 

N
U

M
B

ER
 9

4
6

7
0

0
0

P
R

O
JE

CT
 L

O
CA

T
IO

N
 S

TA
T

E 
M

A
P

 - 
M

O
N

TA
N

A

Ü

0
30

60
15

M
ile

s

!
P

R
O

JE
C

T
 L

O
C

A
T

IO
N

SECTION II 5 of 10

AWARD COPY



13

7

22
23

19

11

24

18

12

14

10 15

£ ¤19
1
§̈ ¦90

§̈ ¦90
45

°4
0'

0"
N

45
°4

0'
0"

N

11
0°

50
'0

"W

1 1
0°

50
'0

"W

2S
 8

E

2S
 7

E
2S

 8
E

2S
 7

E

2S
 7

E
2S

 8
E

Ü
0

1,
00
0

2,
00
0

50
0

Fe
et

FE
D

ER
A

L 
A

ID
 P

R
O

JE
CT

 IM
 9

0
-6

(1
5

1
)3

1
9

CO
LD

 M
IL

L,
 P

LA
N

T
 M

IX
 S

U
R

FA
CI

N
G

, S
EA

L 
&

 C
O

V
ER

,
G

U
A

R
D

R
A

IL
, &

 G
R

A
D

IN
G

B
O

ZE
M

A
N

 H
IL

L 
- E

A
ST

CO
N

T
R

O
L 

N
U

M
B

ER
 9

4
6

7
0

0
0

P
R

O
JE

CT
 L

O
CA

T
IO

N
 Q

U
A

D
 M

A
P

 - 
G

A
LL

AT
IN

 &
 P

A
R

K
 C

O
U

N
T

IE
S 

1
 O

F 
5

"

B
E

G
IN

 IM
 9

0-
6(

15
1)

31
9

S
TA

 6
4+

99
.8

0

"

C
R

O
S

S
IN

G
:

Q
u

in
n

 C
re

ek

"

C
R

O
S

S
IN

G
:

U
n

n
am

ed
 D

ra
in

ag
e

SECTION II 6 of 10

AWARD COPY



13

9
7 19

20

16

24

18

12

8

21

17

£ ¤19
1

§̈ ¦90
§̈ ¦90

45
°4

0'
0"

N
45

°4
0'

0"
N

11
0°

45
'0

"W

1 1
0°

45
'0

"W

2S
 8

E

2S
 7

E
2S

 8
E

2S
 7

E

2S
 7

E
2S

 8
E

Ü
0

1,
00
0

2,
00
0

50
0

Fe
et

FE
D

ER
A

L 
A

ID
 P

R
O

JE
CT

 IM
 9

0
-6

(1
5

1
)3

1
9

CO
LD

 M
IL

L,
 P

LA
N

T
 M

IX
 S

U
R

FA
CI

N
G

, S
EA

L 
&

 C
O

V
ER

,
G

U
A

R
D

R
A

IL
, &

 G
R

A
D

IN
G

B
O

ZE
M

A
N

 H
IL

L 
- E

A
ST

CO
N

T
R

O
L 

N
U

M
B

ER
 9

4
6

7
0

0
0

P
R

O
JE

CT
 L

O
CA

T
IO

N
 Q

U
A

D
 M

A
P

 - 
G

A
LL

AT
IN

 &
 P

A
R

K
 C

O
U

N
T

IE
S 

2
 O

F 
5

"

C
R

O
S

S
IN

G
:

U
n

n
am

ed
 D

ra
in

ag
e

"

C
R

O
S

S
IN

G
:

Q
u

in
n

 C
re

ek

"

C
R

O
S

S
IN

G
:

U
n

n
am

ed
 D

ra
in

ag
e

"

C
R

O
S

S
IN

G
:

U
n

n
am

ed
 D

ra
in

ag
e

SECTION II 7 of 10

AWARD COPY



9

24
20

16
13

22

14

21

8
10

12

17
15

23

11

£ ¤19
1

§̈ ¦90
§̈ ¦90

45
°4

0'
0"

N
45

°4
0'

0"
N

11
0°

45
'0

"W

1 1
0°

45
'0

"W

2S
 8

E

2S
 8

E

2S
 8

E

2S
 8

E

Ü
0

1,
00
0

2,
00
0

50
0

Fe
et

FE
D

ER
A

L 
A

ID
 P

R
O

JE
CT

 IM
 9

0
-6

(1
5

1
)3

1
9

CO
LD

 M
IL

L,
 P

LA
N

T
 M

IX
 S

U
R

FA
CI

N
G

, S
EA

L 
&

 C
O

V
ER

,
G

U
A

R
D

R
A

IL
, &

 G
R

A
D

IN
G

B
O

ZE
M

A
N

 H
IL

L 
- E

A
ST

CO
N

T
R

O
L 

N
U

M
B

ER
 9

4
6

7
0

0
0

P
R

O
JE

CT
 L

O
CA

T
IO

N
 Q

U
A

D
 M

A
P

 - 
PA

R
K

 C
O

U
N

T
Y

 3
 O

F 
5

"

C
R

O
S

S
IN

G
:

U
n

n
am

ed
 D

ra
in

ag
e

"
C

R
O

S
S

IN
G

:
F

ly
n

n
 C

re
ek

"

C
R

O
S

S
IN

G
:

U
n

n
am

ed
 D

ra
in

ag
e

"

C
R

O
S

S
IN

G
:

U
n

n
am

ed
 D

ra
in

ag
e

SECTION II 8 of 10

AWARD COPY



24

17 20

13

22

14

8
10

12
7

15

23

11

1918
£ ¤19

1
§̈ ¦90

§̈ ¦90

45
°4

0'
0"

N
45

°4
0'

0"
N

11
0°

40
'0

"W

1 1
0°

40
'0

"W

2S
 9

E

2S
 9

E
2S

 8
E

2S
 8

E

2S
 9

E
2S

 8
E

Ü
0

1,
00
0

2,
00
0

50
0

Fe
et

FE
D

ER
A

L 
A

ID
 P

R
O

JE
CT

 IM
 9

0
-6

(1
5

1
)3

1
9

CO
LD

 M
IL

L,
 P

LA
N

T
 M

IX
 S

U
R

FA
CI

N
G

, S
EA

L 
&

 C
O

V
ER

,
G

U
A

R
D

R
A

IL
, &

 G
R

A
D

IN
G

B
O

ZE
M

A
N

 H
IL

L 
- E

A
ST

CO
N

T
R

O
L 

N
U

M
B

ER
 9

4
6

7
0

0
0

P
R

O
JE

CT
 L

O
CA

T
IO

N
 Q

U
A

D
 M

A
P

 - 
PA

R
K

 C
O

U
N

T
Y

 4
 O

F 
5

"

C
R

O
S

S
IN

G
:

A
re

a 
C

re
ek

"
C

R
O

S
S

IN
G

:
U

n
n

am
ed

 D
ra

in
ag

e

SECTION II 9 of 10

AWARD COPY



17

22

30

16

20

29

8

15

10

7

2821

27

1918

9

£ ¤19
1

§̈ ¦90

§̈ ¦90

45
°4

0'
0"

N
45

°4
0'

0"
N

11
0°

40
'0

"W

1 1
0°

40
'0

"W

2S
 9

E

2S
 9

E

2S
 9

E

2S
 9

E

Ü
0

1,
00
0

2,
00
0

50
0

Fe
et

FE
D

ER
A

L 
A

ID
 P

R
O

JE
CT

 IM
 9

0
-6

(1
5

1
)3

1
9

CO
LD

 M
IL

L,
 P

LA
N

T
 M

IX
 S

U
R

FA
CI

N
G

, S
EA

L 
&

 C
O

V
ER

,
G

U
A

R
D

R
A

IL
, &

 G
R

A
D

IN
G

B
O

ZE
M

A
N

 H
IL

L 
- E

A
ST

CO
N

T
R

O
L 

N
U

M
B

ER
 9

4
6

7
0

0
0

P
R

O
JE

CT
 L

O
CA

T
IO

N
 Q

U
A

D
 M

A
P

 - 
PA

R
K

 C
O

U
N

T
Y

 5
 O

F 
5

"

E
N

D
 IM

 9
0-

6(
15

1)
31

9
S

TA
 3

6+
00

.0
0

SECTION II 10 of 10

AWARD COPY



STANDARD PROVISIONS INDEX 

FEDERAL AID PROJECTS CONTAINS 

Federal Wage Rates (Rev. 1-05-2024) ..........................................................................   6 Pages 

Requirements & Acknowledgement for Working on Railroad R/W  ........................   1 Page 

Required Contract Provisions Federal-Aid Const. Contracts (FORM FHWA-1273) 
[Rev.10-23-2023] ..........................................................................................................  14 Pages 

Supplemental Revisions for Required Contract Provisions Federal-Aid Const. Contracts 
  (FORM FHWA-1273) [Added 2-4-2016]  ..............................................................................     1 Page 

EEO Affirmative Action Req. on Federal-Aid Construction  ....................................   1 Page 
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General Decision Number: MT20240079 01/05/2024 
 
Superseded General Decision Number: MT20230079 
 
State: Montana 
 
Construction Type: Highway 
 
Counties: Montana Statewide. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable 
minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note 
that these Executive Orders apply to covered contracts entered into by the federal government that 
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-
Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(1). 

 
If the contract is entered into on or after 
January 30,2022, or the contract is renewed 
or extended (e.g., an option is exercised) on 
or option is exercised) on or after January 
30, 2022. 

Executive Order 14026 generally applies 
to the contract. 
The contractor must pay all covered 
workers at least $17.20 per hour (or the 
applicable wage determination, if it is 
higher) for all hours spent performing on 
the contract in 2024. 

If the contract was awarded on or between 
January 1, 2015 and January 29, 2022, and 
the contract is not renewed or extended on 
or after January 30, 2022. 

Executive Order 13658 generally applies 
to the contract.  
The contractor must pay all covered 
workers at least $12.90 per hour (or the  
applicable wage rate listed on this wage 
determination, if it is higher) for all hours 
performing on that contract in 2024. 

 
The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is 
covered by one of the Executive Orders and a classification considered necessary for performance 
of work on the contract does not appear on this wage determination, the contractor must still submit 
a conformance request. 
 
Additional information on contractor requirements and worker protections under the Executive 
Orders is available at http://www.dol.gov/whd/govcontracts . 

 
Modification Number     Publication Date 
          0                           01/05/2024 
 
SUMT2023-001 04/01/2022 
                                        Rates          Fringes 
 
CARPENTER 
     Carpenter/Piledriverman   $ 36.05            14.23 
     Millwright     $ 40.87            14.70 

 
CEMENT MASON/CONCRETE FINISHER $ 33.41            16.51 
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DIVER 
     Diver Tender    $ 45.30            18.38 
     Diving     $ 92.66            18.38 
     Stand-By     $ 46.33            18.38 
The tender shall receive 2 hours at the straight time pay rate per shift for dressing and/or undressing 
when work is done under hyperbaric conditions. 
 
Depth Pay (Surface Diving): 
0-20 ft.: Free zone 
>20-100 ft.: $2.00 per ft. 
>100-150 ft.: $3.00 per ft. 
>150-220 ft.: $4 00 per ft. 
>220 ft.: $5.00 per ft. 
 
Diving in Enclosures (Diver Only): 
0-25 ft.: Free zone 
>25-300 ft.: $1.00 per ft. 
 
ELECTRICIAN (LINE CONSTRUCTION)  
     Equipment Operator   $ 38.38            18.60 
     Groundman.    $ 29.96            17.64 
     Lineman     $ 50.11            19.88 
 
ELECTRICIAN  
     All Areas     $ 39.08            20.00 
 
IRONWORKER    $ 30.43            25.22 
 
LABORER  
     Group 1     $ 27.71            12.36 
     Group 2     $ 30.87            12.36 
     Group 3     $ 31.10            12.36 
     Group 4     $ 32.12            12.36 
 
GROUP 1:  Flag Person 
 
GROUP 2:  All General Labor work; Burning Bar; Bucket Man; Carpenter Tender; Caisson Worker; 
Cement Mason Tender; Cement Handler (dry); Chuck Tender; Choker Setter; Concrete Worker;  
Curb Machine-Lay Down; Crusher and Batch Plant Worker; Fence Erector; Form Setter; Form 
Stripper; Heater Tender; Landscaper; Pipe Wrapper; Pot Tender; Powderman Tender; Rail  
and Truck Loaders and Unloaders; Riprapper; Sealants for Concrete and other materials; Sign 
Erection, Guard Rail and Jersey Rail; Stake Jumper; Spike Driver; Signalman; Tail Hoseman; Tool  
Checker and Houseman; Traffic Control Worker 
 
GROUP 3:  Concrete Vibrator; Dumpman (Grademan); Equipment Handler; Geotextile and Liners; 
High-Pressure Nozzleman; Jackhammer (Pavement Breaker); Laser Equipment; Non-riding Rollers; 

Pipelayer; Posthole Digger (power); Power Driven Wheelbarrow; Rigger; Sandblaster; Sod-
Cutter-power; Tampers 
 
GROUP 4:  Asphalt Raker; Cutting Torch; Grade Setter; High-Scaler; Power Saws (Faller & 
Concrete); Powderman ($1.00 per hour above Group 4 rate); Rock & Core Drill; Track or Truck  
Mounted Wagon Drill; Welder including Air Arc 
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PAINTER     $ 36.00            12.84 
Pavement Marking/Milling and related work. Includes operating marking and all other equipment and 
all work involved in application of pavement markings including epoxies, paints, tape, buttons, 
thermo-plastics, and any other products applied for traffic marking purposes and for directing and 
regulating traffic and cutting rumble strips. 
 
POWER EQUIPMENT OPERATOR:   
     Group 1.....................$ 32.47            12.77 
     Group 2.....................$ 34.55            12.77 
     Group 3.....................$ 35.70            12.77 
     Group 4.....................$ 36.67            12.77 
     Group 5.....................$ 38.05            12.77 
     Group 6.....................$ 39.27            12.77 
     Group 7.....................$ 41.95            12.77 
 
GROUP 1:  Air Compressor; Auto Fine Graders; Belt Finishing Machine; Boring Machine (small); 
Cement Silo; Crane, A-Frame Truck Crane; Crusher Conveyor; DW-10, 15, and 20 Tractor  
Roller; Farm Tractor; Forklift; Form Grader; Front End Loader Under 1 CU Yard; Heavy Duty Drills; 
Herman Nelson Heater; Mulching Machine; Oiler, All Except Cranes & Shovels; Pumpman 
 
GROUP 2:  Air Doctor; Backhoe/Excavator/Shovel to and including 3 CU Yard; Bit Grinder; 
Bituminous Paving Travel Plant; Boring Machine Large; Broom, Self-Propelled; Concrete  
Travel Batcher; Concrete Float & Spreader; Concrete Bucket Dispatcher, Concrete Finish Machine; 
Concrete Conveyor; Distributor; Dozer; Rubber-Tired, Push & Side Boom; Elevating  
Grader/Gradall; Field Equipment Serviceman; Front End Loader 1 CU Yard to including 5 CU Yard; 
Grade Setter; Heavy Duty Drills, All Types; Hoist/Tugger, All; Hydralift & Similar; Industrial 
Locomotive; Motor Patrol, Except Finish; Mountain Skidder; Oiler - Cranes & Shovels; Pavement 
Breaker, EMSCO; Power Saw, Self-Propelled; Pugmill; Pumpcrete/Grout Machine; Punch Truck; 
Roller, Other Than Asphalt; Roller, Sheepsfoot, Self-Propelled; Roller, 25 Tons and Over; Ross 
Carrier; Rotomill Under 6 Ft; Trenching Machine; Washing/Screening Plant 
 
GROUP 3:  Asphalt Paving Machine; Asphalt Screed; Backhoe/Excavator/Shovel Over 3 CU Yard; 
Cableway Highline; Concrete Batch Plant; Concrete Curing Machine; Concrete Pump; Cranes; 
Creter; Cranes, Electric Overhead; Cranes 24 Tons and Under; Curb Machine/Slip Form Paver; 
Finish Dozer; Front End Loader Over 5 CU Yard; Mechanic/Welder; Pioneer Dozer; Roller Asphalt 
(Breakdown & Finish); Rotomill, Over 6 FT; Scraper, Single, Twin or Pulling Belly Dump; Yo-Yo Cat 
 
GROUP 4:  Asphalt/Hot Plant Operator, Cranes, 25 Tons to 44 Tons; Crusher Operator; Finish Motor 
Patrol; Finish Scraper 
 
GROUP 5:  Cranes, 45 Tons To Including 74 Tons 
 
GROUP 6:  Cranes, 75 Tons To Including 149 Tons; Crane, Whirley (All) 
 
GROUP 7:  Cranes,150 Tons To Including 250 Tons (Add $ 1.00 For Every 100 Tons Over 250 Tons; 
Crane, Tower (All) 
 
TRUCK DRIVER   
     Group 1.....................$ 28.21            12.57 
     Group 2.....................$ 35.74            12.57 
 
GROUP 1:  Pilot Car 
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GROUP 2:  Combination Truck and Concrete Mixer and Transit Mixer; Dry Batch Trucks; Distributor 
Driver; Dumpman; Dump Trucks and Similar Equipment; Dumpster; Flat Trucks; Lumber Carriers; 
Lowboys; Pickup; Powder Truck Driver; Power Boom; Serviceman; Service Truck/Fuel Truck/ 
Tireperson; Truck Mechanic; Trucks With Power Equipment; Warehouseman, Partsman, Cardex and 
Warehouse Expeditor; Water Trucks 
 
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

 
================================================================ 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to 
all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 
56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including preventive care; to assist a family member 
(or person who is like family to the employee) who is ill, injured, or has other health-related needs, 
including preventive care; or for reasons resulting from, or to assist a family member (or person who 
is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  
Additional information on contractor requirements and worker protections under the EO is available 
at https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) 
(1) (ii)). 
 
_____________________________________________________ 
 
The body of each wage determination lists the classification and wage rates that have been found to 
be prevailing for the cited type(s) of construction in the area covered by the wage determination. The 
classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate 
is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a 
union average rate (weighted union average rate). 
 
Union Rate Identifiers 
 
A four-letter classification abbreviation identifier enclosed in dotted lines beginning with characters 
other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that 
classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier 
of the union which prevailed in the survey for this classification, which in this example would be 
Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., 
Plumbers Local 0198. The next number, 005 in the example, is an internal number used in 
processing the wage determination. 07/01/2014 is the effective date of the most current negotiated 
rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average 
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rate based on all the rates reported in the survey for that classification.  As this weighted average 
rate includes all rates reported in the survey, it may include both union and non-union rates. 
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted 
average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is 
the year of survey on which these classifications and rates are based. The next number, 007 in the 
example, is an internal number used in producing the wage determination. 5/13/2014 indicates the 
survey completion date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for 
those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for the 
classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 

___________________________________________________________________________________ 

 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour National Office because National Office has responsibility for the Davis-
Bacon survey program. If the response from this initial contact is not satisfactory, then the process 
described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) 
can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
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            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, etc.) that the requestor 
considers relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 
Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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"CONTRACTOR REQUIREMENTS AND 
ACKNOWLEDGMENT FOR 

WORKING ON RAILROAD RIGHT-OF-WAY" 

This document must be dated and signed by the Contractor and submitted to the State before occupying 
or working on Railroad right-of-way. 

1) No change, which has a direct effect on the Railroad, will be made to construction plans without
submitting revised plans and receiving approval from the Railroad.  Work covered by the plans,
that requires flagging, will be covered by the Railroad/Highway Agreement.  For work that is a

result of the contractor's discretion, flagging protection will be required when equipment crosses
or is working within 25 feet (7.62 meters) of center of any live track.  When deemed necessary by
local Railroad officers, a flagman may be required at all times while working on Railroad right-of-
way in high density rail traffic area.

2) Crossing of any Railroad tracks must be done at approved locations and must be full depth

timber, rubber, etc.  Any equipment with steel wheels, lugs or tracks must not cross steel rails
without the use of rubber tires or other approved protection.  This shall apply specifically to, but
not be limited to, access for Contractor furnished gravel, borrow or waste sites.  The Contractor
will be required to obtain a permit from the Railroad, and comply with any provisions thereof,
before using any private Railroad crossings.  All track crossing locations must be covered by a
Private Roadway and Crossing Agreement.  This does not apply to any public crossing.

3) Costs of flagging or planking protection of the tracks, which are a direct result of the planned
construction, will be paid for by the State.  Costs of flagging, planking for protection of the tracks,
installation of new crossings or other work caused by the Contractor's discretion, will be paid by
the Contractor.

4) When work to be performed by the Contractor is not covered in the Railroad/Highway agreement,
the Contractor must furnish a plan to the Railroad for approval showing details as to how any
work that may affect the Railroad will be accomplished.

5) Storing of construction materials or any other material, including dirt, sand, etc., within the
Railroad right-of-way, will not be allowed unless covered by an easement, construction permit, or

Contractor's permit/lease.

6) Construction within 25 feet (7.62 meters) of the center of any track not covered by the
Railroad/Highway agreement will require plan approval and authorization by the Railroad
Superintendent Maintenance and Engineering.  This includes, but is not limited to, any
excavation, slope work and driving of sheet piling.

7) No vehicles, equipment or machines shall be parked or stored unattended within 25 feet (7.62
meters) of any track, on railroad right-of-way, without specific written approval of the Railroad.

8) When any work is to be performed on Railroad property by the Contractor that is not shown in the
construction plans, the Contractor must submit a detailed plan of the work to the Railroad for their

approval.

CONTRACTOR'S ACKNOWLEDGMENT: WORK SITE LOCATION: 

Company Town 

By: 
Name State 

Title Project # 

Date 
Rev. 01/01/04 
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FHWA-1273 – Revised October 23, 2023 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Non-segregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Certification Regarding Debarment, Suspension,

Ineligibility and Voluntary Exclusion
XI. Certification Regarding Use of Contract Funds for

Lobbying
XII. Use of United States-Flag Vessels:

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).  23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 

b. The contractor will accept as its operating policy the
following statement: 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment.  To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer."  All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 

Effective 02-01-24

SECTION III Page 10 of 24

AWARD COPY



within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the
construction industry; and  

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Supplemental Revisions for FHWA Form-1273 (Dated May 1, 2012) 
Required Contract Provisions 

Federal-Aid Construction Contracts  

The following are supplementary or amendatory to the May 1, 2012, FHWA Form-1273 insofar as they apply to this 
contract: 

Add the following provisions in accordance with the FHWA memo dated December 11, 2015: 

Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable 
rates for United States-flag commercial vessels. 

Furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a 
rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in above paragraph 
to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 
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SPECIAL PROVISIONS 

EEO AFFIRMATIVE ACTION REQUIREMENTS ON FEDERAL & FEDERAL-AID CONSTRUCTION CONTRACTS 

Federal-aid contractors are hereby notified they are subject to the OFCCP goals and economic areas for minority and female participation 
expressed below. Compliance with the goals and OFCCP affirmative action efforts for contracts and subcontracts consisting of $10,000 or more 
will be determined by OFCCP officials. 

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246) 

1. The Offeror’s or Bidder’s attention is called to the Equal Opportunity Clause and “Standard Federal Equal Employment Opportunity
Construction Contract Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s aggregate
workforce in each trade on all construction work in the covered area, are as follows:

GOALS FOR FEMALE PARTICIPATION (statewide) 6.9%

GOALS FOR MINORITY PARTICIPATION IN EACH TRADE
Economic Areas:

152 
Non-SMSA (Standard Metropolitan Statistical Area) Counties 4.4% 

Daniels, Richland, Roosevelt, Sheridan 

153 Great Falls, MT 
SMSA Counties 
3040 Great Falls, MT 3.2% 

Cascade 

Non-SMSA Counties 4.1% 
Blaine, Broadwater, Chouteau, Fergus, Glacier, Hill, Jefferson, Judith Basin, 
Lewis & Clark, Liberty, Meagher, Petroleum, Phillips, Pondera, Teton, Toole,  
Valley, Wheatland 

154 Missoula, MT 
Non-SMSA Counties 2.7% 

Beaverhead, Deer Lodge, Flathead, Granite, Lake, Lincoln, Madison, Mineral, 
Missoula, Powell, Ravalli, Sanders, Silver Bow 

155 Billings, MT 
SMSA Counties 
0880 Billings, MT 3.3% 

Yellowstone 

Non-SMSA Counties 3.3% 
Big Horn, Carbon, Carter, Custer, Dawson, Fallon, Gallatin, Garfield, 
Golden Valley, McCone, Musselshell, Park, Powder River, Prairie, Rosebud, 
Stillwater, Sweet Grass, Treasure, Wibaux, Yellowstone Nat’l Park 

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally assisted) performed in 
the covered area. If the contractor performs construction work in a geographical area located outside of the covered area, it shall 
apply the goals established for such geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and non-federally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation 
of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals. The hours of minority and female employment and training must be substantially uniform throughout 
the length of the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and women evenly 
on each of its projects. The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project 
for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 
41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours performed.  

3. The contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs within 10 working 
days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from
this solicitation. The notification shall list the name, address and telephone number of the subcontractor; employer identification
number of the subcontractor; estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; 
and the geographical area in which the subcontract is to be performed.
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