MONTANA
Department of
Transportation

UPCOMING ALTERNATIVE CONTRACTING PROJECTS

Updated: November 4, 2026

DB – CM/GC – PDB

UPN	PROJECT ID	DISTRICT	PROJECT DESCRIPTION	TYPE OF PROJECT	TENTATIVE ADVERTISE DATE	PROJECT INFO	DELIVERY METHOD	ESTIMATED COST ($MILL)
10436000	EV STWD(984)	ALL	NEVI PROGRAM – INTERSTATE SYSTEM	ELECTRIC VEHICLE CHARING STATIONS	January 2027	Link	DB **(A)**	5 to 10
999000	NHPB 90-9(137)509	5	LITTLE BIGHORN R-CROW AGENCY	BRIDGE REPLACEMENT	January/February 2028		DB	15 to 25
999100	NHPB 94-1(89)51	5	BIGHORN RIVER-1M W BIGHORN	BRIDGE REPLACEMENT / REHABILITATION	January/February 2028		DB	15 to 25

(A) AC-GEC (DOWL and DJ&A) will be utilized in Project Management or Project Review. DOWL and DJ&A will be precluded from participating as part of a DB Firm.

To request an alternative accessible format of these documents, please contact MDT's ADA Coordinator at 406-444-5416, Montana Relay Service at 711, or by email at mdtaccessibilityrequest@mt.gov. Do not use this phone number and email for project related questions

This list of Upcoming Alternative Contracting Projects is for advertisement only and is subject to change without notice.