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Call Order: 403

Letting Date:

Contract Description:
Project(s):

Line

December 03, 2025

ContractID: CMA25

US 93 N - POST CREEK HILL

Number Item ID

SECTION: 0001

0010

0020

0030

0040

0050

0060

0070

0080

0090

0100

0110

103500005

104030010

104030025

104030045

104030085

105070000

107000060

108000000

108000010

109200005

208010150

Item Description

RECONSTRUCTION

ESCROW OF BID DOCUMENTS
MISCELLANEOUS WORK
MISCELLANEOUS ITEMS-INSTALL
MISCELLANEOUS ITEMS-EACH
MISCELLANEOUS ITEMS-UNIT
CONTRACTOR SURVEY AND LAYOUT
NOXIOUS WEED CONTROL
CRITICAL PATH SCHEDULE
STRUCTURE ANALYSIS
MOBILIZATION

TEMPORARY EROSION CONTROL-LS

District(s):

US 93 N - POST CREEK HILL
(8008160000) SSS-NH-NHPB 5-2(160)37

Counties: Lake

Missoula Contract Time: 12/01/26 COMPLETION DATE
Min: Max:
(1) KREBS (2) KIEWIT
CORPORATION INFRASTRUCTUR
E CO
Unit Ext Unit Ext Unit Ext
Quantity  Units Price Amount Price Amount Price Amount
(1) LS 6,150.00 6,150.00 623.29 623.29
50,000.00  UNIT 1.00  50,000.00 1.00  50,000.00

2.00 EACH 210,280.00 420,560.00 | 213,963.40 427,926.80

3.00 EACH 22,600.00 67,800.00 22,940.03  68,820.09

550,020.00  UNIT 1.00  550,020.00 1.00 550,020.00
(1) LS 3,690.00 3,690.00 3,615.08 3,615.08

500.00  UNIT 1.00 500.00 1.00 500.00

(1) LS 1,790.00 1,790.00 1,495.90 1,495.90

(1) LS 1,950.00 1,950.00 1,994.53 1,994.53

(1) LS | 445,400.00 445,400.00 | 460,714.30 460,714.30

(1) LS 72,020.00 72,020.00 77,541.02  77,541.02
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Call Order:

403

Contract ID:

CMA25

Letting Date:

Contract Description:

December 03, 2025

District(s):

US 93 N - POST CREEK HILL

(8008160000) SSS-NH-NHPB 5-2(160)37

US 93 N - POST CREEK HILL

Project(s):
SECTION: 0001
0120 208010200
0130 559040025
0140 601000100
0150 603017029
0160 618030015
0170 618030075
0180 618030230
0190 618040030
0200 618040040
0210 618100005
0220 618100007
0230 618110010

RECONSTRUCTION

TEMPORARY EROSION CONTROL-FIXED

STATIC LOAD TEST

WELL-DEVELOP PUMP AND TEST

DEWATERING

TRAFFIC CONTROL-FIXED

TRAFFIC CONTROL-DAY

TRAFFIC CONTROL PLAN

FLAGGER-SHIFT

PILOT CAR-SHIFT

PORTABLE VARIABLE MESSAGE SIGN

TRAFFIC ACTUATED TEMPORARY SIGNALS

INSTALL, REMOVE CAMERA SYSTEM

Tabulation of Bids Page 2 of 3
Counties: Lake
Missoula Contract Time: 12/01/26 COMPLETION DATE
Min: Max:
500.00 UNIT 1.00 500.00 1.00 500.00
2.00 EACH 15,410.00 30,820.00 15,664.06 31,328.12
4,00 EACH 73,900.00 295,600.00 75,119.23 300,476.92
1,416.00 HOUR 31.50 44,604.00 35.83 50,735.28
500.00 UNIT 1.00 500.00 1.00 500.00
30.00 DAY 2,270.00 68,100.00 2,306.17 69,185.10
(1) LS 1,040.00 1,040.00 1,059.59 1,059.59
30.00 EACH 1,170.00 35,100.00 1,184.25 35,527.50
30.00 EACH 1,410.00 42,300.00 1,433.57 43,007.10
3.00 EACH 8,000.00 24,000.00 8,102.77 24,308.31
60.00 DAY 700.00 42,000.00 645.95 38,757.00
1.00 EACH 6,200.00 6,200.00 6,232.90 6,232.90
Section Totals $2,210,644.00 $2,244,868.83
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Call Order: 403 ContractID: CMA25
Letting Date: December 03, 2025 District(s):

Contract Description:  US 93 N - POST CREEK HILL

Project(s): (8008160000) SSS-NH-NHPB 5-2(160)37
US 93 N - POST CREEK HILL

() indicates item is bid as Lump Sum

Counties: Lake
Missoula Contract Time: 12/01/26 COMPLETION DATE

Min: Max:

Contract Item Totals $2,210,644.00 $2,244,868.83

Contract Time Totals

Contract Grand Totals $2,210,644.00 $2,244,868.83
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Vendor Ranking Page 1 of 1
Call Order: 403 ContractID: CMA25 Counties: Lake
Letting Date: December 03, 2025 District(s): Missoula Contract 12/01/26 COMPLETION DATE
11:00 AM
Contract Description: US 93 N - POST CREEK HILL Min: Max:
Project(s): (8008160000) SSS-NH-NHPB 5-2(160)37
US 93 N - POST CREEK HILL
Percent Of
Rank Vendor ID Vendor Name Total Bid Low Bid
1 1137 KREBS CORPORATION $2,210,644.00 100.00%
2 7597 KIEWIT INFRASTRUCTURE CO $2,244,868.83 101.55%



