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STATE OF MONTANA

DEPARTMENT OF TRANSPORTATION
BID PACKAGE

Sealed bids for construction of this project will be received by the Montana Department of
Transportation, Construction Contracting Bureau, Room 101, 2701 Prospect, Helena, Montana
until 9:00 a.m. on September 9, 2021. All bids will then be publicly opened, reviewed for
correctness, and then publicly read.

Federal Aid Project(s):
STPP 3-4(46)102 US-89 Erosion Repair-Two Medicine

Bid proposals, Plans, Standard Specifications, Detail Drawings, and Standard Contract Forms
are on file for examination and may be obtained from the Construction Contracting Bureau of
the Montana Department of Transportation, 2701 Prospect Avenue, P.O. Box 201001, Helena,
Montana 59620-1001.

Prime bidders use the Electronic Bid System or bid on-line through Bid Express to produce a bid

containing Proposal Forms, Schedule of Items, and Disadvantaged Business Enterprises (DBE)
Requirements (if applicable).

CONTRACT #05921
AWARDED ON: SEPTEMBER 21, 2021
TO: GLACIER EXCAVATING INC

MONTANA DEPARTMENT OF TRANSPORTATION

Loran Frazier, Chairperson Malcolm “Mack” Long
Montana Transportation Commission Director of Transportation

Contract No.05921
JJ:HB:9838000ADV-105
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CURRENT QUESTIONS & ANSWERS

105 - US-89 EROSION REPAIR - TWO MEDICINE -
September 9, 2021

Notifications
No Notices available for this project.

Addendums

No Addendums available for this project.

Clarifications
No Clarifications available for this project.

Questions
No Questions available for this project.
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MONTANA DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

CONTRACT ID: 05921

PROJECT: STPP 3-4(46)102 (9838046000)
US-89 EROSION RPR-TWO MEDICINE

PROP

LINE UNIT OF

NO. ITEM NUMBER ITEM DESCRIPTION MEASURE QUANTITY

SECTION 0001 - RIVERBANK EROSION REPAIR - 100% ON BLACKFOOT RESERVATION

0010 104 030 010 MISCELLANEOUS WORK UNIT 10,000.00
0015 104 030 065 MISCELLANEOUS ITEMS-LNET LNET 387.00
0020 105 070 000 CONTRACTOR SURVEY AND LAYOUT LS 1.00
0030 107 100 010 CULTURAL RESOURCE PERSON DAY 5.00
0040 109 200 005 MOBILIZATION LS 1.00
0050 208 010 000 BMP ADMINISTRATION-LS LS 1.00
0060 208 010 200 TEMPORARY EROSION CONTROL-FIXED UNIT 500.00
0070 208 010 486 STREAMBED MATERIAL CUYD 309.00
0080 208 010 500 BIOENGINEERED BANK LS 1.00
0090 210 020 173 COM TRAILER-INSTALL, MAINTAIN, REM EACH 1.00
0100 607 100 229 FARM FENCE-TYPE F4W LNFET 351.00
0110 607 100 380 FARM FENCE-PANEL/DOUBLE FW EACH 6.00
0120 610 100 559 REVEGETATION LS 1.00
0130 610 100 560 RIPRAP REVEGETATION SQYD 946.00
0140 610 650 028 TREE AND SHRUB PLANTING LS 1.00
0150 613 100 050 RIPRAP-CLASS 3 RANDOM CUYD 1,601.30
0160 618 030 005 TRAFFIC CONTROL DEVICES CB UNIT 5,000.00
0170 622 011 043 PERM EROSION CONTROL-HIGH SURV SQYD 1,187.00
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SPECIAL PROVISIONS

FEDERAL AID PROJECT NO(S). STPP 3-4(46)102
(REVISED 09-09-21)

The following special provisions are hereby made part of the contract and supplement
and/or supersede any sections of the Standard and Supplemental Specifications of Road and
Bridge Construction, adopted by the Montana Department of Transportation and the Montana
Transportation Commission and all supplements thereto in conflict therewith.

The following documents are hereby incorporated by reference into this contract:

° “Standard and Supplemental Specifications for Road and Bridge
construction 2020 V2.3 Edition” found at the following link:
https://www.mdt.mt.gov/other/webdata/external/const/specifications/2020/SPEC-BOOK/2020-
SPEC-BOOK-V2.3.pdf

. The most recent version of the Detailed Drawings can be found at the
following link: https://www.mdt.mt.gov/business/contracting/detailed drawings.shtml
The most recent version of the Materials Manual can be found at the following link:
https://www.mdt.mt.gov/other/webdata/external/materials/materials _manual/MDT_ MATERIALS

MANUAL 090921 LETTING.pdf

° The latest version of the Standard and Supplemental Specifications,
Quarterly updates, and revision summaries can be found at the following website:
https://www.mdt.mt.gov/business/contracting/standard specs.shtml

The Question-and-Answer Forum opens at 5:00 p.m. on the bid letting advertisement
date and closes at 10:00 a.m. on the Monday before the bid letting. If Monday is a state holiday,
the forum will close on Friday before the bid letting at 3:00 p.m. Questions raised by potential
bidders on this project and answers and other information posted by the Department on the
“Question and Answer Forum” can be found at the website
https://www.mdt.mt.gov/business/contracting/gacurrent.shtml up to 5 p.m. on the day before the
bid letting.

The U.S. Department of Transportation (DOT) operates a toll-free number at
1-800-424-9071, 24 hours a day - 7 days a week. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use this number to report such
activities. All information will be treated confidentially, and callers may remain anonymous.

The Department attempts to provide reasonable accommodations for any known
disability that may interfere with a person participating in any service, program, or activity of the
Department. Alternate accessible formats of this document will be provided upon request. If
reasonable accommodation is needed to participate in Department bid lettings, call the Civil
Rights Bureau at 444-6331 or TTY 406-444-7696 [TTY 1-800-335-7592 (toll free)].

1. PROJECT DESCRIPTION [102]

Riverbank erosion repair to include construction of a bioengineered bank using riprap
and geotextile on US-89 Erosion RPR-Two Medicine. This project is located in Glacier County
12 miles southeast of Browning on State Primary Route 3/HWY 89 between RP 102.2 and RP
102.3. This project is located on the Blackfeet Reservation.

2. CONTRACT TIME - COMPLETION DATE [108] (REVISED 1-21-16)

This contract is a completion date contract. The work begins on the effective date stated
in the Notice to Proceed (NTP) and all work is to be completed no later than March 11, 2022.
Unusually severe weather is not considered as a delay cause. The NTP will be issued with an
effective date of November 16, 2021.
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3. CONTRACT DOCUMENTS [102] (ADDED 9-17-20)

The following documents are now available within the Contractors Reference Material on
the Department’s Contracting and Bidding webpage
https://www.mdt.mt.gov/business/contracting/ :

. Table of Contractor’s Submittals
. Traffic Control Rate Schedule
. Erosion Control Rates

4. DISADVANTAGED BUSINESS ENTERPRISES (DBE) REQUIREMENTS [102]
(REVISED 1-18-18)

The DBE goal for this contract is 0.00%. Use the AASHTOWare Project Bids™
Electronic Bid System (EBS) to print the DBE submittal and timing requirements. If the contract
does not have a project-specific goal, the field will display in the AASHTOWare Project Bids™
bid file as a blank field.

List the DBE commitments in the EBS file. An on-line DBE Directory is available at:
https://app.mdt.mt.gov/dbe/dbe/search.

If the DBE goal cannot be met, show a good faith effort per the Good Faith Effort Criteria
and supporting forms, available at: http://www.mdt.mt.gov/publications/forms.shtml. Submit the
Good Faith Effort documentation within 48 hours of the bid opening.

5. DBE QUOTES [102] (REVISED 3-10-16)

The Department has a quick and easy way for you to request quotes from Montana
DBE-certified companies. The information goes to the DBE companies that same day. The on-
line form is located at web site: https://app.mdt.mt.gov/dbeqt/.

Call the Department DBE Supportive Services, 1-800-883-5811, for further assistance.
Using this online request form will be considered for good faith efforts, but it does not constitute
meeting all requirements of good faith efforts.

6. DBE USAGE [102] (REVISED 2-13-20 M)

Contract specific goals are not placed on contracts; however, the Department has an
overall 6.5% DBE goal it must achieve. To assist contractors in determining their DBE
commitment level, the Department has reviewed the estimates for this contract, and has
established an aspirational goal of 4.5% DBE usage. Although not a contract requirement, the
Department believes that the aspirational goal can realistically be achieved through race neutral
measures based on current availability of DBEs and standard competitive procurement
processes. While the utilization is not mandatory to be awarded the project, continuing utilization
of DBE firms on contracts supports the success of Montana’s DBE Program.

Any project listing a 0% DBE aspirational goal does not mean that a DBE may not be
used on that project. A 0% DBE aspirational goal may have been established due to any of the
following reasons:

. Limited identified subcontracting opportunities;
. Minimal contract days; and/or,
° Small contract dollar amount.

Contractors are encouraged to identify any opportunities to subcontract to DBEs.
The Department's DBE directory may be found at the following website:
https://app.mdt.mt.gov/dbe/dbe/search.

7. LABOR REQUIREMENTS [102] (REVISED 9-5-19)

Pay the minimum wage rates contained elsewhere in the bid package. Comply with the
required contract provisions contained in the form FHWA 1273 included with this contract. To
obtain more information, contact the Department’s Construction Engineering Services Bureau at
2701 Prospect, Helena, MT (406)475-2258, (800)335-7592 (TTY) or (406)444-7297 (Fax). The
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local employment service office, designated by the Workforce Service Division, Department of
Labor & Industry, for this project is Cut Bank.
Executive Orders 13658 and 13706 do not apply to this contract.

8. CERTIFIED PAYROLL COMPLIANCE ELECTRONIC PAYROLL SUBMISSION [102]
(REVISED 3-12-20)

The Contractor and all subcontractors must use AASHTOWare Project Civil Rights &
Labor™ (CRL) to submit Certified Payrolls (CPRs). Ensure that all subcontractors have
submitted their Vendor Access Form which can be found on the following page:
https://www.mdt.mt.gov/business/contracting/prevailing-wage.shtml to the Department and have
received their login IDs prior to work.

Request the contract number and project ID(s) from the Project Manager. Provide the
information to all subcontractors subject to the FHWA 1273 requirements. This information is
also available using the Search Awarded Contracts located at: https://app.mdt.mt.gov/project-
search/project/search.

Provide assistance and ensure all subcontractors submit CPRs electronically into CRL
within the required timeframe.

9. ZONE PAY [102] (REVISED 5-10-18)

Wage rates and zone pay requirements can be found elsewhere in the proposal. The
mileage for determining the zone is 112 miles.

Indicate the Zone requirements for all classifications. Provide this information to the
Project Manager at the Preconstruction Conference on Form MDT-CON-102_02.

10. BIDDING REQUIREMENTS — PROPOSAL GUARANTEE [102] (REVISED 12-17-20)

Subsection 102.07(C)(2), Proposal Guarantee, of the Standard Specifications is hereby
rescinded and replaced with the following:

Proposal Guarantee. The bid bond is on the most current version of MDT-CTP-102-07-1;
is signed and sealed in the proper places; a copy of the agent’s Power of Attorney for the
insurance company is attached; and contains the correct and complete project number; all
signatures are original (stamped signatures are unacceptable). A qualified third-party surety
agency must verify the proposal guarantee. Electronic bid bond verification must be submitted
through AASHTOWare Project Bids and Bid ExpressTM . Contact Bid Express for more
information on electronic bid bond verification.

If an error occurs with electronic bid bond verification through AASHTOWare Project
Bids and Bid Express, submit the Electronic Bid Bond Form MDT-CTP-102-07-2 in Adobe PDF
format via email to mdtcntplns@mt.gov prior to the bid opening. Hard copy or paper bid bonds
submitted to the Department will not be accepted. Bids that include submission of a bid bond
without electronic verification or Electronic Bid Bond Form CPB_102_07 will be deemed non-
responsive.

11. DELIVERY AND PUBLIC OPENING OF PROPOSALS [102] (ADDED 9-17-20)
Subsection 102.10(A) Bid Submission by Sealed Envelope is hereby rescinded.
Submissions by sealed envelope will be deemed non-responsive.

12. 103.07 EXECUTION AND APPROVAL OF CONTRACT [103] (ADDED 6-13-19)

Use DocuSign to sign the contract in accordance with Subsection 103.07.

No later than 5 calendar days after the date of bid-opening (the date of bid opening to
count as the first full day), the apparent low bidder must submit to Construction Contracting
Bureau, during its regular work hours, a fully completed Contract Recipients Form documenting
names and emails of authorized agents of the Contract and Surety to sign the contract. If the
5th day is a holiday, turn the documentation in earlier. The Contract Recipients Form is
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available at the following web page: https://www.mdt.mt.gov/publications/forms/contract-
recipients.shtml.

The bid proposal may be considered non-responsive and rejected if the above form(s)
are not submitted within the required time frame.

13. BIDDER’S PROPOSED AGGREGATE SOURCE(S) [103] (REVISED 1-24-19)

No later than 7 calendar days after the date of bid-opening (the date of bid opening to
count as the first full day), the apparent low bidder must submit to Construction Contracting
Bureau, during its regular work hours, a fully completed Form MDT-CON-106-02-3 for each
aggregate source the bidder used to prepare its bid, or a subcontractor used to prepare its
quote, if used by the bidder for its bid. (If the 7th day is a holiday, turn the documentation in
earlier.)

The Bidder’'s Proposed Aggregate Source form is available at the following web page:

http://www.mdt.mt.gov/publications/forms.shtml#hig.

The bid proposal may be considered non-responsive and rejected if the above form(s)
are not submitted within the required time frame.

14. CONTRACTOR SURVEYING AND LAYOUT - DEPARTMENT STAKING [105]
(REVISED 7-10-14)
Furnish Contractor Survey and Layout in accordance with Subsection 105.08.2 with the

following exceptions:

. The Department will conduct all right-of-way and monumentation surveys.

. The Department will determine the slope stake catch point and provide
copies of the slope staking notes to the Contractor. Replace any stakes that are obliterated by
the Contractor or by construction activities.

° Unclassified Excavation, Embankment in Place and Unclassified Borrow
items will be measured for payment.

15. PARTNERING- LEVEL Il FACILITATION [105] (ADDED 2-25-21)

An internal partnering meeting will be facilitated between the Project Manager and the
Contractor prior to the Notice to Proceed date.

Implement partnering in accordance with the Montana Partnering Field Guide found at
the following link: https://www.mdt.mt.gov/publications/manuals.shtml#con

Make a good-faith effort to settle any unresolved discrepancies by utilizing the
Partnering Escalation/Issue Resolution Ladder identified in the Partnering Field Guide prior to
submitting a notice of claim.

16. STEEL PRICE ADJUSTMENT [106] (REVISED 6-10-21)

A. General. The Department may apply a Steel Price Adjustment to payments for
the applicable steel items of work listed in the contract as payment to the contractor or a credit
to the Department. Payments will only be made for fluctuations in the cost of the steel used in
the items of work listed in the contract. No adjustment will be made for changes in the cost of
manufacturing, fabrication, shipping, or storage.

Payments may be positive, negative, or non-existent depending on the circumstances.
Payments or deductions for the steel price adjustment will be calculated by the Project
Manager. No steel price adjustments will be made for any products manufactured from steel
purchased from the mill prior to the letting date.

Notify the Project Manager in writing by the Notice to Proceed date or at the pre-
construction conference, whichever comes first, of intent to participate in steel price adjustment.
The price adjustment will be based on a base price per pounds of steel. The base price is
provided to the Department by the National Steel Bridge Alliance monthly and updated as
necessary.
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° The current base price per pound of steel is: $0.65.

The Department will use the Bureau of Labor and Statistics Producer Price Index (BLS
PPI) “Steel Mill Products” Series ID WPU1017 not seasonally adjusted. The index used will be
the final version of the index, revised 4 months after the original publication, including any
corrections to the index or rebasing of the index.

B. Applicable Bid Items. The Department may apply a steel price adjustment to
steel quantities in certain items. The cost of the steel within the item must be at least $5,000 to
qualify for a steel price adjustment.

Nuts, bolts, rebar chairs, connecting bands, and other miscellaneous hardware items will
not be included in the price adjustment. No other items will be considered for a price

adjustment.

C. Steel Price Index. Furnish the following documentation for all steel bid items
applicable to the steel price adjustment:

1) The weight of steel (pounds) to be incorporated into the various items of work

covered by this special provision.

2) Steel Certification and Mill Test Reports.

3) The date that the steel item, subject to adjustment, was shipped from the
producing mill.

Accompany the above documentation by an affidavit signed by the Contractor stating
that the information provided is true and accurate. Submit all documentation, including the
affidavit, to the Project Manager prior to incorporating the steel into the work. This provision in
no way modifies or cancels the requirements of Subsection 106.09.

D. Steel Price Adjustment. Adjustments may be positive, negative, or non-existent
depending on the difference between the Base Index (IB) and Current Index (IC). No price
adjustment will be made unless the IC is 10% higher or lower than the IB.

For Increases:

Adjustment Factor (AF) = (IC/IB-1.10), rounded to the nearest 0.01
If AF is equal to or less than 0, no adjustment.

If AF is greater than 0, continue

Price Adjustment = AF x weight x base price

For Decreases:

Adjustment Factor (AF) = (IC/IB-0.90), rounded to the nearest 0.01
If AF is equal to or greater than 0, no adjustment.

If AF is less than O, continue

Price Adjustment = AF x weight x base price

Where:

IB = BLS PPI for month contract was let

IC = BLS PPI for month material was purchased from the mill (invoice date)
Weight = weight of steel in pounds

17. INDIAN RESERVATION WORK [107] (REVISED 9-8-16)

Because all or part of this project is located within the external boundaries of an Indian
Reservation, the following requirements apply:

A. Read, fully understand and agree to the provisions here included.

B. Inquire with the designated Tribal official and become familiar with the Tribal
requirements, written or not, for work on the Reservation, and submit bid with full knowledge,
understanding and acceptance of them. Understand and accept that (1) the Tribal laws,
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ordinances, regulations and requirements have been established by the Tribe as a sovereign
entity on the Reservation, (2) the Department has no authority or ability to affect those
requirements, and (3) neither the Tribal government nor any Tribal official or employee is acting
in any way as an agent of the Department or the Transportation Commission. The Department
and Commission have no control over the actions, inaction, requirements or comments of any
Tribal government or employee, and are not bound by them.

C. If Tribal requirements will in any way increase the costs of performing the project,
consider those and include any and all increased costs in bid prices.

D. Ensure that all proposed subcontractors are also fully aware of the Tribal
requirements, and accepted them when they gave quotes.

E. Understand and agree that employees, and all subcontractors and their
employees, are responsible to the Tribe to adhere to and abide by all Tribal laws, ordinances
and regulations on work performed on the Reservation, specifically including all Indian hiring
and contract fee requirements.

F. Dealings with the Tribe and its requirements, other than those related to the
Clean Water Act, aquatic resources permitting, and/or cultural resources, are solely between the
Contractor and the Tribe, and must be addressed in the appropriate forum between them alone.

G. By submitting a bid, agree to defend, protect, indemnify and save harmless the
Department and State from any cost or delay caused or allegedly caused by or due to the failure
of bidder or any subcontractor to fully comply with Tribal law, ordinance or regulation, or by
claimed interference by the Tribe. Claims from such failure or claimed interference will not be
considered extra work or compensable delay, but actual, documented and verified interference
by Tribal government may be grounds for a contract time extension. Understand that any
requests must fully comply with the Contract's claims procedure.

H. By submitting a bid, do so with full understanding and acceptance of all
provisions of the Bid Package.
1) For bidder inquiries to the Tribe, or for more information about Tribal

requirements other than those related to the Clean Water Act, aquatic resources permitting,
and/or cultural resources, it is required to contact the Tribe directly. The point of contact
designated by the Tribe for bidders to contact is:

Timothy Davis, Chairman

All Chiefs Square

PO Box 850

Browning MT 59417

(406) 338-7521 Phone

(406) 338-7530 Fax

www.blackfeetnation.com

2) If a Pre-Bid Conference for the project is provided for in the Contract, a
designated, authorized agent of Bidder attends the Conference.

18. RESERVATION REQUIREMENTS [107] (REVISED 2-27-14 M)

The work on this project is being performed on the Blackfeet Indian Reservation.
Included in this proposal package are a Memorandum of Understanding (MOU) and a Project
Specific Agreement (PSA). These documents detail agreements between the State and the
Blackfeet Nation that are made a part of this contract. The Contractor must adhere to all
requirements contained in these documents. Questions regarding the MOU and PSA will be
addressed at the pre-bid conference or if there is no pre-bid for the project, submit the question
to the Department’s Question and Answer Forum.
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19. TRADITIONAL TRIBAL CULTURAL AUTHORITY COORDINATION

A. Construction Requirements.

1) Contact John Murray, Blackfeet Tribal Historic Preservation Officer (THPO), at
(406) 338-7522 Ext. 2269, at least ten working days prior to starting construction or disturbing
any ground at contractor optioned staging areas, borrow areas, or proposed material stockpile
sites.

2) Do not conduct grubbing, clearing trees and shrubs and/or activities that involve
new ground disturbances unless a Traditional Tribal Cultural Authority (TTCA) designated by
THPO is present to monitor construction activities.

3) The TTCA will act as the Tribal Historic Preservation Officer's eyes and ears on
the ground to ensure that no cultural resources are inadvertently damaged or destroyed by the
contractor during project construction.

a) DO NOT DISTURB Rock Cairns, Plate Offerings, Rock Alignment Sites, or
Human Burial Sites (Cultural Resources).

4) Obtain all necessary permits and approvals from the Blackfeet Tribal
Environmental Office and the Blackfeet Tribal Historic Preservation Office prior to ground
disturbances at any contractor optioned staging areas, borrow areas, or stockpile sites within
the boundaries of the Blackfeet Reservation.

5) Submit copies of the invoices from THPO within 10 calendar days of the invoice
dates.

B. Method of Measurement and Basis of Payment. A fixed price bid item,
CULTURAL RESOURCE PERSON, at the rate of $300 per day is included in the bid schedule
for this contract. Payment will be based on the actual number of days the TTCA person(s)
presence is required as documented by invoice. Include all other costs of work associated with
this provision in the price of other items.

20. CLEAN WATER ACT SECTION 404 PERMIT AND SECTION 401 CERTIFICATION

A. Description. This provision describes the project work that has been authorized
under Sections 404 and 401 of the Clean Water Act (CWA) and the associated conditions that
must be adhered to for compliance with CWA requirements.

B. Section 404 CWA Nationwide Permit 23 Description. The permanent features of
this project are authorized under a US Army Corps of Engineers Nationwide Permit 23 —
Approved Categorical Exclusions, (Army Corps File Number NWO-2020-0163-MTH).

1) The permit for this project authorizes the following project work to be performed
within waters of the US.

Approximately 570 cubic yards of Class Ill rock and 309 cubic yards of salvaged
streambed material will be used to stabilize 430 linear feet of bank and will extend
approximately eleven (11) feet into the river to make a smooth transition to the existing bank.
Approximately 416 linear feet of bank will be stabilized by placing rock along the bank and
creating a 3-foot bench to allow for the placement of containerized shrubs. Approximately 14
linear feet of bank will be stabilized by placing a rock toe and constructing four (4) layers of
fabric encapsulated soil lifts. The slope will be constructed to a 1.5:1 slope, the rock will be
placed at the toe of the slope and a soil lift will be constructed on top of the rock revetment.
Glacier County, Montana. Section 5, Township 31 North, Range 9 West. Latitude 48.4743795,
Longitude -112.8079217.

2) This authorization is valid until March 18, 2022

3) Obtain the Nationwide Permit 23 Fact Sheet that fully describes the Nationwide
Permit 23 and lists the General Conditions that must be adhered to for this authorization to
remain valid. Adhere to the General Conditions.

4) In addition to the General Conditions, adhere to the following Special Condition
provided by the US Army Corps in the Authorization:
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The Blackfeet Nation CWA Section 401 Water Quality Certification issued on January
11, 2021, for Army Corps File Number NWO-2020-0163-MTH, includes specific conditions, all of
which must be complied with for that certification to remain valid. This does not eliminate the
need to obtain other permits that may be required by that agency.

C. Section 404 CWA Nationwide Permit 33 Description. Obtain authorization for the
temporary features of this project (e.g. work bridges, work pads, cofferdams, diversions, etc.)
under US Army Corps of Engineers Nationwide Permit 33 — Temporary Construction, Access,
and Dewatering.

1) For Nationwide Permit 33, pre-construction notification is required within the
boundaries of the Blackfeet Nation. Acquire an additional Section 404 Permit and 401
Certification authorization for temporary discharges. The following is necessary to facilitate the
404 Permit and 401 Certification authorizations:

a) Pre-filing Meeting Request

(1) Submit a pre-filing meeting request to the Blackfeet Environmental Office per 40
Code of Federal Regulations (CFR) 121.4.

(2) The pre-filing meeting request must be submitted a minimum of 30 days prior to
the initial submittal of a Joint Application to the 401 Certifying Authority (the Blackfeet Nation)
and the US Army Corps of Engineers.

b) CWA 404/401 Joint Application Submittal

(1) Prepare and submit a Joint Application in accordance with Section 208.03.3.
MDT is not responsible for delays caused by incomplete or inaccurate submittals by the
Contractor.

2) Obtain the Nationwide Permit 33 Fact Sheet that fully describes Nationwide
Permit 33 and lists the General Conditions that must be adhered to for this authorization to
remain valid. Adhere to the General Conditions.

D. CWA Section 404 Regional Conditions. Obtain the 2017 Nationwide Permits
Regional Conditions, Omaha District, State of Montana, Effective March 19, 2017, that also
apply to this project and must be adhered to for these authorizations to remain valid. Adhere to
the Regional Conditions, including but not limited to the following:

1) Temporary fills in wetlands must be placed on a horizontal marker layer, such as
fabric or certified weed-free straw, to delineate the pre-project ground elevation and facilitate
complete fill removal and site restoration.

2) All erosion control blanket or fabric used in or adjacent to waters of the U.S. must
be comprised of degradable material to ensure decomposition. Do not use material that
includes stabilized netting or stabilized open mesh, as these products take a long time to
degrade and they can trap small animals, birds, amphibians and fish. This prohibition also
applies to mesh materials used for wattles, rolled materials, and bank wraps. Erosion control
blanket or fabrics that break down within 24 months are acceptable. Non-degradable blankets
or fabric may be allowed on a case-specific basis if it will be buried beneath riprap or structures
and it is not likely to be exposed. Non-degradable blanket or fabric that becomes exposed
within waters of the US must be removed.

E. CWA Section 401 Water Quality Certification has been granted for Army Corps
Permit Number NWO-2020-0163-MTH by the Blackfeet Nation, provided that certain general
and special conditions are met.

1) Obtain the water quality certification requirements issued by the Blackfeet
Environmental Office (BEO) on January 11, 2021. Adhere to those general and special
conditions, including but not limited to the following.

a) Obtain all other permits, licenses, and certifications that may be required by
federal, state, or tribal authorities. Primary relevant tribal permit will be ALPO (Ordinance 117).
Others may apply. Know the tribal and local ordinances and complete all necessary permissions
before commencing work.
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b) Copies of the CWA 401 Water Quality Certification should be kept on the job site
and readily available for reference.

c) Blackfeet and US Environmental Protection Agency (EPA) representatives may
inspect the authorized activity to determine compliance with the terms and conditions of the
permit.

d) All existing water uses will be fully maintained during and after the completion of
the project.

e) Where practicable, perform all in-channel and wetland work during periods of low
flow or drawn-down or when dry.

f) Equipment staging areas must be located out of all delineated wetlands.

9) Appropriate soil erosion and sediment controls must be used and maintained in

effective operating condition during and immediately after construction, and all exposed soil and
other fills, as well as any work below the ordinary high water mark or in a wetland, must be
permanently stabilized as soon as possible.

h) Materials such as piling, culverts, sandbags, fabric, mats, timbers used for
temporary facilities in wetlands or below the high water mark of Waters of the US must be free
from oil, gas, excess dirt, loose paint and other pollutants.

i) Equipment staging areas in wetlands or in stream or river channels must be
placed on mats, or other measures must be taken to minimize soil disturbance and compaction.
i) Clearing of riparian or wetland vegetation for the sole purpose of constructing

work bridges, detours, staging areas or other temporary facilities must be limited to the absolute
minimum necessary. When temporary impacts to native riparian or wetland vegetation are
unavoidable, it must be mowed or cut above ground with the topsoil and root mass left intact.

k) Remove all temporary fills and structures in the entirety when they are no longer
needed. Restore affected areas to the appropriate original and planned contours where
possible. Re-vegetate disturbed areas with appropriate native species when native species are
impacted.

)] Construction methods and best management practices (BMPs) must minimize
aquatic resource impacts to the maximum extent possible. Any BMPs described in the Joint
Application must be followed. BMPs should include installation and maintenance of sediment
control measures; separation, storage and reuse of any topsoil; and recovery of all disturbed
areas where possible. All best management practices must in place prior to the onset of
construction or as soon as practicable during the construction process.

m) Best available technology and/or best management practices must be utilized to
protect existing water uses and maintain turbidity and sedimentation at the lowest practical
level.

n) Manage disturbed streambank topsoil in a manner that optimizes plant
establishment for the site.
0) When operating equipment or otherwise undertaking construction in wetlands

and water bodies the following conditions apply:

(1) Work should be done in dry conditions if possible.

(2) All equipment is to be inspected for oil, gas, diesel, anti-freeze, hydraulic fluid or
other petroleum leaks. All such leaks will be properly repaired and equipment cleaned prior to
being allowed on the project site. Leaks that occur after the equipment is moved to the project
site will be fixed the same day or the next day or removed from the project area. The equipment
is not allowed to continue operation once a leak is discovered.

(3) All equipment is to be inspected and cleaned before and after use to minimize
the spread or introduction of invasive or undesirable species.

(4) Construction equipment shall not operate below the existing water surface except
as follows:

(a) Impacts from construction should be minimized through the use of best
management practices submitted in the permit application.
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(b) Essential work below the waterline shall be done in a manner to minimize
impacts to aquatic system and water quality.

(5) Containment booms and/or absorbent material must be available onsite. Any
spills of petroleum products must be reported to the Army Corps, Blackfeet Nation BEO Office
and the US EPA within 24 hours.

p) Upland, riparian and in-stream vegetation should be protected except where its
removal is necessary for completion of work. Revegetation should be completed as soon as
possible. Applicant/contractor should revegetate disturbed soil in a manner that optimizes plant
establishment for the site. Revegetation must include topsoil replacement, planting, seeding,
fertilization, liming and weed-free mulching as necessary. Applicant must use native plant
material and soils where appropriate and feasible. This certification does not allow for the
introduction of non-native flora and fauna. All disturbed surface areas must be restored to pre-
construction contours and elevation.

q) Spoils piles should not be placed or stored within the delineated wetlands or
streams unless protected by a temporary structure designed to divert and handle high flows that
can be anticipated during permit activity. Spoils piles should be placed on landscaping fabric or
some other material to separate spoils material and allow retrieval of spoils material with
minimal impact.

r) Impacts to wetlands shall not exceed 0.108 acres.

s) Any unexpected and additional impacts to waters of the US should be reported to
the Army Corps, Blackfeet Environmental Office Water Quality Coordinator and the US EPA.

t) All instream and stream channel reconstruction work must be completed before

the stream is diverted into the new channel. Any temporary crossings, bridge supports,
cofferdams, or other structures that are necessary during permit activity should be designed to
handle high flows that can be anticipated during permit activity. All temporary structures should
be completely removed from the water body at the conclusion of the permitted activity and the
area restored to a natural function and appearance.

u) The certification does not authorize any unconfined discharge of liquid cement
into the waters of the United States. Grouting riprap must occur under dry conditions with no
exposure of wet concrete to the water body.

V) BMPs shall include application of certified weed-free straw or hay across all
disturbed wetland areas that are temporarily impacted; installation and maintenance of sediment
control measures during construction and if necessary after construction is completed; use of
heavy mud mats if necessary; separation, storage and reuse of all streambank topsoil and
wetland topsoil, as appropriate; and recovery of all disturbed wetland and streambank areas
where possible. All conditions set by the Blackfeet Tribe and US Army Corps must be followed.

w) Adhere to the notification requirement of the 401 Water Quality Certification.
Notify the BEO at least seven (7) days prior to the commencement of the regulated activity.
Send notification to both Barry Adams, BEO Water Quality Coordinator,
beo.waterquality@gmail.com, (406) 338-7421, and David Spotted Eagle Jr., BEO Aquatic Lands
Protection Coordinator, beo.ord117@gmail.com, (406) 338-7421. If the BEO office cannot be
reached then contact Jennifer Wintersteen, EPA, (406) 457-5006. Provide confirmation of this
notification to the Engineering Project Manager. Notification shall include at minimum the
following information:

(1) Project location (Lat., Long.; exact point on map);

(2) NWP that will be used and the specific activity that will be authorized under the

NWP;

(3) Amount of permanent and temporary fills;

4) A short summary of the proposed activity, and all other federal, state, tribal or
local permits or licenses required for the project;

(5) complete contact information of both the applicant and contractor (name, name
of the company or property if applicable, telephone, mobile, and email);
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(6) Summary of BMPs that will be used; and

(7) A summary of communications with BEO water quality staff, including any
concerns or issues.

X) Point source discharges may not occur: (1) in fens, bogs or other peatlands; (2)
within 100 feet of the point of discharge of a known natural spring source; or (3) hanging
gardens.

y) Except as specified in the application, no debris, silt, sand, cement, concrete, oil
or petroleum, organic material, or other construction related materials or wastes shall be
allowed to enter into or be stored where it may enter into waters of the U.S.

z) Silt fences, straw wattles, and other techniques shall be employed as appropriate
to protect waters of the U.S. from sedimentation and other pollutants.

aa) Water used in dust suppression shall not contain contaminants that could violate
water quality standards.

bb) Erosion control matting that is either biodegradable blankets or loose-weave
mesh must be used to the maximum extent practicable.

cc) All equipment used in waters of the U.S. must be inspected for fluid leaks and
invasive species prior to use on a project. All fluid leaks shall be repaired and cleaned prior to
use or when discovered, or if the fluid leak can't be repaired, the equipment shall not be used on
site. Equipment used in waters with the possibility of aquatic nuisance species infestation must
be thoroughly cleaned and effectively decontaminated before they are used on the project.

dd) Vegetation should be protected except where its removal is necessary for
completion of the work. Locations disturbed by construction activities should be revegetated
with appropriate native vegetation in a manner that optimizes plant establishment for the
specific site. Revegetation may include topsoil replacement, planting, seeding, fertilization,
liming, and weed-free mulching, as necessary. Where practical, stockpile weed-seed-free
topsoil and replace it on disturbed areas. All revegetation materials, including plants and plant
seed shall be on site or scheduled for delivery prior to or upon completion of the earth moving
activities.

ee)  Activities may not result in any unconfined discharge of liquid cement into waters
of the U.S. Grouting riprap must occur under dry conditions with no exposure of wet concrete to
the waterbody.

ff) Activities that may result in a point source discharge shall occur during seasonal
low flow or no flow periods to the extent practicable.

gg)  The placement of material (discharge) for the construction of new dams in not
certified except for stream restoration projects.

F. Copies of the 2017 Nationwide Permit Fact Sheets for Nationwide Permits 23
and 33, the 2017 Nationwide Permit Regional Conditions for the State of Montana, and the 401
Water Quality Certification from the BEO are available upon request from Environmental
Services or on the web at http://www.mdt.mt.gov/business/contracting/environmental/cwa.shtml.

Coordinate with the engineering project manager if you have questions regarding this
authorization. Proposed changes to the permanent structures should be directed to the project
manager for coordination with the District Project Development Engineer in the Environmental
Services Bureau. Temporary facility permitting and/or general permit questions should be
directed to the project manager for coordination with the District Environmental Engineering
Specialist.

21. AQUATIC LANDS PROTECTION ORDINANCE 117-A PERMIT

A. The Blackfeet Nation Blackfeet Environmental Office has authorized this project
under Aquatic Lands Protection Ordinance 117-A Permit number 064-20. This provision applies
to the permanent features described in this contract. If the project requires temporary features
not contained in the construction plans, acquire an additional Aquatic Lands Protection
Ordinance 117-A Permit from the Blackfeet Environmental Office for temporary facilities.
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1) The permit for this project authorizes the following activity: Badger Creek S
Fencing (Fencing, Cattle Guard, Gate Installation) on the Blackfeet Indian Reservation in
Sections 10 and 34, Township 31 North, Range 08 and 09 West.

2) The following Terms and Conditions apply.

a) The work will not, during either its construction or during the life of the project:
1) Materially diminish water quality;

2) Materially diminish habitat for fish and wildlife;
3) Interfere with navigation or other lawful recreation;
4) Create a public nuisance;

(5) Create a visual impact discordant with natural scenic values, determined by the
Tribal Council, where such values form the predominant landscape elements; or

(6) Alter the characteristics of the area.

b) Comply with the Blackfeet Tribes Water Quality Plan, federal EPA standards and
all other tribal and federal laws governing water use and streambed activities on the Blackfeet
Reservation.

3) Other specific conditions apply as follows.

a) This permit will expire on January 15, 2022.

b) Utilize BMP’s while working adjacent to aquatic lands.

c) All equipment to be inspected for oil, gas, diesel, anti-free, hydraulic fluid, and

other petroleum leaks. All such leaks will be properly repaired and equipment cleaned prior to
be allowed in/adjacent to aquatic lands.

d) Report any additional impacts to aquatic lands that were not listed or anticipated
in application to Blackfeet Environmental Office within 24 hours.
B. Coordinate with the project manager if you have questions regarding this

authorization. Proposed changes to the permanent structures should be directed to the project
manager for coordination with the District Project Development Engineer in the Environmental
Services Bureau. Temporary facility permitting and/or general permit questions should be
directed to the project manager for coordination with the District Environmental Engineering
Specialist.

22. STREAM PROTECTION ACT 124 [107] [208]

A. Description. The proposed project has been authorized by Preconstruction
Stream Protection Act (SPA) 124 No.: MDT-R4-46-2020, by the Montana Department of Fish,
Wildlife, and Parks (FWP); provided the General and Special Conditions listed below are
followed. This Preconstruction SPA 124 authorizes the permanent features at the following
locations:

Station Waterbody
All Two Medicine River
B. General Conditions
1) Meet the specifications listed in Subsection 208.03.3.
2) Install and maintain Best Management Practices and temporary erosion control

measures where appropriate to protect the waterbodies and adjacent areas listed in the table
above. Conduct all work in a manner that minimizes turbidity and other disturbance to these
areas.

3) All surface applied erosion control materials used in or adjacent to the
waterbodies listed in the table above must comply with Specification 713.12 and be comprised
of natural fiber and biodegradable material to ensure decomposition.
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4) Limit the clearing of vegetation to only what is necessary for the construction of
the project within riparian areas. Restore temporary access routes and any temporarily
disturbed areas to original conditions, including original contours and vegetation reclamation.

5) Obtain a temporary facility SPA 124. This Preconstruction SPA 124 does not
cover the construction of temporary facilities such as work bridges, work pads, cofferdams,
temporary detours, diversions, etc. This authorization does not include removal and disposal of
the existing structure, access to and from authorized locations, sequencing and construction
methodology to construct authorized features, or any other unauthorized impacts affecting
permitted drainages. These items, and any other items not covered here but potentially affecting
a stream/river or its channel(s), need to be permitted separately by the Contractor.

C. Special Conditions

. None

Copies of the Preconstruction SPA 124 Authorization are available upon request from
Environmental Services.

Contact the Project Manager for coordination with the District Biologist on questions
regarding this authorization.

23. PREQUALIFIED STREAM RESTORATION CONTRACTORS

A. Description. This project requires a Prequalified Stream Restoration Contractor
to complete the bioengineered bank, revegetation, riprap revegetation, and containerized shrub
planting portions of the work as shown in the plans and described elsewhere in the bid
documents.

B. Requirements.

1) A list of pre-qualified stream restoration contractors is located at the following
website: http://www.mdt.mt.gov/business/contracting/prequalified.shtml

2) Contractors not currently pre-qualified by the Department to perform stream

restoration work can obtain pre-qualification information from the Construction Engineering
Services Bureau, (406) 444-6289, 2701 Prospect Ave., Helena, Montana. A complete
Statement of Qualifications (SOQ) must be received a minimum of 14 calendar days prior to the
bid opening as specified in the Invitation for Bids.

3) The Contractor and Stream Restoration Contractor will attend a Pre-Work
meeting on site to discuss the proposed work with the MDT District Biologist and Project
Manager. Notify the Project Manager a minimum of five days prior to the desired meeting time.
Construction equipment, task sequencing, and construction methods will be discussed and
finalized before work can commence.

4) Adjustments may be necessary to minimize disturbance to existing vegetation or
other river features and to field-fit the design. Ensure all adjustments are approved by Project
Manager prior to execution of the work. The Project Manager will coordinate the proposed
changes with the MDT District Biologist prior to approval.

C. Measurement and Payment. Include all costs associated with using a
prequalified Stream Restoration Contractor in the associated bid items.

24. STREAMBED MATERIAL

A. Description. This work includes the removal of existing native streambed
material impacted by the placement of the riprap.

B. Construction Requirements.

1) Salvageable native streambed material is available in the area of the riprap
installation.

2) Native streambed material is to be salvaged from the sections of the existing

streambed that fall within the construction limits of the riprap placement. No streambed material
is to be salvaged from any section of the existing stream not impacted by the project
construction limits.
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3) Place streambed material over the riprap key once riprap has been placed.

4) Stockpile streambed material in a location separate from all other construction
materials.

5) Approximately 309 cubic yards of streambed material is required to fill back over
the riprap key.

C. Basis of Payment. Include the cost of handling, equipment, tools and labor

necessary to salvage streambed material and place the material in the unit price for Streambed
Material.

25. ENVIRONMENTAL REQUIREMENTS [208] (ADDED 9-9-21M)
The following subsections apply to this Contract. The Contractor is required to review the
following subsections as they have been identified as project specific to this contract:

Migratory Bird Treaty Act Compliance — Subsection 208.03.4A(1)
Vegetation Removal U

AIS Watercraft and Equipment Inspection Subsection 208.03.2D

26. STORM WATER PERMITTING REQUIREMENTS UNDER THE NATIONAL
POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) [208] (REVISED 3-16-17)

A. Description. The U.S. Environmental Protection Agency (EPA) regulates storm
water discharges under the NPDES program. If the bid package contains blank erosion control
plans, a construction storm water discharge permit authorization will be required. If not, a storm
water discharge permit authorization may be required for this project depending on Contractor’s
operations. Sum the disturbance area (as defined by EPA) identified in the contract with the
area of disturbance caused by contractor operations to determine if the permit acreage
threshold is exceeded. Contractor operations can include, but are not limited to, the following
support activities: staging areas, access roads, material storage areas, temporary concrete or
asphalt batch plants, borrow areas, areas used for fill placement, etc. If the summed
disturbance area is one acre or more, use the EPA authorization to discharge under the NPDES
General Permit for Discharges from Construction Activities for this project. In order to facilitate
permit transfer, separate NOI packages are required for areas within the right-of-way and areas
outside of the right-of-way. A Notice of Intent (NOI) package includes a Notice of Intent, with a
topographic map, a Storm Water Pollution Prevention Plan (SWPPP), the erosion control plans,
and supporting documentation.

Blank Erosion Control Plans, and a topographic map, are provided with the plans if the
plans include greater than 1 acre of disturbance. The blank erosion control plans supplied by
MDT do not include Contractor furnished material sources, staging areas, plant sites, or any
other site that is not within the project limits. Permit these sites separately. Although permitted
separately, the areas of disturbance are considered cumulative with the project disturbance
area when determining the requirement for permit coverage. A Storm Water Pollution
Prevention Plan (SWPPP) partially completed with “MDT sections” filled in will be provided if
permit coverage is sought.

B. Materials. Follow the requirements described in the Department’s Erosion and
Sediment Control Best Management Practices Manual (December 2016). Rescind Section 208
detailed drawings. Submit to the Project Manager for review and acceptance BMPs proposed
for use that are not included in the Manual.

C. Construction Requirements.

1) NPDES Permit Required.

Submit one NOI package for ground disturbance areas shown in the plans or within the
right-of-way. Complete the erosion control plans as required by the general permit. Complete
the “Contractor sections” of the SWPPP. Ensure the “Contractor sections” do not conflict with
the information MDT provided. Do not modify the SWPPP or MDT'’s responses. Notify the
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Project Manager when returning the SWPPP to the Environmental Services Bureau. Return the
completed signed SWPPP to the Department at the following address:

Environmental Services Bureau

Attention: Environmental Services Bureau Chief

Montana Department of Transportation

2701 Prospect Ave

PO Box 201001

Helena, MT 59620-1001

Within 7 business days of receiving the completed signed SWPPP, the Department will
review the SWPPP. If the Contractor’s portions of the SWPPP are not complete, the SWPPP
will be returned to the Contractor for completion. If the Contractor’s portion of the SWPPP is
complete, MDT’s Environmental Services Bureau Chief will sign and certify the SWPPP and
send the executed SWPPP to the Project Manager. The SWPPP is not executed until it is
signed and certified by both parties. The Department’s review of the Contractors’ portion of the
SWPPP is limited to the completeness of responses. The Contractor is responsible for the
accuracy.

Notify tribes as specified in Section 9.5 of the general permit. Obtain any necessary
tribal reviews and approvals as specified. If EPA or applicable tribes require revised or
additional information, submit updated copies of this information to the Project Manager and
Environmental Services Bureau within 5 business days of the correspondence.

After execution of the SWPPP, submit a certified NOI to EPA at least 14 calendar days
prior to commencing earth-disturbing activities and any applicable tribal authorities as specified
in the general permit. Submit electronic NOI to EPA through EPA’s Electronic NPDES
eReporting Tool (NeT) Home Page at: https://www.epa.gov/npdes/stormwater-discharges-
construction-activities-2017-cgp#accessing.

The Department is not responsible for delays caused by incomplete or inaccurate
submittals by the Contractor.

Email copies of the certified NOI, EPA’s confirmation letters, and applicable tribal
approval letters to the Project Manager and to the Environmental Services Bureau at
mdtenoi@mt.gov prior to conducting any ground disturbance activities. Include copies of these
documents in the executed SWPPP.

Comply with the requirements of the General Permit for Discharges from Construction
Activities and implement the SWPPP. Do not begin ground disturbing activities until the above
referenced documents are received by the Project Manager and the Environmental Services
Bureau and confirmation from EPA is provided to the Project Manager stating coverage under
EPA’s CGP is now active for both the contractor and MDT.

Submit a separate NOI package to EPA for ground disturbance and support activity
areas outside the right-of-way and not shown in the plans. Contractor furnished material
sources, staging areas, plant sites, or any other Contractor caused ground disturbance outside
the right-of-way and not shown in the plans, are the Contractor's responsibility and must be
submitted under a separate NOI package from the ground disturbance within the right-of-way.
The Contractor is the sole permittee until stabilization is complete and the general permit
authorization is terminated or transferred to another entity. The Department is not responsible
for delays caused by incomplete or inaccurate submittals to EPA by the Contractor.

Provide a copy of the NOI Package submitted to EPA and confirmation for receipt of a
complete NOI Package from EPA to the Project Manager prior to conducting any ground
disturbance activities.

Be responsible for all temporary erosion, sediment, and pollution prevention controls for
Contractor furnished material sources, staging areas, plant sites, or any other Contractor
caused ground disturbance outside the right-of-way and not shown in the plans.

Complete and document all inspections in accordance with the requirements of the
General Permit for Discharges from Construction Activities. Use the Department’s most current
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inspection form or other form that conforms to the requirements of the permit. Provide a copy of
all inspection reports to the Project Manager.

Report potential noncompliance in accordance with applicable regulations, guidance,
and permit conditions. Submit to the Project Manager within seven days of sending or receiving
all correspondence to or from regulatory agencies regarding potential noncompliance or
violations.

The temporary erosion and sediment control measures and devices to prevent pollution
and control sediment transport and soil erosion will be inspected as part of the final inspection to
ensure they are maintained and functioning properly. Do not transfer or terminate the general
permit coverage until the BMPs are inspected and accepted and all records required under the
permit, including inspection and monitoring reports, are furnished to the Project Manager. The
Department may require that certain BMPs be replaced by another type of BMP as a condition
of permit transfer. Ensure permit conditions and responsibilities are met until permit coverage is
assumed by the Department. The Department will notify the Contractor in writing when permit
coverage has been assumed. Defend and hold MDT harmless from any violations, claims,
enforcement actions, penalties or fines issued for Contractor activities or recordkeeping that
occurred prior to the transfer of the General Permit for Discharges from Construction Activities
authorization.

2) NPDES Permit not Required.

The BMP-Administration item is included in contracts that may not meet criteria for a
NPDES permit but include ground disturbing activities. Complete BMP inspections and install
BMPs, if necessary, in accordance with Section 208, if no storm water permit is required. Utilize
form MDT-ENV-014, Water Pollution Control Inspection Report. A certified SWPPP
Administrator is not required to conduct the inspections if no permit is required.

D. Method of Measurement. Fees and monitoring costs associated with obtaining
and maintaining the NPDES general permit coverage for ground disturbance areas within and
outside the right-of-way are not measured separately for payment.

If no permit is necessary, include the cost of all erosion control, devices, and inspections
in the BMP-Administration bid item.

E. Basis of Payment. No additional payment will be made for monitoring costs
associated with the General Permit for Storm Water Discharges Associated with Construction
Activity. Include these costs in the Temporary Erosion Control-Lump Sum bid item.

For project including the BMP-Administration item, include the cost of all erosion control,
devices, and inspections in the BMP-Administration bid item. Partial payment for the BMP-
Administration will be monthly based on the lump sum contract price in accordance with Table
208-1 in Subsection 208.05.1.

Payment for BMPs required by an event or extra work, and approved by the Project
Manager, will be measured and paid for in accordance with the Erosion Control Rate Schedule
contained in the contract at a unit price of $1.00 per unit.

27. CONSERVATION MEASURES FOR WORK IN GRIZZLY BEAR HABITAT

A. Description. This project is located within grizzly bear habitat.

B. Requirements.

1) No work will be conducted between 9:00 PM and 7:00 AM.

2) Promptly clean up any project related spills, litter, garbage, debris, etc.

3) Camping is allowed in designated camping areas only and in accordance with
posted regulations.

4) Store all food, food related items, petroleum products, antifreeze, garbage, and

personal hygiene items inside a closed, hard-sided vehicle or commercially manufactured bear
resistant container.

5) Remove garbage from the project site daily and dispose of it in accordance with
all applicable regulations.
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6) Notify the Project Manager of any animal carcasses found in the area.

7) Notify the Project Manager of any bears observed in the vicinity of the project.

C. Conduct all project-related activities outside of construction limits in a manner which
will not adversely affect federally listed species and/or designated critical habitat. Such
measures include but are not limited to those listed in A. above.

D. Measurement and Basis of Payment. Work described in this provision is not
measured for payment. Consider all costs associated with this provision incidental to
performance of the work. Include the cost in the cost of other items.

28. BIOENGINEERED BANK

A. Description. The purpose of this work is the incorporation of seeded soil lifts and
willow cuttings into the new riprap installation from station 20+00 to 20+35

B. Materials

1) Coir logs. Furnish 100% biodegradable coir logs of the following dimensions and

technical specifications.

Length Minimum 10- foot lengths
Diameter/ Unit Weight 20-inch and 12-inch
Density Min 6 Ibs. per cubic foot
Wrapping Material Encased in spun, multiple ply coir twine or yarn
Core Material 100% coir fibers, uniformly distributed
2) Coir Erosion Control Netting made of 100% bristle fiber with a minimum weight of

700 grams per square meters.
3) Long Term Erosion Control Blanket the department’s QPL. Use only 100%
biodegradable blanket that does not contain polypropylene plastic.

4) 18-inch wooden stakes.

5) Topsoil: Salvaged topsoil, or salvaged streambank material with less than 30%
coarse fragments (>0.2 inch) by weight.

6) Provide live, dormant, freshly cut willow stakes.

a) Make collection in the dormant season prior to April 14,

b) Collect cuttings within the immediate vicinity of the project site to the extent

practical. Cuttings can be taken from willows within 20 miles of the project site. Coordinate with
private landowners when applicable.

c) Collect willows in 4 to 5-foot lengths, V2 to 2 inches in diameter in sufficient
quantities to provide three per linear foot of bioengineered bank.

d) Cut the bottom of the willow stakes at a 45-degree angle to aid installation.

e) Provide short term storage of willow cuttings during the collection period in a
manner that preserves their health and vigor.

C. Construction Requirements.

1) Construct soil lifts as shown in the plan details.

2) Coir fiber logs: Place coir fiber logs along the channel bank as shown on the
plans.

3) Soil Lifts: Wrap all encapsulated soil lifts with a Long-Term Rolled Erosion

Control inner layer and coir netting as the outer layer. Wrap coir logs inside soil lift. Longitudinal
joints in the rolled erosion control and coir netting are not permitted. The top lift is to be
constructed of a continuous length of fabric.

4) Willow Cuttings: Store the willow cuttings so that they remain viable from the time
of collection until final placement. The Stream Restoration Contractor, and/or Project Manager
must inspect and approve all cuttings before installation. Drive cuttings into lower two soil lifts as
live stakes behind coir logs, as shown in the plan details.
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a) Use rebar or other suitable material to create pilot hole as needed to insert the
willow stake to the bottom of the lifts without damage.

b) Install willow cuttings every 10 to 12 inches in each lift and offset so that there
are three willow stakes per linear foot of bank.

5) Hand broadcast seed the uppermost soil surface prior to placement of the
erosion control blanket with the seed blend specified in the riprap revegetation special provision.
Rake the seed

6) into the soil to a V4 to ¥2-inch depth after seeding.

7) Secure the erosion control blanket following the manufacturer’s
recommendations. It is important that all edges of the blanket/netting be secured. Do not place
coir netting on upper soil surfaces.

D. Basis of Payment. Include the cost of furnishing all materials, equipment, tools
and labor necessary and incidental to completing the work described under this item in the lump
sum bid item for BIOENGINEERED BANK.

29. RIPRAP [701] (ADDED 9-9-21)

A. Source Approval. The Department will approve sources for riprap. Furnish riprap
from sources that meet the material requirements in Table 1 Riprap Requirements.

1) Test results indicating compliance with Table 1 are mandatory for Department
approval of riprap sources.

2) Do not place riprap without source approval.

3) Submit a 100-pound sample of material representative of the riprap source.

Crush the sample so that the entire sample passes a 2” sieve. Alternatively, 2” core samples
may be submitted.

B. General. Furnish hard, durable, angular stone that is resistant to weathering and
water action and free of organic or other unsuitable material. Angular stone is characterized by
sharp, clean edges at the intersections of relatively flat surfaces. Furnish stone that is
environmentally safe.

Do not use rounded stone or boulders from a streambed source as riprap. Do not use
shale, stone with shale seams, or other fissile or fissured stone that may break into smaller
pieces in the process of handling and placing.

The stone must meet the requirements of Table 1.

TABLE 1
Riprap Requirements

Riprap (Class I, Il, and IlI)

Specific gravity (AASHTO T 85) 2.40 min.
Absorption (AASHTO T 85) 4.0% max
Wear (ASTM C535) 50% max
Gradation (Optical Granulometry) Table 701-22
Soundness of aggregate using sodium sulfate o
(AASHTO T 104) 12% loss max

The longest dimension (length) of each stone is no longer than 3 times the
shortest dimension (width) of the stone
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Each material source proposed for use as riprap is subject to approval prior to placement. If
the riprap source is approved, it may be limited to certain areas, layers, or locations within the
source. Approval of the source does not preclude the Department from retesting the material
once it is delivered to the project.

Ensure the riprap’s placement is uniformly distributed. Acceptance for gradation will be
determined by visual analysis and use of optical granulometry software and will be verified in
the riprap’s final placement location. Prior to final placement the Contractor may request a
maximum of 3 courtesy tests of the riprap gradation.

Once in place, and prior to covering or revegetating the riprap, notify the Project Manager
for in-place gradation testing.

There are no changes to Subsection 701.06.1 Handlaid Riprap.
Rescind Table 701-21 of the Standard Specifications and replace with Table 2.

TABLE 2
TABLE OF GRADATIONS - RANDOM RIPRAP
Class Mean Particle Size % of Mean Particle
(inches) Size Passing
13 100
| 11 70-90
8 40-60
3 0-10
24 100
I 21 70-90
16 40-60
7 0-10
36 100
" 30 70-90
24 40-60
9 0-10
30. RIPRAP FILTER BAGS
A. Description. This work is the construction, filling, and placement of the riprap
filter bags in the river channel as shown in the Contract or as directed by the Project Manager.
B. Materials.
1) Geotextile. Provide Permanent Erosion Control Geotextile, High Survivability,
Class B meeting the requirements of Section 716.
2) Aggregate Fill. Provide aggregate fill material meeting the requirements for Filter

Material Number 2 in accordance with Section 701, Table 701-20. Alternate aggregate fill
materials may be used with the written approval of the Project Manager.

C. Construction

1) Construct riprap filter bags from a single piece of geotextile measuring 14-ft x 7-
ft. Fold the geotextile in half to create a 7-ft x 7-ft square. Sew seems on two sides.

2) Fill riprap filter bags to an even thickness of approximately 12-inches with
aggregate fill. Sew the open side closed to produce a 5-ft x 6-ft filter bag.

3) Sewn seams must meet the requirements of Section 622.
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4) Handle the riprap filter bags before and after filling in a manner that prevents
tears, punctures, or other damage. Bags that have been damaged prior to installation will be
repaired or replaced at no cost to the Department.

5) Lower riprap filter bags into water in a controlled fashion that prevents damage or
distortion to the riprap filter bags and ensures accurate placement.
6) Overlap individual filter bags a minimum of 6-inches as shown in the plans, with

the upstream bag over the downstream bag, to maintain continuous contact between geotextile
and native subgrade.

7) Verify accurate placement of riprap filter bags visually or by methods approved
by the Project Manager.

D. Measurement. Riprap filter bags are measured by the linear foot complete in
place along the outer edge of the installation farthest from centerline.

E. Payment. Include the cost of construction and placement of riprap filter bags in
the unit price bid for MISCELLANEOUS ITEMS-LNFT. Payment is full compensation for all
labor, tools, materials, equipment, and other incidentals necessary to complete the work in
accordance with the Contract and as directed by the Project Manager.

31. RIPRAP REVEGETATION

A. Description. This work is the incorporation of filter material between riprap voids,
and revegetating material on riprap surfaces as shown on the streambank stabilization plan
detail.

B. Materials.
1) Filter Material No. 2, or native material approved by the Project Manager.
2) Salvaged topsoil, or salvaged streambank material with less than 30% coarse

fragments (>0.2 inch) by weight.
3) Long Term Erosion Control Blanket the department’s QPL. Use only 100%
biodegradable blanket that does not contain polypropylene plastic.

4) Provide the following seed mix:
RECLAMATION SEED MIXTURE BROADCAST SEEDING
RATE
Pounds
0
SCIENTIFICNAME | COMMONNAME | VARETY | 2° | 'pig/ | PLS/
Mix sq. ft.
Acre
Pryor, First
Elymus trachycaulus | Slender wheatgrass Strike or 11 4.0 13
Revenue
Pascopyrum smithii Western wheatgrass RRosana or 18 10.0 21
ecovery
i s_eudor oegneria Bluebunch wheatgrass Goldar or 19 7.0 22
spicata Anatone
Elqus lapceolatus Streambank Sodar o1 70 o4
Spp. riparium wheatgrass
Nassella viridula Green needlegrass Lodorm 22 6.0 26
Mandan or
Elymus canadensis Canada wildrye Helena 9 4.0 11
Valley
GRAND TOTAL | 100 38.0 117

* Use individual substitute species only if the recommended species is not available and
substitution is approved by MDT’s Reclamation Specialist.
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C. Construction Requirements.

1) Fill the spaces and voids between the rocks with Filter Material No. 2, or native
material. Place a sufficient amount of filter (or approved native) material over the riprap, so that
after settling, the level of filter material comes to the very top of the rock.

2) Place salvaged topsoil and/or salvaged bank material to a 12-inch depth over the
filter material. Place material in a manner that creates a smooth, uniform surface for seeding
and/or shrub placement.

3) Hand broadcast seed the soil immediately after placement, regardless of time of
year, with the seed mixture and rates listed below. Scarify the soil immediately prior to and
following seeding to incorporate seed to a depth of ¥4 to %z inch into the soil.

4) Install the long-term erosion control blanket immediately following broadcast
seeding and scarification as shown in the plan details. Install and secure in a manner specified
by the manufacturer with wooden stakes.

D. Method of Measurement and Basis of Payment. The No. 2 filter material, topsoil
and streambank material placement, erosion blanket, and seeding are measured and paid for
as RIPRAP REVEGETATION at the Contract Unit price per square yard.

32. REVEGETATION

Description. This work consists of providing the necessary equipment and materials to
accomplish revegetation of all ground disturbed by construction activities above the riprap, as
shown in the plan details, and/or as directed by the project manager.

Construction Requirements.

1) Salvage sufficient quantities of topsoil to replace 4 inches over all disturbed
areas in accordance with subsection 203.03.6.
2) Immediately following construction activities, uniformly place the topsoil,

condition soil and drill seed with the reclamation seed mix and equivalent rates regardless of
time of year. Areas too steep, narrow, or inaccessible with drill equipment can be broadcast
seeded at double the seeding rate. Following broadcast seeding, scarify the areas to
incorporate the seed into the upper 74 to 7z inch of sail.

RECLAMATION SEED MIXTURE DRILLED SEEDING RATE
Pounds
0,
SCIENTIFIC NAME COMMON NAME VARIETY % .Of PLS/ PLS/
Mix A sq.ft.
cre
Pryor, First
Elymus trachycaulus | Slender wheatgrass Strike or 11 2.0 6
Revenue
Pascopyrum smithii Western wheatgrass RRosana or 18 5.0 11
ecovery
P s_eudoroegner/a Bluebunch wheatgrass Goldar or 19 3.5 11
spicata Anatone
ElymL{s lapceolatus Streambank Sodar o1 35 12
Spp. riparium wheatgrass
Nassella viridula Green needlegrass Lodorm 22 3.0 13
Mandan or
Elymus canadensis Canada wildrye Helena 9 20 5
Valley
GRAND TOTAL | 100 19.0 58

* Use individual substitute species only if the recommended species is not available and
substitution is approved by MDT’s Reclamation Specialist.
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B. Basis of Payment. Topsoil salvage and placement, soil conditioning and seeding
are paid for as REVEGETATION at the lump sum contract unit price.

33. CONTAINERIZED SHRUBS

A. Description. This work consists of furnishing, delivering, and planting shrubs of
the type and quantity specified.

B. Materials.

1) Furnish containerized plants of the type and size specified below. Plant materials

sourced from the DNRC State Nursery are preferred. If shrubs of the required size and species
are unavailable from the DNRC State Nursery, provide plants nursery grown in Montana.

SCIENTIFIC NAME COMMON NAME SIZE & AGE QUANTITY
Alnus incana Thin Leaf Alder All shrubs are minimum 100 50
Cornus sericea Red-Osier Dogwood cu in pot size and grown for
not less than 4 months to no 50
more than 18 months
TOTAL 100
2) If containerized plants are not available for planting during the dormant season,

bare root stock of the same species can be substituted. Quantities will be doubled and planting
density increased.

3) Commercial grade slow release fertilizer tablets in a 20-10-5 formulation with
minor nutrients.

C. Construction Requirements.

1) The project manager must inspect and approve the use of all containerized
plants prior to planting.

2) Install one shrub approximately every 3 to 4 feet along the constructed bench.

Place shrubs so that species are mixed and evenly distributed along the length of reconstructed
bank.

3) Excavate a hole of sufficient diameter and depth that the shrub, after settlement
will stand at the same rooting depth as the container it was delivered in. Adjust placement as
needed to accommodate the riprap.

4) Place slow-release fertilizer tablet(s) according to the manufacturer’s instructions.
Use quantity and size tablets recommended by the fertilizer manufacturer for the size and type
of plant.

5) Backfill hole with soil after placement of plant.

6) Water each plant on the same day as planting. Re-water each plant 72 hours
after the planting date.

D. Basis of Payment. Include the cost of furnishing all materials, equipment, tools,

and labor necessary and incidental to completing the work described under this item in the lump
sum bid item for TREE AND SHRUB PLANTING.

34. NOTICE TO BIDDERS [108] (ADDED 11-21-08) This project is funded in whole or in
part by funds received from the Federal Highway Administration (FHWA), and its construction is
wholly contingent on the state's continued receipt of those federal funds. If the federal funds are
reduced or not received, the Department may choose to terminate the contract for convenience
under the provisions of Subsection 108.10. Any bidder on this project, by submitting its bid,
understands and accepts the possibility of the contract being terminated in the event federal
funds are reduced or not available and by submitting a bid, each bidder waives any claims for
costs or damages other than as specifically allowed by Subsection 108.10.2. In particular,
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bidders understand and accept that no payment will be allowed for any claimed anticipated
profit for work not performed.

35. BILLING CYCLE [109] (ADDED 8-12-21)

Rescind the last paragraph of subsection 109.06.1 Billing Cycle which begins “Pay all
subcontractors.” and replace with the following:

Pay all subcontractors within 7 calendar days after receipt of a periodic or final payment
from the Department. Payment must be for the full amount due the subcontractor (including
retainage) for work performed or materials provided that were included in the periodic or final
payment according to the provisions of Section 28-2-2103(2)(a) MCA. A subcontract may not
provide for a time longer than the law’s mandated 7 calendar days.

36. PORTABLE SELF-CONTAINED COMMUNICATION TRAILER [210] (ADDED 8-13-20)

A. Description. Install, maintain, move, and remove portable communication
trailer(s) capable of delivering Verizon wireless cellular signal as well as wireless internet
connection with speeds greater or equal to 4gLTE in remote areas were cellular coverage is
weak or nonexistent.

B. General

1) Provide a secure wireless G access point with a one-half mile range.

2) Provide a cellular network extender to allow for voice calls via the Verizon
network.

3) Install devices a minimum of 24 hours prior to starting work. Locations are to be
approved by the Project Manager.

4) Each device will be moved at the request of the Project Manager. Move and
reset must be completed within 24 hours.

5) Include unlimited voice and data.

6) Provide technology support during working hours.

7) Install the device outside of the clear zone when practical.

Only remove the devices from the project with the approval of the Project Manager

C. Measurement and Payment.

1) Communications trailer install, maintain, and remove is measured by the each for
each trailer that is installed, maintained, and removed.

2) Communications trailer move and reset is measured by the each, for each trailer

that is moved and reset to the satisfaction of the Project Manager.

37. TRAFFIC CONTROL DEVICES — PLASTIC DRUMS [618] (REVISED 1-23-20)
Beginning on April 1, 2021, all plastic drums furnished and installed on Interstate
projects must include 6-inch retro-reflective white and retro-reflective fluorescent orange
sheeting.
Beginning on April 1, 2022, all plastic drums furnished and installed on all projects must
include 6-inch retro-reflective white and retro-reflective fluorescent orange sheeting. All other
requirements of Detailed Drawing 618-00 still apply.

END SECTION |
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MDT NONDISCRIMINATION
AND
DISABILITY ACCOMMODATION NOTICE

Montana Department of Transportation (“MDT”) is committed to conducting all of its business in an
environment free from discrimination, harassment, and retaliation. In accordance with Federal law,
MDT prohibits any and all discrimination and protections are all inclusive (hereafter “protected
classes”) by its employees or anyone with whom MDT does business:

Federal protected classes

Race, color, national origin,
sex, sexual orientation,
gender identity,
age, disability, & Limited English
Proficiency

For the duration of this contract/agreement, the PARTY agrees as follows:

(1) Compliance with Regulations: The PARTY (hereinafter includes consultant) will comply with all
Acts and Regulations of the United States relative to Non- Discrimination in Federally and State-
assisted programs of the U.S. Department of Transportation and the State of Montana, as they
may be amended from time to time, which are herein incorporated by reference and made a
part of this contract.

(2) Non-discrimination:

a. The PARTY, with regard to the work performed by it during the contract, will not
discriminate, directly or indirectly, on the grounds of any of the protected classes in the
selection and retention of subcontractors, including procurements of materials and
leases of equipment, employment, and all other activities being performed under this
contract/agreement.

b. PARTY will provide notice to its employees and the members of the public that it serves
that will include the following:

i. Statement that PARTY does not discriminate on the grounds of any protected
classes.

ii. Statement that PARTY will provide employees and members of the public that it
serves with reasonable accommodations for any known disability, upon request,
pursuant to the Americans with Disabilities Act as Amended (ADA).

iii. Contact information for PARTY’s representative tasked with handling non-

discrimination complaints and providing reasonable accommodations under the
ADA.
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iv. Information on how to request information in alternative accessible formats.

(3) Participation by Disadvantaged Business Enterprises (DBEs):
a. If the PARTY receives federal financial assistance as part of this contract/agreement, the
PARTY will make all reasonable efforts to utilize DBE firms certified by MDT for its
subcontracting services. The list of all currently certified DBE firms is located on the MDT
website at mdt.mt.gov/business/contracting/civil/dbe.shtml
b. By signing this agreement, the PARTY assures that:

The contractor, sub recipient or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The contractor
shall carry out applicable requirements of 49 CFR part 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

c. PARTY must include the above assurance in each contract/agreement the PARTY enters.

(4) Solicitation for Subcontracts, Including Procurement of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation, made by the PARTY for work to be
performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the PARTY of the PARTY’s obligation
under this contract/agreement and all Acts and Regulations of the United States related to Non-
Discrimination.

(5) Information and Reports: The PARTY will provide all information and reports required by the
Acts, Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information and its facilities as may be determined by MDT or
relevant US DOT Administration to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is in the exclusive
possession of another who fails or refuses to furnish the information, the PARTY will so certify to
MDT or relevant US DOT Administration, as appropriate, and will set forth what efforts it has
made to obtain the information.

(6) Sanctions for Noncompliance: In the event of a PARTY’s noncompliance with the Non- discrimination
provisions of this contract/agreement, MDT will impose such sanctions as it or the relevant US DOT
Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the PARTY under the contract/agreement until the PARTY
complies; and/or
b. Cancelling, terminating, or suspending the contract/agreement, in whole or in part.
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(7) Pertinent Non-Discrimination Authorities:

During the performance of this contract/agreement, the PARTY, for itself, its assignees, and
successor in interest, agrees to comply with the following non-discrimination statues and
authorities; including but not limited to:

Federal

- Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21;

- The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C.
§ 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

- Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

- Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

- The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

- Airport and Airways Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), asamended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

- The Civil Rights Restoration Act of 1987, (PL 100-209), (broadened the scope, coverage, and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975, and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid recipients,
sub-recipients, and contractors, whether such programs or activities are Federally funded or
not);

- Titles Il and Il of the Americans with Disabilities Act, which prohibits discrimination on the basis
of disability in the operation of public entities, public and private transportation systems, places
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38;

- The Federal Aviation Administration’s Non-Discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

- Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which prevents discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;
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Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English Proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. § 1681 etseq.).

Executive Order 13672 prohibits discrimination in the civilian federal workforce on the basis of
gender identity and in hiring by federal contractors on the basis of both sexual orientation and
gender identity.

(8) Incorporation of Provisions: The PARTY will include the provisions of paragraph one through

seven in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and/or directives issued pursuant thereto. The
PARTY will take action with respect to any subcontract or procurement as MDT or the relevant
US DOT Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the PARTY becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the PARTY may request MDT
to enter into any litigation to protect the interests of MDT. In addition, the PARTY may request
the United States to enter into the litigation to protect the interests of the United States.
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PROJECT SPECIFIC AGREEMENT
BETWEEN THE
BLACKFEET NATION AND THE
MONTANA DEPARTMENT OF TRANSPORTATION

PROJECT: STPP 3-4(45)102

NAME:

US 89 EROSION RPR — TWO MEDICINE

NUMBER: 9838000

LETTING DATE: Spring 2020

ESTIMATED CREW: 2 laborers, 1 operator

This Project Specific Agreement (PSA) is entered into as so specified in the Memorandum of
Understanding (MOU) of April 21, 2017, between the Blackfeet Nation (Nation) and the Montana
Department of Transportation (MDT).

The intent of this PSA is to cover the specifics of the US 89 Erosion Repair construction contract,
provided, further, that nothing contained in this PSA shall be inconsistent or in conflict with the MOU.

SPECIFIC ISSUES:

PRELIMINARY ENGINEERING

a. A pre-bid conference will not be held for this project.

b. The purpose of this PSA is to address contracted construction activities for the above
project. This project will repair and stabilize the bank on the Two Medicine River adjacent to US

89 (P-3) between mileposts 102.2 and 102.5.

¢ The contractor will secure right-of-way entry approval for any work to be accomplished
outside of the public right-of-way.

d. A pre-construction conference will be held at a date and time mutually acceptable to
the contractor, the Nation and MDT prior to commencement of any work. The pre-construction
conference will be held at the Tribe’s TERO Office.

Improvements or Services

a. The Improvements or Services (I0S) percentage amount applied to the construction
contract for the work performed on the Reservation shall be 1.5%.
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b. MDT shall calculate the 10S dollar amount based on 1.5% of that part of the contract
amount that is performed on the Reservation and deposit it into the Nation’s MDT account for
use on future projects which are mutually beneficial to both parties and are consistent with
FHWA guidelines.

. Tribal Employment Rights Office (TERO)
a. All contracted employees will be required to have a Blackfeet Business license in
accordance with Tribal Law. The license shall be obtained at the Blackfeet Tribe Revenue

Department.

b. Before beginning work, the Prime and all subcontractors will file a compliance work plan
with TERO.

C. Pursuant to the MOU and Tribal Resolution, a Tribal TERO fee of 3% of that part of the
contract amount that is performed on the Reservation will be calculated by the contractor and
MDT. MDT will pay this amount to the Nation following contractor invoice submittals.

d. The Prime Contractor will secure all of the needed Blackfeet work permits.

V. Gravel, Borrow and Fill Materials.

MDT requires the use of gravel, borrow and fill materials for construction projects on the
Blackfeet Nation in accordance with the terms of the MOU.

O [S 2020

- - - -““‘-‘—-’
Timothy Davis, Chairman
Blackfeet Tribal Business Council
Authorized pursuant to resolution #

DocuSigned by:

’\AIL' /!?’Allln AUQUSt 14 » 20_20
M*@h@@Fqﬁp%ooley, Director

Montana Department Of TranSpOl‘tation DocusSigned by:
‘ ( avel Ll Manns
caesseRerieeged for Legal Content

MDT Legal Counsel

Tribal Legal Counsel
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MEMORANDUM OF UNDERSTANDING
BETWEEN
THE BLACKFEET NATION AND
THE STATE OF MONTANA, DEPARTMENT OF TRANSPORTATION

PREAMBLE

This Memorandum of Understanding (MOU) reflects a new era of cooperation and
understanding between the State of Montana (State), through the Montana Department
of Transportation (MDT), and the Blackfeet Nation (Nation), in support of Governor
Bullock’s commitment to strengthening government to government relations between
the State and the Nation and in support of the commitment to cooperation and
collaboration stated in the principles established by section 2-15-142, Montana Code
Annotated.

GENERAL TERMS:

|.  This MOU is a general agreement and is intended to cover all MDT construction,
facilities and architectural and engineering (A&E), and MDT-contracted maintenance
contracts (all “projects”) located on the Blackfeet Nation Reservation (Reservation).

Il.  Project Specific Agreements (PSAs) will be negotiated and entered into by the
parties to cover the specifics of individual construction contracts, provided that nothing
contained in a PSA shall be inconsistent with or in conflict with this MOU. There will be
no PSA required on maintenance projects done by MDT personnel through MDT's
Maintenance Division. Other than Ordinance 90-A permits, Tribal requirements will not
apply to maintenance projects done by MDT personnel through MDT's Maintenance
Division.

Ill. The Nation and MDT recognize the importance of bridge and highway construction
and maintenance for the safety of the citizens residing in the State of Montana, the
citizens of the Reservation, the traveling public, and for the economic health,
employment and commercial benefit of the Nation, State and region.

IV. MDT recognizes and honors the unique language, culture, and environment of the
Blackfeet people, as the Nation recognizes the divergent cultures of the citizens of the
State of Montana. MDT shall recognize and respect the laws of the Nation to the extent
such recognition does not conflict with federal (i.e. SK Constr. Inc. v. MDT, CV-10-10-
GF-SHE) or state Law. If conflicts exist between the respective laws, the Nation and
MDT shall use their best efforts to identify with specificity the conflicts and work together
in resolving the conflicts. If any part of this MOU conflicts with tribal law, regulation,
etc., it is agreed that this MOU supercedes the conflicting portion of the tribal law,
regulation, etc., for purposes of the MDT projects built under the provisions of this MOU.
The Montana state laws and regulations and tribal resolutions and ordinances in effect
at the time of the execution of the PSA, and not in conflict with this MOU, shall govern
the project until the project’'s completion. The Nation and MDT agree that this MOU and

1
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the project's PSA will become a part of the project’s contract when it is advertised and
awarded. The Nation and MDT pledge their mutual cooperation for all projects on the
Reservation.

V. MDT shall coordinate with the Nation on all MDT contracts on the Reservation.
MDT will also inform the Nation of projects to be developed and constructed near the
Reservation. MDT, in conjunction with the Nation, shall schedule semi-annual meetings
to find areas in which MDT can cooperate with the Nation on all projects to be
developed and constructed on the Reservation.

SPECIFIC TERMS:

[ Highway Construction and Maintenance

a. MDT shall invite the Nation to attend and participate in all planning activities
conducted for projects on the Reservation. MDT and the Nation shall discuss,
identify and agree upon Reservation impacts that may result from the
construction and mitigation of those impacts in the design phase of the
construction project.

b. Unless mutually waived beforehand in writing, a pre-bid conference and pre-
construction meeting will be held on the Reservation at the Tribe’'s TERO Office
for all on-Reservation construction projects. If the Tribe’s TERO Office is
unavailable for use, then MDT shall hold the pre-bid conference at another
location on the Reservation. At the pre-construction meeting, it is mandatory that
all contractors and subcontractors attend prior to engagement in the project.

58 At the pre-bid conference, MDT and the Nation shall inform all bidders of the
Nation’s tribal ordinances, resolutions and regulations in effect which will apply to
the contractor and subcontractors under the terms of the PSA.

d. MDT and the Nation's Tribal Employment Rights Office (TERO) shall advise all
bidders that the Montana state laws and regulations and tribal resolutions and
ordinances in effect at the time of the execution of the PSA shall govern the
project until completion.

e. MDT shall invite the TERO officer to attend and participate in the pre-
construction conferences for off-reservation construction projects to be
performed near the Reservation. The TERO officer will inform MDT and all
contractors of the work force available by providing a list of qualified applicants
(work force) to MDT and all contractors. MDT shall encourage hiring by the
contractors from the work force provided by the TERO officer.

f. MDT pledges to work with the Nation’s Environmental Office as well as the
Nation's Tribal Historic Preservation Office on all environmental issues and
specifications and on issues of cultural significance. MDT will make every effort
to ensure that environmental mitigation will take place within the exterior

2
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boundaries of the Reservation for on-Reservation projects. There will be no "net
loss" of wetlands within the exterior boundaries of the Reservation unless
otherwise agreed by both parties in the PSA. Mitigation of wetlands will provide
for not less than an acre-for-acre replacement and will consist of either
construction of new wetlands or purchase of conservation easements on existing
wetlands. Mitigation must meet all federal requirements.

g. The Nation agrees to not assess any taxes, fees, or permits against MDT or its
employees. Except for the Nation's TERO fees, contractor work permits,
business licenses, Ordinance 90-A permits, and trespass permits, if necessary,
no other tribal fees, taxes or permits will be assessed against MDT's prime
contractor, subcontractors, the prime contractor's and subcontractor's
employees, or anyone else working on MDT’s project. The Nation agrees to
forego any other applicable tax, fee, or permit unless expressly negotiated and
agreed upon in the PSA. If a project is partially on-Reservation and partially off-
Reservation, the Nation may assess TERO fees proportionate to the work being
performed on the Reservation. The proportionate assessment must be
negotiated and agreed upon in the PSA.

h. MDT shall require the use of gravel, borrow and fill materials for construction
projects covered by this MOU from tribal and/or allottee sources if the cost is less
than or equal to non-Indian sources and meets state and federal specifications.
The specific requirements for use of tribal gravel will be set forth in the project’s
PSA. The Nation and MDT will cooperate in identifying gravel sites on the
Reservation, particularly those that may have potential for long term use of both
parties. Any of those materials that are offered and agreed upon must meet
state and federal specifications, and the price must be competitive to other
sources in the area. The Nation and MDT agree that a “competitive price” may
include consideration of all factors such as quality, quantity, royalty, haul,
stripping, production, access and reclamation costs, as well as the characteristics
of the material that can be produced. The Tribe will give a final price at the pre-
bid conference including charges for treated water and untreated water (any
access and per unit pricing), trespass, and access fees. No further cost may be
added to the material after the pre-bid conference. Additionally, there must be
proof of a sufficient quantity of materials to satisfy the estimated needs of the
project. No specific materials source will be made mandatory for a project.

I.  Subject to the requirements of the Blackfeet Employment Rights Office, MDT can
use term contracts that are specifically limited to engineering and architecture,
which does not include surveying, for term assignments up to $50,000 per year,
per individual or entity. Once MDT is aware of a preconstruction activity using a
standard term contract, it will notify the Nation's TERO Officer in writing of its
contract to complete the activity. This notification will contain a description of the
activity, and an estimate of contract cost for the portion that will take place within
the boundaries of the Reservation.

=
b)
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1. No PSA will be required for these term assignments.
2. The remaining obligations under this MOU will still be applicable to
these term assignments.

TERO

The parties agree that the Nation's TERO ordinance must address all
construction projects over which the Nation has regulatory jurisdiction. MDT’s
projects will only be charged the same TERO fees as are in effect on and
enforced against all other construction projects on the Reservation.

Indian employment preference on all projects located on the Reservation will be
in accordance with the current TERO Ordinance except as specified herein. All
referrals for local hires shall be pursuant to the TERO Ordinance and
Regulations, and through the TERO office. When qualified workers, are not
available, contractors may utilize other recruitment sources. Upon receipt of a
request for a worker, TERO shall have two working days to locate a worker
through the skills bank or other labor resources. An additional working day shall
be allotted for the referred worker to report to the job site or supervisor. If the
TERO officer determines there are no qualified workers to refer prior to the
expiration of two working days, the TERO officer shall immediately notify the
contractor so the contractor can utilize other recruitment sources.

Pursuant to the TERO Ordinance, the contractor's or subcontractor's core Crew is
not subject to local Indian preference in employment. “Core crew” is defined as a
regular permanent employee that is either in a supervisory position or another
key position such that the employer would risk likely financial damage or loss if
the position was filled by a person who had not previously worked for that firm. A
‘regular permanent employee” is one who was on the contractor’s payroll for the
prior construction season, or is presently an owner of the firm, in contrast with a
person who is hired on a project by project basis.

For on-Reservation projects, the Nation shall assess a TERO fee of three
percent (3.0%) of the contractor’s cost pursuant to the Nation’'s TERO Ordinance,
subject to the requirements of paragraph Il.a, above. MDT shall collect this fee
for the Tribe on each progress payment and final payment to the contractors.
MDT shall immediately submit each withheld payment to the Nation for
disbursement pursuant to the tribal law.

Prime contractors and subcontractors shall attend the pre-bid conference with
the TERO officer and shall execute a TERO Agreement evidencing his/her
attendance at such conference.

MDT is specifically excluded from each and every Indian contractor and
subcontractor preference requirement that may be contained in any Ordinance

4
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notwithstanding that MDT must follow Federal Law regarding Disadvantaged
Business Enterprises (DBE).

MDT and the TERO officer shall work together to promote DBE Contractors for
work on or near the Reservation since under DBE regulations Indian-owned
businesses are eligible for DBE certification.

Trainees on federal-aid highway projects on the Reservation will be selected
from the work force list provided by the TERO officer. The number and type of
Trainee positions will be negotiated and included in the PSA.

MDT will continue to actively work with TERO to increase employment
opportunities for Nation’s members as well as other Native Americans residing
on or near the Reservation.

The parties recognize that MDT and the Federal Highway Administration interpret
Title VIl of the Civil Rights Act as not permitting a tribal-specified preference in
hiring of Indian workers in federal highway construction contracting. MDT
recognizes that this interpretation has no bearing on the well-settled policy of
preferential employment of Indians on reservations and that federal law expressly
supports this interpretation. MDT will emphasize Montana’s commitment to
Indian employment as a means of strengthening tribal communities for these
projects.

IMPROVEMENTS OR SERVICES

MDT will fund additional improvements or services beyond the mitigation
requirements noted in paragraph If, above, which, over a number of projects shall
be 1.5% of the total amount of the contract construction cost of the projects let to
bid on the Reservation from the effective date forward through the duration of the
MOU. For preliminary engineering work, the fee will be assessed on work
physically performed within the exterior boundaries of the Reservation. The
improvements or services shall be mutually beneficial to the Tribe and MDT. The
improvements or services and the estimated percentage amount shall be
specified in the PSA.

Examples of such improvements or services include, but are not limited to,
reimbursement for a project liaison officer (as stated in I1.C, above), construction
of wetlands, purchase of wetlands easements, construction of a visitor
Information/Rest Area facility to be operated by the Tribe, construction of scenic
turnouts or bicycle and pedestrian paths and acquisition of such lands which may
be mutually beneficial to the parties. All improvements or services shall be
consistent with FHWA regulations.

5
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MDT will withhold the 1.5% 10S amount from each progress payment and final
payment to the contractors, placing the amount into an MDT account which can
be used to fund a later I10S that is agreed-upon as stated above. Interest
accrued on this account will remain in the account for use on 10S projects as
specified above.

No other tribal taxes, fees or permits will be assessed against MDT, the
contractors or the contractors’ employees except as specified in section | (9.)

Blackfeet Environmental Office (BEO) Permits

MDT shall apply for Ordinance 90-A permits and pay the associated fees for any
project that requires a 90-A permit.

A & E CONTRACTS
In A&E contracts for projects to be constructed on the Reservation, a PSA will be

negotiated and executed before a request for proposal (RFP) is advertised. The
PSA will include:

f The percentage of the project’s eventual cost that will be subject to the
TERO fee;

2. Knowledge of possible opportunities for Native American employment or
participation:

3. Project-specific points of contact for the Nation and MDT,

4, How payment of the TERO fee will be made: and

5. Any other restrictions or requirements which the bidders should know for

bidding of the work.

There will be a post-award meeting between Nation and MDT personnel and the
successful contractor with the time and location of the meeting to be established
shortly afterward.

RECLAMATION

MDT and the Nation agree that all disturbed sites shall be reclaimed consistent with
applicable tribal, federal and state laws and regulations. The responsibility for such
reclamation will be specified in the PSA.

VI.

DURATION

This MOU s effective upon the signing by all parties. The MOU shall remain effective
for five (5) years unless terminated by either party. Either party upon ninety (90) days
written notice may terminate this MOU. The parties agree that if any portion of this
MOU is declared invalid or is otherwise determined to be unenforceable, the remainder
of this MOU will remain in full force and effect.

6
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VII. AMENDMENTS, RENEGOTIATION and RENEWAL

a. Any change, addition or modification affecting this MOU shall only be made in
writing with the concurrence of both the Tribe and the State/MDT.

b. Approximately six (6) months prior to the expiration of the initial term of this
MOU, the parties shall meet to negotiate in good faith a renewal of the MOU for
an additional term and, thereafter, shall meet to negotiate successive renewals of
the MOU. The parties shall seek to agree on any outstanding issues that have
presented concerns pursuant to the terms and conditions of this MOU.

¢ If this Agreement expires because the term has run, the parties agree that all of
its terms shall remain in full force and effect until a new agreement is reached.

VIII.  LIAISON

Michael Tooley, Director of Transportation, or his designee, or his successor, will be the
liaison for MDT.

Harry Barnes, Chairman of the Blackfeet Tribal Business Council, or his designee, or
his successor, will be the liaison for the Nation.

All notices and communications between the parties with respect to this MOU shall be
directed to the Chairman of the Blackfeet Tribal Business Council and the MDT Director
with copies to the tribal and state liaison. If either party's leadership or employees
necessitate a change in the designation of liaison, the effected party shall provide timely
written notice to the other of the new liaison.

IX. NEGATIVE DECLARATION

Nothing in this MOU or in any conduct undertaken pursuant to this MOU shall be
deemed as enlarging or diminishing the jurisdiction of either of the parties, or an
admission of liability of any kind.

X. OFFICIAL NOTICES

Official Notice as required in this MOU shall be mailed postage prepaid to the following
address with copies to the Liaisons for the parties at the following addresses:

Chairman

Blackfeet Tribal Business Council
PO Box 850

Browning, MT 59417-0850

7
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Michael T. Tooley, Director

Montana Department of Transportation
PO Box 201001

Helena, MT 59620-1001

Xl.  SIGNATURES

%% Date: Y /& Zﬁ/ , 2017

HarﬁBarnesﬁ@ﬁan rf
Blackfeet Tri Business Council

e
/'///7”“"“'“‘ | Date: ‘5/{'{21!«’5‘ . 2017

~ Governor Steve Bullock
State of Montana

é%{ (éﬁ%/\ Date: ﬁ%ﬂm(( [g , 2017

Michael T. Tooley, Director
Montana Department of Transportation

I

Approved for Legal Content:

‘A'::,—, ‘A::.:f /7,’?“, ; f,ov/- -
Attorney for Blackfeet Nation MDT L€gal Services

Tim Fox
Attorney General, State of Montana

8
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Effective 01-21-21

STANDARD PROVISIONS INDEX

FEDERAL AID PROJECTS CONTAINS
Federal Wage Rates (Rev. 1-1-2021)....cieeriiuiieieeeeeeeiiiie e e e e e e e eeettes e e e e e e e e eerbaaa s e e aaaeennnes 9 Pages
Requirements & Acknowledgement for Working on Railroad R/W ........................ 1 Page

Required Contract Provisions Federal-Aid Const. Contracts (FORM FHWA-1273)
[REV.5-T-2012] ettt et et et e et et e e et e et e et e et e et e e e e et e et e et e et e et e et e et eeteeaaaeneaenaeenaannnns 12 Pages

Supplemental Revisions for Required Contract Provisions Federal-Aid Const. Contracts
(FORM FHWA-1273) [AQAEA 2-4-2016] +...vvvvvvvreerernnnnsssnnnnsnnnnnssnsnnnnnsnssssssssssnsnsssssnnsnnnsnnsnnnns 1 Page

EEO Affirmative Action Req. on Federal-Aid Construction .............cccccceeiiieeiinnnnn. 1 Page
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Effective 01-21-21

General Decision Number: MT20210079 01/01/2021
Superseded General Decision Number: MT20200079
State: Montana

Construction Type: Highway

Counties: Montana Statewide.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EQ) 13658, an hourly minimum wage of $10.95 for calendar year 2021
applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage determination at least $10.95 per hour (or
the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing
on the contract in calendar year 2021. If this contract is covered by the EO and a classification
considered necessary for performance of work on the contract does not appear on this wage
determination, the contractor must pay workers in that classification at least the wage rate determined
through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate if it is
higher than the conformed wage rate). The EO minimum wage rate will be adjusted annually. Please
note that this EO applies to the above-mentioned types of contracts entered into by the federal
government that are subject to the Davis-Bacon Act itself, but it does not apply to contracts subject only
to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections under the EO is available at
www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/01/2021

* SUMT2014-001 02/19/2014

Rates Fringes
CARPENTER
Carpenter/Piledriverman...... $29.00 11.82
Millwright.......ccccoveniinnennnn. $32.00 11.82

Zone 1: 0 to 25 miles — Free
Zone 2: 25 to 50 miles - Base Pay +$2.50
Zone 3: Over 50 miles - Base Pay +$3.00

The Carpenter zone hourly rate applicable to each project shall be determined by measuring the road

miles over the shortest practical maintained route from the County Courthouse of the following cities
to the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Missoula, Kalispell.
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Effective 01-21-21

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract.

CEMENT MASON/CONCRETE FINISHER...$ 24.87 10.80

Zone 1: 0 to 25 miles — Free
Zone 2: 25 to 50 miles - Base Pay +52.50
Zone 3: Over 50 miles - Base Pay +$3.00

The Cement Mason/Concrete Finisher zone hourly rate applicable to each project shall be determined
by measuring the road miles over the shortest practical maintained route from the County Courthouse
of the following cities to the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Missoula,
Kalispell.

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract

DIVER

Diver Tender................ $37.16 14.52
(DIAV/1 oY= S $76.32 14.52
Stand-By.....ceceeeeeennnnnns $38.16 14.52

The tender shall receive 2 hours at the straight time pay rate per shift for dressing and/or undressing a
Diver when work is done under hyperbaric conditions.

Depth Pay (Surface Diving):

0-20 ft.: Free zone

>20-100 ft.: $2.00 per ft.
>100-150 ft.: $3.00 per ft.
>150-220 ft.: S4 00 per ft.

>220 ft.: $5.00 per ft.

Diving in Enclosures (Diver Only):

0-25 ft.: Free zone
>25-300 ft.: $1.00 per ft.

DIVER ZONE PAY:

The hourly wage rates applicable to each project shall be determined by measuring the road miles over
the shortest practical maintained route from the County Court House of the following cities only to the
center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula.

ZONE 1: 0to 25 miles - Free
ZONE 2: 25 to 50 miles - Base Pay +52.50
ZONE 3: Over 50 miles - Base Pay +$3.00
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Effective 01-21-21

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract

ELECTRICIAN (LINE CONSTRUCTION)

Equipment Operator.......... $33.27 14.16
Groundman.......cccceeeueeenne $25.98 13.25
Lineman.....ccoceeeevvveeeeeennee, $43.43 15.38
TRAVEL PAY:

$50.00 per day - 0-25 Miles from the County Courthouse of the following cities: Billings, Bozeman,
Butte, Great Falls, Helena, Kalispell, and Missoula.

$60.00 per day - Over 25 Miles

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract

ELECTRICIAN
All Areas.......ccccouee.. $32.74 13.42
TRAVEL PAY:

Zone 1: 0 to 10 miles - Free
Zone 2: 10 to 60 miles - Federal mileage both ways/day
Zone 3: Over 60 miles - $75.00 per day

The Electrician zone hourly rate applicable to each project shall be determined by measuring the road
miles over the shortest practical maintained route from the County Courthouse of the following cities to
the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula.

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract.

IRONWORKER.......cccevrrnnneen $27.25 20.98
TRAVEL PAY:

0 to 45 miles - Free
45-85 miles - $55.00 per day
Over 85 miles - $85.00 per day

The Ironworker zone hourly rate applicable to each project shall be determined by measuring the road
miles over the shortest practical maintained route from the County Courthouse of the following cities to

the center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula.

Zone 1: 0 to 25 miles - Free
Zone 2: 25 to 50 miles - Base + $2.50
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Effective 01-21-21

Zone 3: Over 50 miles - Base + $3.00

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract.

LABORER

Group 1..eeeveeennnns $20.90 9.60
Group 2..cceeeeeeereernenne. $23.97 9.60
Group 3..ccoeiieeieeiiinnnn. $24.19 9.60
Group 4.....cooevvvvinnnnnn. $25.18 9.60

GROUP 1: Flag Person

GROUP 2: All General Labor work; Burning Bar; Bucket Man; Carpenter Tender; Caisson Worker;
Cement Mason Tender; Cement Handler (dry); Chuck Tender; Choker Setter; Concrete Worker; Curb
Machine-Lay Down; Crusher and Batch Plant Worker; Fence Erector; Form Setter; Form Stripper; Heater
Tender; Landscaper; Pipe Wrapper; Pot Tender; Powderman Tender; Rail and Truck Loaders and
Unloaders; Riprapper; Sealants for Concrete and other materials; Sign Erection, Guard Rail and Jersey
Rail; Stake Jumper; Spike Driver; Signalman; Tail Hose man; Tool Checker and Houseman; Traffic Control
Worker.

GROUP 3: Concrete Vibrator; Dump man (Grade man); Equipment Handler; Geotextile and Liners; High-
Pressure Nozzleman; Jackhammer (Pavement Breaker); Laser Equipment; Non-riding Rollers; Pipelayer;
Posthole Digger (power); Power Driven Wheelbarrow; Rigger; Sandblaster; Sod-Cutter-power; Tampers

GROUP 4: Asphalt Raker; Cutting Torch; Grade Setter; High-Scaler; Power Saws (Faller & Concrete);
Powderman ($1.00 per hour above Group 4 rate); Rock & Core Drill; Track or Truck Mounted Wagon
Drill; Welder including Air Arc

LABORERS ZONE PAY:

The hourly wage rates applicable to each project shall be determined by measuring the road miles over
the shortest practical maintained route from the County Court House of the following cities only to the
center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula.

ZONE 1: 0to 25 miles - Free
ZONE 2: 25 to 50 miles - Base Pay +52.50
ZONE 3: Over 50 miles - Base Pay +53.00

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract.

PAINTER (Pavement Marking/Milling and related work. Includes operating marking and all other
equipment and all work involved in application of pavement markings including epoxies, paints, tape,
buttons, thermo-plastics, and any other products applied for traffic marking purposes and for directing
and regulating traffic and cutting rumble strips) ........... $ 28.00 10.30
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PAINTER ZONE PAY:

The hourly wage rates applicable to each project shall be determined by measuring the road miles over
the shortest practical maintained route from the County Court House of the following cities only to the
center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula.

ZONE 1: 0to 25 miles - Free
ZONE 2: 25 to 50 miles - Base Pay +52.50
ZONE 3: Over 50 miles - Base Pay +$3.00

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract.

POWER EQUIPMENT OPERATOR:

Group Leeceveeeenrennnne. $26.52 10.40
Group 2..ceeveeeenrennenne. $28.55 10.40
Group 3..ccoiiieiiiiiiiennn, $29.41 10.40
Group 4u.vveevenrenne, $30.10 10.40
Group S..ceevvieeeneiinnnnn. $31.44 10.40
Group 6..ceeveeeeeeinnnnn, $32.13 10.40
Group 7.eeeveeeevereennn $34.23 10.40

GROUP 1: Air Compressor; Auto Fine Graders; Belt Finishing Machine; Boring Machine (small); Cement
Silo; Crane, A-Frame Truck Crane; Crusher Conveyor; DW-10, 15, and 20 Tractor Roller; Farm Tractor;
Forklift; Form Grader; Front End Loader Under 1 CU Yard; Heavy Duty Drills; Herman Nelson Heater;
Mulching Machine; Qiler, All Except Cranes & Shovels; Pumpman.

GROUP 2: Air Doctor; Backhoe/Excavator/Shovel to and including 3 CU Yard; Bit Grinder; Bituminous
Paving Travel Plant; Boring Machine Large; Broom, Self-Propelled; Concrete Travel Batcher; Concrete
Float & Spreader; Concrete Bucket Dispatcher; Concrete Finish Machine; Concrete Conveyor;
Distributor; Dozer; Rubber-Tired, Push & Side Boom; Elevating Grader/Gradall; Field Equipment
Serviceman; Front End Loader 1 CU Yard to including 5 CU Yard; Grade Setter; Heavy Duty Drills, All
Types; Hoist/Tugger, All; Hydralift & Similar; Industrial Locomotive; Motor Patrol, Except Finish;
Mountain Skidder; Qiler - Cranes & Shovels; Pavement Breaker, EMSCO; Power Saw, Self-Propelled;
Pugmill; Pumpcrete/Grout Machine; Punch Truck; Roller, Other Than Asphalt; Roller, Sheepsfoot, Self-
Propelled; Roller, 25 Tons and Over; Ross Carrier; Rotomill Under 6 Ft; Trenching Machine;
Washing/Screening Plant.

GROUP 3: Asphalt Paving Machine; Asphalt Screed; Backhoe/Excavator/Shovel Over 3 CU Yard;
Cableway Highline; Concrete Batch Plant; Concrete Curing Machine; Concrete Pump; Cranes; Creter;
Cranes, Electric Overhead; Cranes 24 Tons and Under; Curb Machine/Slip Form Paver; Finish Dozer;
Front End Loader Over 5 CU Yard; Mechanic/Welder; Pioneer Dozer; Roller Asphalt (Breakdown &
Finish); Rotomill Over 6 FT; Scraper, Single, Twin or Pulling Belly Dump; Yo-Yo Cat.

GROUP 4: Asphalt/Hot Plant Operator, Cranes, 25 Tons to 44 Tons; Crusher Operator; Finish Motor
Patrol; Finish Scraper.
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GROUP 5: Cranes, 45 Tons to Including 74 Tons.
GROUP 6: Cranes, 75 Tons to Including 149 Tons; Crane, Whirley (All).

GROUP 7: Cranes, 150 Tons to Including 250 Tons (Add $ 1.00 For Every 100 Tons Over 250 Tons; Crane,
Tower (All).

POWER EQUIPMENT OPERATOR ZONE PAY:

The hourly wage rates applicable to each project shall be determined by measuring the road miles over
the shortest practical maintained route from the County Court House of the following cities only to the
center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula.

ZONE 1: 0to 25 miles - Free
ZONE 2: 25 to 50 miles - Base Pay +52.50
ZONE 3: Over 50 miles - Base Pay +$3.00

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract.

TRUCK DRIVER

Group Leeceveeeerrenenen. $22.39 10.16
Group 2..ceeeveeeeeevnnnnnn. $ 28.06 10.16

GROUP 1: Pilot Car

GROUP 2: Combination Truck and Concrete Mixer and Transit Mixer; Dry Batch Trucks; Distributor
Driver; Dump man; Dump Trucks and Similar Equipment; Dumpster; Flat Trucks; Lumber Carriers;
Lowboys; Pickup; Powder Truck Driver; Power Boom; Serviceman; Service Truck/Fuel Truck/ Tire person;
Truck Mechanic; Trucks with Power Equipment; Warehouseman, Parts man, Cardex and Warehouse
Expeditor; Water Trucks.

TRUCK DRIVER ZONE PAY:

The hourly wage rates applicable to each project shall be determined by measuring the road miles over
the shortest practical maintained route from the County Court House of the following cities only to the
center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Missoula.

ZONE 1: 0to 25 miles — Free
ZONE 2: 25 to 50 miles - Base Pay +52.50
ZONE 3: Over 50 miles - Base Pay +5$3.00

The agency shall calculate the mileage and include it in the special provisions of the bid documents and
awarded contract.

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.
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Note: Executive Order (EQ) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all
contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was
issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave
each year. Employees must be permitted to use paid sick leave for their own illness, injury, or other
health-related needs, including preventive care; to assist a family member (or person who is like family
to the employee) who isill, injured, or has other health-related needs, including preventive care; or for
reasons resulting from, or to assist a family member (or person who is like family to the employee) who
is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor
requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate
is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union
average rate (weighted union average rate).

Union Rate Identifiers:

A four-letter classification abbreviation identifier enclosed in dotted lines beginning with characters
other than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that
classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local
0198. The next number, 005 in the example, is an internal number used in processing the wage
determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this
example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate ldentifiers:

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification
in the survey and the published rate is derived by computing a weighted average rate based on all the
rates reported in the survey for that classification. As this weighted average rate includes all rates
reported in the survey, it may include both union and non-union rates. Example: SULA2012-007
5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and
are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these
classifications and rates are based. The next number, 007 in the example, is an internal number used in
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producing the wage determination. 5/13/2014 indicates the survey completion date for the
classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers:
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those

classifications: however, 100% of the data reported for the classifications was union data. EXAMPLE:
UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH
indicates the state. The next number, 0010 in the example, is an internal number used in producing the
wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates
under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average
of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with
the Wage and Hour Regional Office for the area in which the survey was conducted because those
Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations.

Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can

request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29
CFR Part 7).
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Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board).

Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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"CONTRACTOR REQUIREMENTS AND
ACKNOWLEDGMENT FOR
WORKING ON RAILROAD RIGHT-OF-WAY"

Effective 01-21-21

This document must be dated and signed by the Contractor and submitted to the State before occupying
or working on Railroad right-of-way.

2)

3)

4)

5)

6)

7

8)

1) No change, which has a direct effect on the Railroad, will be made to construction plans without

submitting revised plans and receiving approval from the Railroad. Work covered by the plans,
that requires flagging, will be covered by the Railroad/Highway Agreement. For work that is a
result of the contractor's discretion, flagging protection will be required when equipment crosses
or is working within 25 feet (7.62 meters) of center of any live track. When deemed necessary by
local Railroad officers, a flagman may be required at all times while working on Railroad right-of-
way in high density rail traffic area.

Crossing of any Railroad tracks must be done at approved locations and must be full depth
timber, rubber, etc. Any equipment with steel wheels, lugs or tracks must not cross steel rails
without the use of rubber tires or other approved protection. This shall apply specifically to, but
not be limited to, access for Contractor furnished gravel, borrow or waste sites. The Contractor
will be required to obtain a permit from the Railroad, and comply with any provisions thereof,
before using any private Railroad crossings. All track crossing locations must be covered by a
Private Roadway and Crossing Agreement. This does not apply to any public crossing.

Costs of flagging or planking protection of the tracks, which are a direct result of the planned
construction, will be paid for by the State. Costs of flagging, planking for protection of the tracks,
installation of new crossings or other work caused by the Contractor's discretion, will be paid by
the Contractor.

When work to be performed by the Contractor is not covered in the Railroad/Highway agreement,
the Contractor must furnish a plan to the Railroad for approval showing details as to how any
work that may affect the Railroad will be accomplished.

Storing of construction materials or any other material, including dirt, sand, etc., within the
Railroad right-of-way, will not be allowed unless covered by an easement, construction permit, or
Contractor's permit/lease.

Construction within 25 feet (7.62 meters) of the center of any track not covered by the
Railroad/Highway agreement will require plan approval and authorization by the Railroad
Superintendent Maintenance and Engineering. This includes, but is not limited to, any
excavation, slope work and driving of sheet piling.

No vehicles, equipment or machines shall be parked or stored unattended within 25 feet (7.62
meters) of any track, on railroad right-of-way, without specific written approval of the Railroad.

When any work is to be performed on Railroad property by the Contractor that is not shown in the
construction plans, the Contractor must submit a detailed plan of the work to the Railroad for their
approval.

CONTRACTOR'S ACKNOWLEDGMENT: WORK SITE LOCATION:

By:

Company Town

Name State

Title Project #

SECTION I

Date
Rev. 01/01/04
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

SECTION llI

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

SECTION llI
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok koK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok kK

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Supplemental Revisions for FHWA Form-1273 (Dated May 1, 2012)

Required Contract Provisions
Federal-Aid Construction Contracts

The following are supplementary or amendatory to the May 1, 2012, FHWA Form-1273 insofar as they apply to this
contract:

Add the following provisions in accordance with the FHWA memo dated December 11, 2015:

Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable
rates for United States-flag commercial vessels.

Furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a
rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in above paragraph
to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.
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SPECIAL PROVISIONS
Rev. 3-15-02
EEO AFFIRMATIVE ACTION REQUIREMENTS ON
FEDERAL & FEDERAL-AID CONSTRUCTION CONTRACTS

Federal-aid contractors are hereby notified they are subject to the OFCCP goals and timetables for minority and female participation
expressed below. Compliance with the goals and OFCCP affirmative action efforts for contracts and subcontracts consisting of $10,000
or more will be determined by OFCCP officials.

APPENDIX A

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the Equal Opportunity Clause and "Standard Federal Equal
Employment Opportunity Construction Contract Specifications” set forth herein.
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's

aggregate workforce in each trade on all construction work in the covered area, are as follows:
GOALS FOR FEMALE PARTICIPATION EACH TRADE 6.9%

TIMETABLES GOALS FOR MINORITY PARTICIPATION IN EACH TRADE
153 Great Falls, MT
SMSA (Standard Metropolitan Statistical Area) Counties
3040 Great Falls, MT 3.2%
Cascade County

Non-SMSA Counties 41%
Blaine, Broadwater, Chouteau, Fergus, Glacier, Hill, Jefferson, Judith Basin,
Lewis & Clark, Liberty, Meagher, Petroleum, Phillips, Pondera, Teton, Toole,
Valley, Wheatland

154 Missoula, MT
Non-SMSA Counties 2.7%
Beaverhead, Deer Lodge, Flathead, Granite, Lincoln, Madison, Mineral, Lake
Missoula, Powell, Ravalli, Sanders, Silver Bow

155 Billings, MT
SMSA Counties
0880 Billings, MT 3.3%

Yellowstone County

Non-SMSA Counties 3.3%
Big Horn, Carbon, Carter, Custer, Dawson, Fallon, Gallatin, Garfield,
Golden Valley, McCone, Musselshell, Park, Powder River, Prairie, Rosebud,
Stillwater, Sweet Grass, Treasure, Wibaux, Yellowstone Nat'l Park
Non-SMSA Counties
Daniels, Sheridan, Richland, Roosevelt 4.4%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted) performed
in the covered area. If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply
the goals established for such geographical area where the work is actually performed. With regard to this second area, the contractor
also is subject to the goals for both its federally involved and nonfederally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth in
41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to Contractor or from
project to project for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work under
the contract resulting from this solicitation. The notification shall list the name, address and telephone number of the subcontractor;
employer identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting and completion
dates of the subcontract; and the geographical area in which the subcontract is to be performed.
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	Bridge Deck Crack Sealing
	552.03.19
	7-14-16
	267
	Reinforcing Steel
	553.02.2
	10-9-14
	268
	Fabrication
	553.03.1
	12-11-14
	274
	Transfer of Prestress
	553.03.11
	7-14-16
	279
	Description
	554.01
	7-14-16
	279
	Construction Requirements
	554.03
	10-9-14
	287
	Pre-qualification for Steel Fabricatiors
	556.03.1
	1-18-18
	290
	Quality Control
	556.03.5
	1-18-18
	291
	Bolted Connections - High-Tensile-Strength Bolts
	556.03.8
	7-14-16
	299
	Reinforcing Steel
	558.02.3
	7-14-16
	299
	Submittals
	558.03.1
	7-14-16
	300
	Shaft Excavation
	558.03.4
	7-14-16
	300
	Permanent Casing
	558.03.7
	7-14-16
	301
	Temporary Casing
	558.03.8
	7-14-16
	301
	Cleaning
	558.03.10
	5-25-17
	301
	Installation of Cross-hole Sonic Logging (CSL) Tubes
	558.03.11
	7-14-16
	302
	Reinforcing Steel
	558.03.12
	7-14-16
	303
	CSL Tubes and Testing
	558.04.6
	7-14-16
	304
	Basis of Payment
	558.05
	7-14-16
	307
	Driven Pile Bearing Resistance
	559.03.3(A)
	10-9-14
	313
	Procedures
	561.03.3
	7-14-16
	314
	Method of Measurment
	561.04
	7-14-16
	315
	Reinforcing Steel
	562.02.1
	10-9-14
	315
	Location and Inspection of Repair Areas
	562.03.3
	10-9-14
	315
	Concrete Removal
	562.03.4
	10-9-14
	316
	Reinforcing Steel
	562.03.5
	10-9-14
	317
	Method of Measurement
	562.04
	7-14-16
	319
	Aggregate
	563.02.2
	7-14-16
	322
	Basis of Payment
	563.05
	3-10-16
	323
	Construction Requirements
	564.03
	7-14-16
	331
	Relay Pipe Culverts
	602.04.2
	2-26-15
	336
	Backfilling
	603.03.4(A)
	2-26-15
	336
	Restoration and Maintenance of Existing Pavement
	603.03.5
	12-8-16
	337
	Granular Bedding, Bedding, and Foundation Material
	603.04.3
	7-14-16
	339
	Reinforcing Steel
	604.02.3
	9-20-18
	341
	Concrete Barrier Rail
	605
	3-10-16
	341
	Guardrail and Concrete Barrier Rail
	606
	3-10-16
	341
	Description (Guardrail)
	606.01
	3-10-16
	341
	Materials (Guardrail)
	606.02
	3-10-16
	341
	General (Construction Requirements)
	606.03.1
	12-11-14
	342
	Installing Posts
	606.03.2
	5-25-17
	342
	Metal Beam Guardrail Erection
	606.03.3
	3-10-16
	342
	Concrete Barrier Rail
	606.03.7
	3-10-16
	344
	Concrete Barrier Rail
	606.04.9
	3-10-16
	344
	Concrete Barrier Rail Transition
	606.04.12
	3-10-16
	344
	Concrete Barrier Rail Terminal Section
	606.04.13
	3-10-16
	344
	Remove Concrete Barrier Rail
	606.04.16
	3-10-16
	345
	Basis of Payment
	606.05
	3-10-16
	348
	Top Rail or Cable
	607.03.3(B)
	12-8-16
	353
	Materials
	608.02
	4-16-15
	353
	Detectable Warning Devices
	608.03.3
	4-16-15
	353
	Method of Measurement
	608.04
	12-11-14
	356
	Bituminous Curbs
	609.03.6
	10-9-14
	359
	Materials
	610.02
	8-6-15
	359
	Seeding, Fertilizing, and Mulching
	610.03.2
	2-26-15
	362
	Rolled Erosion Control Products
	610.03.4
	10-9-14
	362
	Weed Control Mat (New)
	610.03.5
	2-26-15
	363
	Rolled Erosion Control Products
	610.04.7
	10-9-14
	363
	Weed Control Mat (New)
	610.04.9
	2-26-15
	363
	Basis of Payment
	610.05
	9-20-18
	365
	Concrete
	611.02.1
	9-20-18
	365
	Placing Concrete Bases
	611.03.2
	1-18-18
	367
	Construction Requirements
	612.03
	10-9-14
	369
	Shop Paint
	612.03.3(C)(1)
	10-9-14
	374
	Concrete Drainage Chutes
	613.03.4
	7-14-16
	389
	Service and Control Assembly
	617.03.11
	12-8-16
	398
	Traffic Control General Requirements
	618.03.5
	10-9-14
	402
	Traffic Control for Striping Operations
	618.03.12
	9-20-18
	403
	Traffic Control Device Location and Installation
	618.03.13
	12-8-16
	406
	Method of Measure
	618.04
	10-9-14
	411
	Delineators
	619.03.8
	10-9-14
	412
	Delineators
	619.04.4
	10-9-14
	425
	Subsurface Drainage Geotextile Filter
	622.03.3
	12-11-14
	429
	Materials (Mailboxes)
	623.02
	9-20-18
	433
	Fine Aggregates for Concrete
	701.01.1
	9-20-18
	434
	Coarse Aggregates for Concrete
	701.01.2
	3-10-16
	436
	General Requirements
	701.02.1
	5-25-17
	438
	Crushed Base Course Type “A”
	701.02.4
	3-10-16
	440
	Crushed Cover Aggregate - Cover Material
	701.02.8
	10-9-14
	441
	Aggregate for CTB
	701.02.9
	3-10-16
	441
	General Requirements
	701.03.1
	5-25-17
	443
	Aggregate for Plant Mix Surfacing
	701.03.2
	1-19-17
	447
	Granular Bedding Material
	701.04.3
	12-8-16
	449
	Digout and Sub-ex Replacement Material
	701.12
	5-25-17
	451
	Bituminous Materials
	702.01
	5-25-17
	451
	Testing and Acceptance
	702.02
	10-9-14
	465
	Sheet Aluminum
	704.01.1
	7-14-16
	467
	Treated Wood Posts and Poles
	704.01.6
	10-9-14
	468
	General
	704.01.10(A)
	10-9-14
	469
	Aluminum Signs
	704.02.1
	12-11-14
	475
	Concrete Joint Fillers
	707.01
	5-25-17
	475
	Concrete Pavements
	707.01.1
	3-10-16
	477
	Perforated Concrete Pipe
	708.03
	4-16-15
	477
	PVC Gravity Sewer And Drain Pipe
	708.05
	4-16-15
	478
	PVC Pressure Water Pipe
	708.06
	2-26-15
	487
	Powder Coating Prequalification and Certification
	710.03
	7-14-16
	489
	Bar Reinforcing
	711.01.1
	7-14-16
	489
	Wire and Wire Mesh
	711.01.3
	1-18-18
	489
	High Tensile Strength Bolts
	711.06
	8-10-17
	491
	Drainiage Structure Castings
	711.12.3
	10-9-14
	492
	Metric Plate Substitution
	711.19
	5-25-17
	499
	Water
	713.01
	7-14-16
	499
	Chlorides
	713.03
	3-10-16
	501
	Topsoil
	713.05
	10-9-14
	501
	Reserved
	713.06
	1-18-18
	503
	Rolled Erosion Control Products
	713.12
	10-9-14
	504
	Compost
	713.13
	7-14-16
	507
	Temporary Waterborne Traffic Paint
	714.03
	7-14-16
	507
	Waterborne Traffic Paint
	714.04
	7-14-16
	508
	High Durability Waterborne Traffic Paint
	714.05
	7-14-16
	509
	Epoxy or Other Polymeric Traffic Paint
	714.06
	4-16-15
	512
	Reflective Glass Beads
	714.08
	9-20-18
	519
	Liquid Membrane-Forming Concrete Curing Compounds
	717.01.3
	3-10-16
	519
	Concrete Cure and Seal Compounds (New)
	717.01.4
	10-9-14
	Percentage By Weight Passing Square Mesh Sieves

	519
	Deck Sealant Sand
	717.02.2(C)
	SUPPLEMENTAL SPECIFICATIONS
	The following are supplementary or amendatory to the 2014 Edition of the Standard Specifications for Road and Bridge Construction insofar as they apply to this contract.
	101.02-ACRONYMS AND ABBREVIATIONS Page 2 2-26-15
	Rescind and replace the following Acronym:
	D/A Dust to actual asphalt ratio
	Add the following Acronym:
	DP Dust to effective asphalt ratio
	101.03  DEFINITIONS (CALENDAR DAY) Page 6 11-16-17
	101.03  DEFINITIONS (COMPLETION DATE) Page 6 11-16-17
	101.03  DEFINITIONS (HOLIDAYS) Page 8 11-16-17
	101.03  DEFINITIONS (MAJOR ITEM) Page 8 10-9-14
	101.03  DEFINITIONS (NO WORK DAYS) Page 9 11-16-17
	101.03  DEFINITIONS (WINTER SHUTDOWN) Page 12 11-16-17
	101.03  DEFINITIONS (WORKING DAY) Page 13 11-16-17
	102.03  CONTRACTOR REGISTRATION Page 15 12-11-14
	102.07(B)  BIDDING REQUIREMENTS Page 17 9-20-18
	102.08  REJECTION OF BID PROPOSALS Page 18 1-18-18
	102.10(B)  INTERNET BID SUBMISSION VIA THE INTERNET AND BID EXPRESSTM Page 19 9-20-18
	Rescind the first paragraph (that begins, “Bid Proposals are …”) and replace with the following:
	Bid Proposals are opened publicly at the place, time, and date specified in the “Invitation for Bids.”
	102.11  WITHDRAWAL OF PROPOSALS Page 20 9-20-18
	103.09.2  BID DOCUMENTATION INVENTORY AFFIDAVIT Page 24 10-9-14
	AND ESCROW AGREEMENT
	103.09.5  RELEASE OF BID DOCUMENTS TO THE DEPARTMENT Page 25 8-6-15
	104.05.2  FAILURE TO PROPERLY MAINTAIN ROADWAY OR STRUCTURE Page 29 7-14-16
	104.05.4  MAINTENANCE FOR TRAFFIC DURING WORK SUSPENSIONS Page 30 7-14-16
	104.06.1  RIGHTS IN AND USE OF MATERIALS FOUND ON THE PROJECT Page 30 9-20-18
	105.03.3  QUALITY INCENTIVE ALLOWANCE Page 36 8-6-15
	105.03.3(C)  RIDE SPECIFICATION (QUALITY INCENTIVE ALLOWANCE) Page 37 12-11-14
	Within Subsection 105.03.3(C), rescind the second paragraph (that begins, “The incentive or disincentive…”) as well as the formulas and variables that follow and replace with the following:
	Incentive or disincentive for surface smoothness will be calculated based on the ride category and the entire project length  in each travel lane or measured section using the following equation. The calculated value will be applied as a line item adj...
	Pay adjustment = (Pay Factor -1) x L x Unit Cost
	Pay Factor = Calculate using appropriate project category formulas
	L = Measured lane length
	Unit Cost = Use appropriate value from Table 105-4
	Rescind Table 105-4, Unit Cost, and replace with the following:
	105.05  COOPERATION BY CONTRACTOR Page 40 9-20-18
	105.16.1  NOTICE OF CLAIM Page 47 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Submit a notice…”) and replace with the following:
	Submit a notice of claim using the Department’s Notice of Claim Form MDT-CON-105_16_1A no later than the next business day of disagreements that are to be the subject of a claim for additional compensation, time extension, contract change, or other re...
	105.16.2  SUBMISSION OF CERTIFIED CLAIMS Page 48 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “If an agreeable…”) and replace with the following:
	If an agreeable resolution is not reached within 14 calendar days of the written notice, the Contractor may submit a Certified Claim using the Certified Claim Form MDT-CON-105-16-2 to the Project Manager no more than 7 calendar days after receipt of t...
	105.16.3  DECISION ON CLAIMS Page 48 1-18-18
	Rescind the first paragraph (that begins, “The Prime Contractor…”) and replace with the following:
	The Prime Contractor must verify the claim data and certify the claim. Claims from a subcontractor or supplier will not be accepted. The DCE will provide a written decision no more than 30 calendar days after receipt of the Certified Claim for contrac...
	105.17.1 FINAL WALK-THROUGH PROCESS Page 49 2-26-15
	Within part 6, replace the form with the following:
	MDT-CON-105_17_1D
	Rescind and replace part 7 with the following:
	7. The Project Manager will grant Conditional Final Acceptance within 30 calendar days of the receipt of the request for the final walk-through verification. If the punch-list items are fully resolved, no further action is required. If deficiencies st...
	105.17.2 FINAL ACCEPTANCE Page 50 1-18-18
	Within the first paragraph, rescind the first sentence (that begins, “When the Final Walk-through…”) and replace with the following:
	When the Final Walk-through Process is complete (conditional final acceptance), all project-specific warranties have expired, and all warranty issues have been resolved, submit the Contractor’s Certificate of Work Complete using form MDT-CON-105_17_2.
	Rescind bullets 4 (that begins, “There are no pending…) and 5 (that begins, “There are no known…).
	Add the following bullet (9) following bullet (8)
	9. All construction claims made on the contract have been submitted, and are closed or resolved as of this date.
	106.02.5(A)  GENERAL Page 56 10-9-14
	106.05  FIELD LABORATORY Page 57 8-6-15
	106.09  DOMESTIC MATERIALS Page 58 1-18-18
	107.11.5  NOXIOUS WEED MANAGEMENT Page 67 10-9-14
	107.11.8  PROTECTION OF AQUATIC RESOURCES Page 69 7-14-16
	107.27  DIESEL FUEL USED ON THE PROJECT Page 75 5-25-17
	108.01.1  SUBCONTRACTING Page 77 5-25-17
	108.01.2  CONTRACT PERFORMANCE Page 77 3-10-16
	108.03  PROSECUTION OF WORK Page 78 12-8-16
	108.07  DETERMINATION OF COMPENSATION AND EXTENSION OF CONTRACT Page 83 12-13-18
	TIME FOR EXCUSABLE, NON-COMPENSABLE, AND COMPENSABLE DELAYS
	108.07.1  COMPLETION DATE CONTRACTS Page 83 11-16-17
	108.07.2  CALENDAR DAY CONTRACTS Page 84 11-16-17
	108.07.3  WORKING DAY CONTRACTS Page 84 12-13-18
	108.07.5  EXTENSIONS Page 85 8-6-15
	108.08  FAILURE TO COMPLETE ON TIME Page 86 12-13-18
	109.04.2(A)  LABOR Page 92 9-20-18
	109.06  PARTIAL PAYMENTS Page 94 4-16-15
	109.07  STOCKPILED MATERIALS Page 95 8-6-15
	109.10  OVERPAYMENTS Page 97 8-6-15
	201.03.1  GENERAL Page 99 10-9-14
	203.03.1  EXCAVATION Page 108 10-9-14
	Unless otherwise shown in the contract or directed by the Project Manager, in areas of sub excavation, excavate the full road width to a depth of 2 feet (600 mm) below the top of the subgrade soils or to a depth where the subgrade soils are firm and s...
	Furnish sub-ex replacement material in accordance with Subsection 701.12.
	203.03.6  TOPSOIL - SALVAGING AND PLACING Page 113 1-18-18
	204.03.3 MASTER BLASTING AND SAFETY PLAN Page 118 12-8-16
	Rescind the first sentence and replace with the following:
	Submit a Master Blasting and Safety Plan on form MDT-CON-204-03-03, along with any comments from the Blasting Consultant, to the Project Manager for review at least 10 business days before the start of test or production drilling operations or at any...
	Within Part A. Blasting Plan, replace the first sentence with:
	Blasting Plan. Include the following information, at a minimum, in the blasting portion of the plan:
	Within Part B. Safety Plan, rescind and replace the first paragraph with:
	Safety Plan. Include the following information, at a minimum, in the Safety portion of the plan:
	206.03.2(B)  STRUCTURES Page 129 12-11-14
	208.03.2  WATER POLLUTION CONTROL Page 133 4-16-15
	208.03.3  AQUATIC RESOURCE PROTECTION Page 135 4-16-15
	208.05  BASIS OF PAYMENT Page 137 4-16-15
	Within the second paragraph, rescind the first sentence (that begins, “Failure to implement…”) and replace with the following:
	Failure to provide erosion and sediment controls that prevent discharges to adjacent properties and/or aquatic resources, implement BMPs identified in the SWPPP, update the SWPPP as required by the Construction General Permit, or conduct BMP inspectio...
	208.05.1  TEMPORARY EROSION AND SEDIMENT CONTROL - LUMP SUM Page 138 2-26-15
	212.01  DESCRIPTION Page 149 4-16-15
	Rescind the first (only) paragraph (that begins, “Obliterate roadway…”) and replace with the following:
	Obliterate roadway includes removal of the existing roadway and related items, rehabilitating the abandoned roadway area by scarifying and shaping, and re-vegetation.
	212.03  CONSTRUCTION REQUIREMENTS Page 149 4-16-15
	Within the third paragraph, rescind the third (last) sentence (that begins, “Spread the salvaged…”) and replace with the following:
	Re-vegetate the disturbed areas in accordance with Section 610..
	212.04  METHOD OF MEASURMENT Page 149 4-16-15
	Rescind the second and third paragraphs and replace with the following:
	Re-vegetation is measured and paid for in accordance with Section 610.
	212.05  BASIS OF PAYMENT Page 149 4-16-15
	301.02.4 AGGREGATE TREATMENT Page 151 1-18-18
	Rescind the first paragraph (that begins, “Choose the material…) and replace with the following:
	Choose the material that will be used to treat the aggregate, which may include MC-70, or calcium or magnesium chloride.
	301.03.4 CRUSHED AGGREGATE COURSE Page 153 5-25-17
	Within the third paragraph, rescind the first sentence (that begins, “Indicate the selected…”) and replace with the following:
	Indicate the selected option and the grade of crushed base course (Type “A” grade 5, Type “A” grade 6, or Type “A” grade 7) before beginning aggregate production.
	301.03.5  AGGREGATE SURFACING CONSTRUCTION Page 153 7-14-16
	Within Part A, add the following Number 4:
	4. Unstable or pumping material is unacceptable. Rework or remove and replace the material prior to placing additional lifts or materials.
	Within Part H, Table 301-1 Surface Smoothness, replace the aggregate size (that specifies, “1-inch (25 mm) and less”) with the following:
	Less than 1½-inch (40 mm)
	304.02.5  COMPOSITION AND PROPORTIONING Page 164 3-10-16
	401.01  DESCRIPTION Page 169 5-25-17
	401.02  MATERIALS Page 169 5-25-17
	401.02.5  RECYCLED ASPHALT PAVEMENT (RAP) Page 170 7-14-16
	Resind Subsection 401.02.5 and replace with the following:
	401.02.5 Binder Replacement

	401.03  CONSTRUCTION REQUIREMENTS Page 170 5-25-17
	401.03.1  MIX DESIGN Page 171 9-20-18
	401.03.2  HAMBURG WHEEL TRACK TESTING (HAMBURG) Page 171 11-16-17
	Rescind Subsection 401.03.2 and replace with the following:
	401.03.2 Hamburg Wheel Track (Hamburg) Testing and Acceptance
	A. Hamburg Testing. Furnish a sample of plant mix surfacing material for Hamburg acceptance after initial job mix targets have been established for non-commercial mix. Furnish additional samples as directed by the Project Manager. The Department may r...
	If plant mix fails exceeds 13.0 mm of rut in 10,000 passes during production Hamburg testing, make adjustments to produce plant mix meeting the requirements specified in the contract. After a failing Hamburg no more than 300 tons (300 MT) of plant mix...
	When 2 consecutive Hamburg samples do not meet the requirements, suspend production and submit a revised mix design and samples for verification and Hamburg testing. The initial mix design requirements will be used for verification. Do not resume prod...
	Plant mix lots represented by samples that do not meet Hamburg specifications are not eligible for QA incentives including ride and density incentives.
	Remove and replace any plant mix represented by a failing Hamburg test. Plant mix removal and replacement is at no cost to the Department.
	B. Hamburg Acceptance. Plant mix removal and replacement is at no cost to the Department.
	1) PG 70-XX. Plant mix exceeding 13.0 mm of rut depth within 10,000 passes during production Hamburg testing is considered failing material. Remove and replace any plant mix represented by a failing Hamburg test.
	2) All other PG Grades. The number of wheel passes reached when the rut depth reaches 13.0 mm will be used to determine the pay factor. The pay factor for the material represented by each test is determined from the following tableTable 401-8:.
	Note 1: In the areas listed below, material represented by Hamburg tests exceeding 13.0 mm of rut between 6,000 and 8,000 passes, may remain in place at a 0.5 pay factor:
	 Bicycle, pedestrian, or shared use (non-vehicular) paths
	 Roadway shoulders, only if the entire width of the paver pass occurred within the width of the shoulder.
	 Lower layers below 0.25 feet from the finished surface of plant mix.
	Remove and replace plant mix exceeding 13.0 mm of rut in less than 6,000 passes.
	The above exclusions do not apply if the entire thickness section of plant mix is not completed prior to winter suspension.
	401.03.3  TEST PROCEDURES Page 172 10-9-14
	Add the following paragraph following the test procedures:
	When material is tested in accordance with MT 332, if the height of gyratory specimens is out of tolerance, an evaluation will be conducted to determine if the specimen will be retained or discarded. The Department will check plant production informat...
	401.03.4(A)  JOB MIX FORMULA Page 172 5-25-17
	Within the first paragraph, rescind the first sentence (that begins, “Establish target asphalt…”) and replace with the following:
	Establish target asphalt cement, warm mix additive content (if applicable), and aggregate gradation.
	401.03.5  ACCEPTANCE COMMERCIAL PLANT MIX SURFACING Page 172 10-9-14
	401.03.6  ACCEPTANCE OF NON-COMMERCIAL PLANT MIX SURFACING (QA) Page 173 8-6-15
	401.03.17  TACK COAT Page 178 8-6-15
	401.03.18  SURFACE CONDITIONS, WEATHER LIMITATIONS AND PAVING DATES Page 178 11-16-17
	401.03.21  COMPACTION, COMPACTION CONTROL TESTING, Page 180 7-14-16
	AND DENSITY ACCEPTANCE TESTING
	401.03.23(A)  RIDE SPECIFICATION Page 181 11-16-17
	401.03.23(B)  SURFACE SMOOTHNESS Page 183 7-14-16
	Rescind Table 401-4 and replace with the following:
	401.03.24  RUMBLE STRIPS Page 184 11-16-17
	402.03  CONSTRUCTION REQUIREMENTS Page 187 10-9-14
	402.03.5  ACCEPTANCE Page 188 7-14-16
	402.04  METHOD OF MEASURMENT Page 192 10-9-14
	403.02  MATERIALS Page 193 8-6-15
	403.03.4  SEALING Page 194 12-11-14
	409.02.2 BITUMINOUS MATERIAL Page 197 5-25-17
	Rescind the first (only sentence (that begins, “Furnish material in…” and replace with the following:
	Furnish material in accordance with Section 702.
	409.03.3 SEAL COAT LIMITATIONS Page 198 2-26-15
	Add the following to the end of the list:
	7. Do not apply bituminous material within 72 hours of performing crack sealing.
	409.03.10  SWEEPING AND BROOMING Page 199 7-14-16
	Rescind the first paragraph (that begins, “Provide a roadway…”) and replace with the following:
	Provide a roadway free of loose cover material. In curb and gutter sections, remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow material to enter any storm drain system or aquatic resource. In guardrail section...
	501.02.1(B)  AIR-ENTRAINING ADMIXTURES Page 209 10-9-14
	501.02.2  REINFORCING STEEL Page 209 7-14-16
	501.02.3  DOWEL BARS AND SLEEVES Page 209 7-14-16
	501.03.9  PROTECTION OF CONCRETE FROM RAIN Page 215 1-18-18
	501.03.10  EVALUATION AND REPAIR OF RAIN-DAMAGED CONCRETE Page 216 1-18-18
	501.03.13  JOINTS Page 216 10-9-14
	Add the following paragraphs following the first paragraph (that begins, “Construct the joints…):
	Space the transverse joints not less than 10 feet (3.0 m) and not more than 15 feet (4.5 m). Space longitudinal joints not further than 13 feet (3.96 m) and as close to lane lines as possible. Skew longitudinal lines along mainline to match lane lines...
	Construct transverse joints at a 90  angle to the centerline. Continue transverse joints through the curb. Skew longitudinal and transverse joints to intersect all manholes, boxes, and inlets. The angle of joint intersection or between joints and a fr...
	501.03.16  OPENING TO TRAFFIC Page 220 1-18-18
	Rescind Subsection 501.03.16 Opening to traffic and replace with the following:
	Do not permit traffic or Contractor equipment, excluding joint sawing and sealing equipment, on the concrete until one of the following test results indicate the concrete has developed sufficient strength.
	A. Flex Beam Method. Prepare the concrete flex beams in accordance with MT 101 and test for modulus of rupture using AASHTO T 97.
	One test set consists of 3 beams. Take the concrete for the test beams from different concrete batches for each 2,500 square yards (2,100 m2) of concrete pavement and make at least 2 sets per day. Test the beam sets for modulus of rupture. Cure the te...
	The Contractor may select the time for testing the beams. Test the flex beams on or near the project, using Contractor furnished equipment and with a Department Inspector witnessing the tests.
	Include all costs to make, cure and test the flex beams in the contract unit price for PCCP.
	B. Maturity Meter Method. Prepare concrete flex beams or compressive test cylinders to validate the maturity meter performance curves. Furnish the Project Manager the maturity-strength relationship and maturity curves along with supporting data for ve...
	Determine the time for testing flex beams. Furnish suitable testing equipment.
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the maturity meter readings reflect target values have been met.
	Furnish all equipment, including maturity meter, thermocouples, wire, and a qualified technician to monitor the maturity meter system.
	C. Concrete Test Cylinder Method. Prepare concrete test cylinders according to MT 101 and MT 105, and test for compressive strength according to AASHTO T 22.
	Make a minimum of one set of three compressive test cylinders, sampled from random locations, for each 2,500 square yards (square meters) of concrete pavement but not less than two sets per day. Test compressive test cylinders in sets of three for com...
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the average compressive strength of a set of test cylinders is 2500 psi (17,237 kPa) or greater with no single test less than 2,000 psi (13,790 kPa).
	Determine the time for testing cylinders. Furnish suitable equipment and test compressive cylinders on or near the project.
	Opening to traffic does not constitute a final acceptance of the pavement. Repair all concrete damaged prior to the final acceptance at Contractor expense.
	551  HYDRAULIC CEMENT CONCRETE Page 225 9-20-18
	Rescind Section 551 and replace with the following:
	SECTION 551
	HYDRAULIC CEMENT CONCRETE
	551.01 DESCRIPTION
	551.02 MATERIALS
	551.02.1 Cement
	551.02.2 Fly Ash
	551.02.3 Ground Granulated Blast Furnace Slag (GGBFS)
	551.02.4 Microsilica Fume (Silica Fume)
	551.02.5 Admixtures
	551.02.6 Air-entraining Agents
	551.02.7 Water
	551.02.8 Aggregate
	551.02.9 Storage of Materials

	551.03 CONSTRUCTION REQUIREMENTS
	551.03.1 Classification
	551.03.2 Composition of Concrete
	551.03.3 Batching, Mixing, Handling and Sampling
	551.03.4 Transporting Concrete
	551.03.5 Placing Concrete
	551.03.6 Weather and Temperature Limitations
	551.03.7 Curing Concrete
	551.03.8 Testing and Acceptance of Concrete

	551.04 METHOD OF MEASUREMENT
	551.05 BASIS OF PAYMENT

	552.02  MATERIALS Page 251 7-14-16
	552.03.3  FORMS Page 251 5-25-17
	552.03.10  REMOVAL OF FORMS AND FALSEWORK Page 255 5-25-17
	552.03.19  BRIDGE DECK CRACK SEALING Page 262 1-18-18
	553.02.2  REINFORCING STEEL Page 267 7-14-16
	553.03.1  FABRICATION Page 268 10-9-14
	553.03.11  TRANSFER OF PRESTRESS Page 274 12-11-14
	554.01  DESCRIPTION Page 279 7-14-16
	Rescind the first (only) paragraph and replace with the following:
	This work is the furnishing and installing of reinforced precast concrete bridge members, precast curbs, cattle guard bases, and other precast concrete products.
	554.03  CONSTRUCTION REQUIREMENTS Page 279 7-14-16
	556.03.1  PRE-QUALIFICATION FOR STEEL FABRICATORS Page 287 10-9-14
	556.03.5  QUALITY CONTROL Page 290 1-18-18
	Within Subsection 556.03.5 add the following Part (6) following Part (5):
	3. NDT, Phased Array Ultrasonic Testing (PAUT). This method may be used in place of RT and UT for the inspection of CJP groove welds. Perform all aspects of PAUT inspection in accordance with AWS D1.5, Annex K. Provide for approval, a submittal packag...
	556.03.8  BOLTED CONNECTIONS - HIGH-TENSILE-STRENGTH BOLTS Page 291 1-18-18
	Within Part (A)(2), rescind the third (last) paragraph (that begins, “Provide a Class…”) and replace with the following:
	Provide a Class B finish, per AASHTO LRFD Bridge Construction Specifications for all faying surfaces.
	558.02.3  REINFORCING STEEL Page 299 7-14-16
	558.03.1  SUBMITTALS Page 299 7-14-16
	Within Part A, rescind Number 3 (that begins, “Method to clean…”) and replace with the following:
	3. Methods to clean shaft excavation including details for air-lift systems.
	Rescind Part B (that begins, “Name and experience…”) and replace with the following:
	B. Name and experience record of Contractor, and Superintendent and driller(s) that will perform the drilled shaft work on this project. Include all experience in the last 10 years.
	558.03.4  SHAFT EXCAVATION Page 300 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Use excavation methods…”) and replace with the following:
	Use excavation methods that provide contact with firm, undisturbed soil or rock with the sides and bottom of the drilled shaft.
	558.03.7  PERMANENT CASING Page 300 7-14-16
	558.03.8  TEMPORARY CASING Page 301 7-14-16
	Rescind Subsection 558.03.8 and replace with the following:
	558.03.8 Excavation Stability
	Do not use slurry construction methods as an alternative to or in conjunction with temporary casing unless specified in the contract. Use casings to facilitate shaft construction and prevent sloughing and caving of the shaft sidewalls. The contract ma...
	1. Removing the drilled shaft concrete and extending the drilled shaft deeper to compensate for the loss of frictional capacity to the cased zone.
	2. Providing straddle drilled shafts to compensate for capacity loss.
	3. Providing a replacement drilled shaft.
	558.03.10  CLEANING Page 301 7-14-16
	Rescind Subsection 558.03.10 and replace with the following:
	558.03.10 Cleaning
	Remove all loose or disturbed material from the bottom of the shaft excavation immediately prior to placing reinforcing steel and concrete. After cleaning, no more than 1-inch (25 mm) of loose or disturbed material is permitted in the bottom of the sh...
	For wet shafts founded in rock, use an air lift to demonstrate that the shaft is clean. Use an air-lift system meeting the following requirements:
	1. Sufficient length to discharge outside of the shaft;
	2. Minimum of 4-inch (100 mm) diameter;
	3. Compressed air input line located within 12 inches (300 mm) of the bottom of the lift pipe.
	4. Air compressor capable of producing 185 CFM at 100 psi (5.2 m3/min at 6.9 bar).
	5. Meet all applicable environmental requirements relating to discharge.
	During final cleanout and until concrete placement is complete, maintain the fluid level within the shaft at a level of 5 feet (2 m) or more higher than the water level present outside of the shaft.
	558.03.11  INSTALLATION OF CROSS-HOLE SONIC LOGGING (CSL) TUBES Page 301 5-25-17
	Within the first paragraph, rescind sentences 1 through 4 and replace with the following:
	Use 1½-inch (38 mm) nominal diameter schedule 40 steel CSL access tubes. Provide an end plug at the lower end of the pipe and make all joints watertight. Install the CSL access tubes evenly spaced around the reinforcing cage and inside of hoops and sp...
	558.03.12  REINFORCING STEEL Page 302 7-14-16
	Within the first paragraph, rescind the fifth sentence(that begins, “Use non-corrosive…”) and replace with the following:
	Use non-corroding, roller-type spacers or other non-corroding devices as approved by the Project Manager along the steel cage length and around the steel cage perimeter to align and maintain clearance from reinforcing cage to edge of casing during con...
	Within the first paragraph, rescind the seventh (last) sentence(that begins, “Remove the steel…”) and replace with the following:
	Remove the steel cage and re-inspect the excavation as directed by the Project Manager if the concrete placement is not started within 3 hours of placing the steel cage in position.
	558.04.6  CSL TUBES AND TESTING Page 303 7-14-16
	Rescind Subsection 558.04.6 and replace with the following:
	558.04.6 CSL Tubes and Testing
	Include all costs associated with furnishing and installing CSL access tubes and any required extensions and providing a power source in the Drilled Shaft pay item. No measurement or payment will be made for construction delays resulting from the init...
	If a defect is found based on the CSL drilled shaft testing, coring, or other physical investigation, the contractor is responsible for all costs associated with the physical investigation, engineering design, shaft repairs, and any construction delay...
	If no defect is found in the drilled shaft based on the physical investigation, the investigation will be considered extra work, and paid for in accordance with Subsection 109.04, and considered for time adjustment in accordance with Subsection 108.07.
	558.05  BASIS OF PAYMENT Page 304 7-14-16
	Add the following paragraph following the last paragraph:
	Air-lifting is not measured separately for payment. Include costs for all airlifting in the Drilled Shaft Item.
	559.03.3(A)  DRIVEN PILE BEARING RESISTANCE Page 307 7-14-16
	Within Part A, rescind the third sentence (that begins, “The Department will…”) and replace with the following:
	The Department will determine required bearing resistance based on a wave equation analysis.
	561.03.3  PROCEDURES Page 313 10-9-14
	Under (A) Hydrodemolition, rescind the third paragraph (that begins, “Remove any remaining…”).
	Following Subsection (B), rescind the first and second paragraphs (that begins, “Remove concrete in…”) and replace with the following:
	Remove concrete, in areas designated for removal that milling equipment cannot reach, with chipping hammers no larger than a nominal 15 pound (7 kg) class or other equipment as approved by the Project Manager. This work is measured and paid for as Bri...
	Thoroughly clean the deck of all aggregate, paste, residue, oil, and any other substance that may interfere with the repair or overlay concrete. Use cleaning methods that do not damage remaining concrete, reinforcing steel, or that cause debonding of ...
	561.04  METHOD OF MEASURMENT Page 314 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Bridge deck milling…”) and replace with the following:
	Bridge deck milling is measured by the square yard (m2) of deck surface removed.
	562.02.1  REINFORCING STEEL Page 315 7-14-16
	562.03.3  LOCATION AND INSPECTION OF REPAIR AREAS Page 315 10-9-14
	Rescind bullets 1, 2 and 3 and replace with the following:
	1. Complete milling operations, if included in the contract, prior to the locating of Class A or B repair areas
	2. Use compressed air to dry the deck and to blow it clean of debris. The Project Manager will then locate and mark areas of Class A and Class B deck repair.
	3. Notify the Project Manager if repair work reveals areas which differ from the marked areas.
	562.03.4  CONCRETE REMOVAL Page 315 10-9-14
	Within bullet 2, rescind the third sentence (that begins, “If the bond…).
	562.03.5  REINFORCING STEEL Page 316 10-9-14
	Within the first paragraph, rescind the second (last) sentence (that begins, “Remove concrete as…).
	562.04  METHOD OF MEASUREMENT Page 317 10-9-14
	Rescind the fourth (last) paragraph (that begins, “Replacement of reinforcing…) and replace with the following:
	Replacement of reinforcing bars will be measured and paid for in accordance with Subsection 109.04. Replace any reinforcing bars damaged by Contractor operations at Contractor expense. When not located in an area of Class A or B repair, work necessary...
	563.02.2  AGGREGATE Page 319 7-14-16
	Rescind the bullet 2 (that begins, “Furnish ¾-inch…) and replace with the following:
	2. Furnish aggregate in accordance with Table 551-3.
	563.05  BASIS OF PAYMENT Page 322 7-14-16
	Following the first paragraph, rescind the Pay Item/Pay Unit Table and replace with the following:
	564.03  CONSTRUCTION REQUIREMENTS Page 323 3-10-16
	Within Table 564-1, within the row showing Substructure: Walls, Footings, Columns, rescind the row showing Deviation from Plumb and replace with the following:
	Within Table 564-1, rescind the row showing Pre-Stressed Concrete Beam requirements and replace with the following:
	602.04.2  RELAY PIPE CULVERTS Page 331 7-14-16
	Rescind Subsection 602.04.2 and replace with the following:
	602.04.2 Relay Pipe Culverts
	Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
	Excavation required to relay pipe culverts is not measured separately for payment.
	603.03.4 BACKFILLING Page 336 2-26-15
	Add the following sentence at the end of the fourth paragraph (which begins “Compact backfill equally…”):
	Meet the moisture and density requirements of Subsection 203.03.3.
	603.03.5 RESTORATION AND MAINTENANCE OF EXISTING PAVEMENT Page 336 2-26-15
	Rescind Subsection 603.03.5 and replace with the following:
	Restore the existing pavement excavated for pipe installation using material equal to or better than the in place pavement. Restoration includes replacing and compacting excavated aggregate base with materials equal to those in the existing roadway an...
	Maintain the restored areas in good condition until the new surfacing is placed.
	603.04.3 BEDDING AND FOUNDATION MATERIAL Page 337 *12-08-12
	Rescind the title of Subsection 603.04.3 and replace with the following:
	603.04.3 GRANULAR BEDDING, BEDDING AND FOUNDATION MATERIAL
	Rescind and replace the first paragraph with the following:
	Bedding material is measured by the cubic yard (m3) in place for pipes greater than 48-inch (1.2 m) diameter, and for all sizes of storm drain trunklines and laterals. Include the cost of bedding material for pipes 48-inch (1.2 m) diameter or less in ...
	603.04.5 GRANULAR BEDDING MATERIAL FOR STORM DRAINS Page 337 12-8-16
	Rescind Subsection 603.04.5.
	604.02.3  REINFORCING STEEL Page 339 7-14-16
	605 CONCRETE BARRIER RAIL Page 341 9-20-18
	Add the following Section 605:
	SECTION 605
	CONCRETE BARRIER RAIL
	605.01 DESCRIPTION
	This work is the constructing and installation of concrete barrier rail.
	605.02 MATERIALS
	605.02.1 Concrete
	Furnish Class Deck concrete in accordance with Section 551.
	605.02.2 Reinforcing Steel
	Furnish reinforcing steel in accordance with Section 555 and Subsection 711.01.
	605.03 CONSTRUCTION REQUIREMENTS
	605.03.1 Fabrication Submittals
	Submit the following information to the Project Manager 10 business days prior to casting members:
	1. A tentative fabrication schedule;
	2. A mix design in accordance with Section 551;
	3. The product data sheet for proposed cure and seal product.
	4. Any other information necessary to fabricate and install the product.
	Do not begin fabrication until the Department approved submittals are received by both the Contractor and the Project Manager.
	Coordinate the fabrication schedule with the Project Manager.
	605.03.2 Sampling, Handling, Batching, and Mixing
	Sample, handle, batch, and mix materials for concrete in accordance with Subsection 551.03.3.
	605.03.3 Forms and Forming
	Meet the form requirements in Subsection 552.03.3.
	605.03.4 Placing Concrete
	Place concrete in accordance with Subsection 552.03.4 and 551.03.5.
	605.03.5 Weather and Temperature Limitations.
	Meet the requirements of Subsection 551.03.6 when constructing concrete barrier rail in hot or cold weather conditions.
	605.03.6 Curing Concrete Barrier Rail
	Cure concrete barrier rail in accordance with 551.03.7 using material in accordance with Subsection 717.01.4 requirements.
	605.03.7 Testing and Acceptance of Concrete Barrier Rail
	A. Sampling and Testing.  Sample and test in accordance with Subsection 551.03.8(B).
	B. Acceptance of Concrete Barrier Rail.  Concrete Barrier Rail is evaluated on a lot-by-lot basis in accordance with 551.03.8(C) for Class Deck Concrete except for the following:
	1. An individual lot is defined as 30 concrete barrier rail units or one day’s production, whichever is less.
	2. A minimum of one standard compressive strength set will be made for each lot.
	605.03.8 Form Removal
	Remove lateral support forms only when it does not damage the concrete. Do not interrupt curing and protection in excess of 30 minutes for form removal.  Replace all damaged units at Contractor expense.
	605.03.9 Finish on Exposed Surfaces
	Apply an ordinary finish to surfaces not smooth and uniform in texture and appearance in accordance with Subsection 552.03.11.
	605.03.10 Handling, Transporting, and Storage
	The concrete barrier rail may be moved from the casting area to an adjacent staging area when they have reached 75% of design strength and the strength is adequate to prevent damage.  Replace all cracked or broken items at Contractor expense.
	Handle, transport, and store precast concrete items without damage. Replace or repair all damaged units at Contractor expense. Transport the concrete barrier rail from their casting or adjacent staging location only after strength tests indicate the l...
	605.03.11 Install Concrete Barrier Rail
	Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.
	605.03.12 Reset Concrete Barrier Rail
	Reset concrete barrier rail as specified in the contract.
	605.04 METHOD OF MEASUREMENT
	605.04.1 Concrete Barrier Rail
	Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the existing barriers are included in the cost of the rail.
	Measurement does not include those portions of barrier constructed as an integral part of sign foundations.
	605.04.2 Reset Concrete Barrier Rail
	Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.04.3 Concrete Barrier Rail Transition
	Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.
	605.04.4 Concrete Barrier Rail Terminal Section
	Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.
	605.04.5 Remove Concrete Barrier Rail
	Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.05 BASIS OF PAYMENT
	Payment for the completed and accepted quantities is made under the following:
	Pay Item Pay Unit
	Concrete Barrier Rail Each
	Concrete Barrier Rail Transition Each
	Concrete Barrier Rail Terminal Section Each
	Remove Concrete Barrier Rail Each
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	606 GUARDRAIL AND CONCRETE BARRIER RAIL Page 341 3-10-16
	Rescind the title only of Section 606 and replace with the following:
	SECTION 606
	GUARDRAIL
	606.01  DESCRIPTION Page 341 3-10-16
	Rescind the first (only) paragraph (that begins, “The work is…) and replace with the following:
	This work is the furnishing, installing, removing, resetting, replacing and revising metal beam guardrail, cable guardrail, and box beam guardrail.
	606.02  MATERIALS Page 341 3-10-16
	Rescind the first paragraph (that begins, “Furnish metal beam…) and replace with the following:
	Furnish metal beam guardrail, cable guardrail, and box beam guardrail materials in accordance with the following section and subsection requirements:
	Within the list of materials, rescind only the line shown below:
	606.03.1  GENERAL Page 341 3-10-16
	Within the first paragraph, rescind the first sentence (that begins, “Install guardrail and…) and replace with the following:
	606.03.2  INSTALLING POSTS Page 342 12-11-14
	Rescind the first paragraph (that begins, “If the posthole is…) and replace with the following:
	Complete guardrail widening prior to new post installation.
	Install posts in accordance with manufacturer recommendations. Drive posts unless conditions require excavation and backfilling. If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and compact around the post in 6-...
	Rescind the second paragraph (that begins, “Always drive steel …”).
	606.03.3  METAL BEAM GUARDRAIL ERECTION Page 342 5-25-17
	Within the first paragraph, rescind the second sentence (that begins, “Locate all rail…):
	606.03.7  CONCRETE BARRIER RAIL Page 342 3-10-16
	Rescind Subsection 606.03.7 and replace with the following:
	606.04.9 CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.9 and replace with the following:
	606.04.12  CONCRETE BARRIER RAIL TRANSITION Page 344 3-10-16
	Rescind Subsection 606. 04.12 and replace with the following:
	606.04.13  CONCRETE BARRIER RAIL TERMINAL SECTION Page 344 3-10-16
	Rescind Subsection 606. 04.13 and replace with the following:
	606.04.16  REMOVE CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.16 and replace with the following:
	606.05  BASIS OF PAYMENT Page 345 3-10-16
	607.03.3(B) TOP RAIL OR CABLE Page 348 3-10-16
	Rescind Subsection 607.03.3(B) and replace with the following:
	608.02  MATERIALS Page 353 7-14-16
	Rescind the second, third, and fourth (last) paragraphs of Subsection 608.02 and replace with the following:
	Use cast iron DWDs  having a natural grey finish. Use DWDs – Type 1 for new sidewalk construction. DWDs – Type 1 are cast directly into sidewalk. Use DWDs – Type 2 for retrofits on existing sidewalks. Ensure gray iron castings are manufactured from ir...
	Furnish DWDs listed on the QPL.
	608.03.3  DETECTABLE WARNING DEVICES Page 353 4-16-15
	Rescind Subsection 608.03.3 and replace with the following:
	608.03.3 Detectable Warning Devices
	A. General. Install DWDs so they extend the full width of the ramp, and the edge of the dome panel is located no more than 6 inches (150 mm) from the back of curb. Ensure that DWD edges are flush with adjacent sidewalk without gap or lip, with domes  ...
	B. Type 2.  Saw cut from existing sidewalk the minimum area required to allow installation. Remove the old sidewalk full depth within the cut area. Place new concrete meeting Section 608 requirements, and install DWD in accordance with manufacturer re...
	608.04  METHOD OF MEASURMENT Page 353 4-16-15
	Rescind the second paragraph of (that begins, “DWDs are measured…”) and replace with the following:
	DWDs are measured by the square yard (m2) installed and accepted. For Type 2 DWDs, removal of existing devices, concrete sawing and removal, and all new concrete is not measured separately for payment.
	609.03.6  BITUMINOUS CURBS Page 356 12-11-14
	Rescind Subsection 609.03.6 and replace with the following:
	609.03.6 Reserved
	610.02  MATERIALS Page 359 10-9-14
	Add the following material to the existing table:
	Weed Control Mat 713.06
	610.03.2  SEEDING, FERTILIZING, AND MULCHING Page 359 8-6-15
	Add the following sentence to the end of Bullet (B) Seeding Season:
	If contract time has been stopped awaiting the seeding season, contract time assessment will resume when the seeding begins or October 15th, whichever occurs first.
	Add the following sentence to the end of Bullet (G) Composting:
	Compost rates are dry weight equlivalent.
	610.03.4 EROSION CONTROL BLANKET Page 362 2-26-15
	Rescind the title of Subsection 610.03.4 and replace with the following:
	610.03.4 Rolled Erosion Control Products
	Within the first paragraph, rescind the first sentence (that begins, “Prepare, fertilize, and seed…”) and replace with the following:
	Prepare, fertilize, and seed the rolled erosion control products areas before placement.
	610.03.5  WEED CONTROL MAT Page 362 10-9-14
	Add the following Subsection:
	610.03.5 Weed Control Mat
	Handle and place weed control mat following the manufacturer’s recommendations.
	610.04.7 SOIL RETENTION BLANKET Page 363 2-26-15
	Rescind Subsection 610.04.7 and replace with the following:
	610.04.7 Rolled Erosion Control Products
	Rolled Erosion Control Products is measured by the square yard (m2) in place.
	610.04.9  WEED CONTROL MAT Page 363 10-9-14
	Add the following Subsection:
	610.04.9 Weed Control Mat
	Weed control mat is measured by the square yard (m2) in place.
	610.05  BASIS OF PAYMENT Page 363 2-26-15
	Rescind and replace the pay item “Soil Retention Blanket” with “Rolled Erosion Control Products”
	Add the following pay item and unit to the end of the existing table:
	611.02.1  CONCRETE Page 365 9-20-18
	611.02.1 Concrete
	Furnish air-entrained hydraulic cement concrete in accordance with Section 551 for precast bases.
	611.03.2  PLACING CONCRETE BASES Page 365 9-20-18
	612.03  CONSTRUCTION REQUIREMENTS Page 367 1-18-18
	Paint all new structural steel surfaces, except those noted in Subsection 612.03.3(C)1. Do not paint weathering steel unless specifically stated.
	612.03.3(C)(1)  SHOP PAINT Page 369 10-9-14
	Do not paint surfaces in contact with other metal surfaces or concrete, except as noted in Subsection 612.03.5(A).
	613.03.4  CONCRETE DRAINAGE CHUTES Page 374 10-9-14
	613.03.4 Drainage Chutes
	Construct drainage chutes as shown in the Detailed Drawings.
	617.03.11  SERVICE AND CONTROL ASSEMBLY Page 389 7-14-16
	Include the cost of the 6 x 6 inch (150 x 150 mm) wood post, if necessary, as part of the service assembly bid item. Full length pressure-treat all S4S timber posts and poles in accordance with Subsection 706.04.
	618.03.5 TRAFFIC CONTROL GENERAL REQUIREMENTS Page398 12-8-16
	Rescind and replace the first paragraph with the following:
	Meet all traffic control plan requirements before starting work affecting the roadway. Furnish and maintain traffic control devices that meet the “acceptable” category described in Quality Guidelines for Temporary Traffic Control Devices and Features ...
	618.03.12  TRAFFIC CONTROL FOR STRIPING OPERATIONS Page 402 10-9-14
	618.03.13  TRAFFIC CONTROL DEVICE LOCATION AND INSTALLATION Page 403 9-20-18
	618.04 METHOD OF MEASUREMENT Page 406 12-8-16
	Rescind and replace the second and third paragraphs with the following:
	Signs and devices must meet the “acceptable” category outlined in Subsection 618.03.5 to be measured for payment. Failure to adequately maintain and clean traffic control devices in use renders the traffic control operation unacceptable.
	The contractor, upon receiving written or verbal notification, will be given 24 hours to make the traffic control operation compliant. Traffic Control directly affecting the safety of the public must be attended to immediately. The Project Manager may...
	 10% of the daily traffic control units;
	 $250 per day for lump sum contracts.
	619.03.8  DELINEATORS Page 411 10-9-14
	Add the following sentence to the end of the first paragraph (that begins, “Furnish and install new…):
	Furnish and install snow poles, if required, in accordance with the Detailed Drawings.
	619.04.4  DELINEATORS Page 412 10-9-14
	Rescind the first paragraph (that begins, “Delineators of each...) and replace with the following:
	Delineators of each type specified are measured by the unit and include the reflector, mounting hardware, post, and snow pole, if applicable, complete in place.
	622.03.3  SUBSURFACE DRAINAGE GEOTEXTILE FILTER Page 425 10-9-14
	Within the fifth paragraph, rescind the second (last) sentence (that begins, “If a perforated…).
	623.02  MATERIALS (MAILBOXES) Page 429 12-11-14
	Within the first paragraph, rescind the first sentence (that begins, “Use mailboxes listed…) and replace with the following:
	Use metal mailboxes listed on the QPL for Mailbox and Mailbox - Large.
	701.01.1  FINE AGGREGATES FOR CONCRETE Page 433 9-20-18
	Rescind Table 701-1 and replace with the following:
	701.01.2  COARSE AGGREGATES FOR CONCRETE Page 434 9-20-18
	Rescind Table 701-3 and replace with the following:
	701.02.1  GENERAL REQUIREMENTS Page 436 3-10-16
	Following the first paragraph, rescind the list of test methods, and replace with the following:
	701.02.4  CRUSHED BASE COURSE TYPE “A” Page 438 5-25-17
	Add the following column for Grade 7A material to the existing Table 701-8:
	701.02.8  CRUSHED COVER AGGREGATE - COVER MATERIAL Page 440 3-10-16
	Rescind Table 701-12 and replace with the following:
	701.02.9  AGGREGATE FOR CTB Page 441 10-9-14
	Within Table 701-13, rescind the 4-12 percent passing the No. 200 (0.075 mm) sieve, and replace with 2-12 percent passing the No. 200 (0.075 mm) sieve.
	701.03.1  GENERAL REQUIREMENTS Page 441 5-25-17
	Within Table 701-14, rescind row showing Sand equlivant, and replace with the following:
	Rescind Note 3 and replace with the following:
	701.03.2  AGGREGATE FOR PLANT MIX SURFACING Page 443 5-25-17
	Within Table 701-15, rescind the ≥13.5% minimum VMA for the ½-inch mix, and replace with ≥14.5% minimum VMA for the ½-inch mix.
	Within Table 701-15, rescind the 65-78 range VFA% for the 0.3 to10 million EASLs and ≥10 million EASLs ranges, and replace with 65-80 range VFA% for both the 0.3 to10 million EASLs and ≥10 million EASLs ranges.
	Within Table 701-15, rescind the ≥15.5% minimum VMA for the ⅜-inch mix, and replace with ≥15.0% minimum VMA for the ⅜-inch mix.
	Following Table 701-15, add the following Note 3, referenceing both the VFA% Range of the ≤0.3 million EASLs and the minimum VMA of the ⅜-inch max:
	3. Mix Design value only. Meet the requirements of Table 701-18 during job mix production.
	Within Table 701-16, rescind the column titled “Job Mix Tolerance”.
	Rescind Table 701-17 and replace with the following:
	TABLE 701-17
	HAMBURG WHEEL TRACK REQUIREMENTS
	Within Table 701-18, change the title of the column “Job Mix Tolerance” to “Job Mix Target Tolerance”.
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for non-commercial mix and replace with the following:
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for commercial mix and replace with the following:
	Following Table 701-18, rescind Note 3 and replace with the following:
	3. Start-up job mix range only applies to production before initial target set. Job mix target tolerances do not apply to start up job mix range.
	701.04.3 GRANULAR BEDDING MATERIAL Page 447 1-19-17
	Rescind the first sentence and replace with the following:
	Furnish granular bedding material in accordance with either of the following:
	1. Table 701-4 No.2; or
	2. ¾-inch material in accordance with Table 701-16, with a maximum of 10% passing the No. 4 sieve.
	701.12  DIGOUT AND SUB-EX REPLACEMENT MATERIAL Page 449 12-8-16
	Furnish replacement material for digout and sub excavation areas consisting of a well-graded sand and gravel, free of organic and other deleterious material, meeting the AASHTO M 145 requirements for A-1-a group classification as amended by Table 701-...
	702.01  BITUMINOUS MATERIALS Page 451 5-25-17
	702.02  TESTING AND ACCEPTANCE Page 451 5-25-17
	704.01.1  SHEET ALUMINUM Page 465 10-9-14
	704.01.6  TREATED WOOD POSTS AND POLES Page 467 7-14-16
	704.01.10(A)  GENERAL Page 468 10-9-14
	704.02.1  ALUMINUM SIGNS Page 469 10-9-14
	707.01  CONCRETE JOINT FILLERS Page 475 12-11-14
	707.01.1  CONCRETE PAVEMENTS Page 475 5-25-17
	707.01.1 Pavement
	A. Expansion Joint Filler. Furnish expansion joint filler Type II cork in accordance with AASHTO M 153.
	B. Joint Sealing Material. Furnish sealing material for all types of pavement joints that is a hot-poured thermoplastic rubber or rubber asphalt compound in accordance with ASTM D6690 Type IV and having a resilience within the range from 30%-60%. Use ...
	708.03 PERFORATED CONCRETE PIPE Page 477 3-10-16
	Rescind Subsection 708.03 and replace with the following:
	708.03 RESERVED
	708.05 PVC GRAVITY SEWER AND DRAIN PIPE Page 477 4-16-15
	Rescind Subsections 708.05, 708.05.1, 708.05.2 and 708.05.3 and replace with the following:
	708.05 PVC GRAVITY PIPE
	Furnish PVC pipe in accordance with ASTM D1784, and produced by a continuous extrusion process employing a prime grade of unplasticized polyvinyl chloride. Ensure the grade used is highly resistant to hydrogen sulfide, sulfuric acid, gasoline, oil, de...
	Ensure each pipe length is marked with nominal size, PVC cell classification, ASTM designation and SDR, if applicable. Ensure pipe has a minimum SDR of 35.
	With the exception of Schedule 40 or 80 PVC conduit, ensure each pipe length has a bell providing a watertight joint when jointing the bell and spigot with a rubber ring. Make joint using a rubber gasket compressed between the outer surface of the spi...
	708.05.1 Schedule 40 or 80 PVC Conduit
	For non-electrical conduit, furnish schedule 40 or 80 PVC pipe.
	708.05.2 PSM PVC Pipe
	Furnish PSM PVC pipe 4-inch through 15-inch nominal diameter gravity pipe in accordance with ASTM D3034.
	708.05.3 Large diameter PVC Pipe
	Furnish large diameter PVC pipe 18-inch through 48-inch in accordance with ASTM F679.
	708.05.4 Profile Wall PVC
	Furnish corrugated exterior with smooth wall interior profile wall PVC gravity pipe 4-inch through 36-inch (100 - 900 mm) nominal diameter in accordance with ASTM F949.
	708.06 PVC PRESSURE WATER PIPE Page 478 4-16-15
	Rescind Subsections 708.06, 708.06.1 and 708.06.2 and replace with the following:
	708.06 PVC PRESSURE PIPE
	708.06.1 Pressurized Water Pipe
	Furnish pressure PVC water pipe 4-inch through 12-inch (100 mm - 300 mm) nominal diameter in accordance with AWWA Specification C-900.
	Furnish pressure PVC pipe 14-inch through 48-inch (350 mm-1200 mm) nominal diameter in accordance with AWWA Specification C-905.
	Use DR 25 Class 165 pipe. Ensure pipe joints are bell and spigot and include an elastomeric gasket. Pipe sections must be marked with diameter, code designation, DR, pressure class, and AWWA specification.
	708.06.2 Pressurized Sewer Pipe
	Furnish pressure PVC sewer pipe in accordance with ASTM D2241.
	710.03 POWDER COATING PREQUIALIFICATION AND CERTIFICATION Page 487 2-26-15
	Within Table 710-7, replace the ASTM Designation for testing Thickness with D7091.
	711.01.1  BAR REINFORCING Page 489 7-14-16
	711.01.3  WIRE AND WIRE MESH Page 489 7-14-16
	711.06  HIGH TENSILE STRENGTH BOLTS Page 489 1-18-18
	Rescind Part (A) and replace with the following:
	A. Tension Control Bolts. Meet the requirements of ASTM F3125 Grade F1852 when substituting tension control bolt assemblies for Grade A325 bolts. Meet the requirements of ASTM F3125 Grade F2280 when substituting tension control bolt assemblies for Gra...
	Within Part (B), rescind Table 711-1 and replace with the following:
	Within Part (C), rescind the forst sentence (that begins, “Furnish washers…”) and replace with the following:
	Furnish washers bolts in accordance with ASTM F436.
	Rescind Part (E) and replace with the following:
	E. Galvanized High Strength Bolts. Hot dip galvanize Grade A325 bolts and hardware in accordance with ASTM F2329. Hot dip galvanizing Grade A490 bolts is not allowed.
	711.12.3  DRAINAGE STRUCTURE CASTINGS Page 491 8-10-17
	711.19  METRIC PLATE SUBSTITUTION Page 493 10-9-14
	713.01  WATER Page 499 5-25-17
	713.03  CHLORIDES Page 499 7-14-16
	713.05  TOPSOIL Page 501 3-10-16
	713.06  RESERVED Page 501 10-9-14
	713.06 WEED CONTROL MAT

	713.12  ROLLED EROSION CONTROL PRODUCTS Page 503 1-18-18
	713.12 Rolled Erosion Control Products

	713.13  COMPOST Page 504 10-9-14
	714.03  TEMPORARY WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	Within Table 714-1, rescind the reference to MT 544 and replace with MT 548.
	714.04  WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	714.05  HIGH DURABILITY WATERBORNE TRAFFIC PAINT Page 508 7-14-16
	714.06  EPOXY OR OTHER POLYMERIC TRAFFIC PAINT Page 509 7-14-16
	714.08  REFLECTIVE GLASS BEADS Page 512 4-16-15
	717.01.3  LIQUID MEMBRANE-FORMING CONCRETE CURING COMPOUNDS Page 519 9-20-18
	Rescind Subsection 717.01.3 and replace with the following:
	717.01.3 Liquid Membrane-Forming Concrete Curing Compounds
	Furnish liquid membrane-forming compounds for curing concrete listed on the QPL and in accordance with ASTM C 309 Type 1-D, clear or translucent and containing a fugitive dye, or Type 2, white pigmented.
	717.01.4  CONCRETE CURE AND SEAL COMPOUNDS Page 519 9-20-18
	Add the following Subsection:
	717.01.4 Concrete Cure and Seal Compounds
	Furnish liquid cure and seal compounds for concrete listed on the QPL in accordance with ASTM C1315 Type 1, Class A. Furnish clear products.
	717.02.2(C)  DECK SEALANT SAND Page 519 10-9-14
	Rescind Subsection 717.02.2(C) and replace with the following:
	C. Deck Sealant Sand. Furnish sand for bridge deck crack sealing operations in accordance with manufacturer’s recommendations.
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	Treated Wood Posts and Poles
	704.01.6
	10-9-14
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	475
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	707.01.1
	3-10-16
	477
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	708.03
	4-16-15
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	708.05
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	489
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	713.01
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	Chlorides
	713.03
	3-10-16
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	Topsoil
	713.05
	10-9-14
	501
	Reserved
	713.06
	1-18-18
	503
	Rolled Erosion Control Products
	713.12
	10-9-14
	504
	Compost
	713.13
	7-14-16
	507
	Temporary Waterborne Traffic Paint
	714.03
	7-14-16
	507
	Waterborne Traffic Paint
	714.04
	7-14-16
	508
	High Durability Waterborne Traffic Paint
	714.05
	7-14-16
	509
	Epoxy or Other Polymeric Traffic Paint
	714.06
	4-16-15
	512
	Reflective Glass Beads
	714.08
	9-20-18
	519
	Liquid Membrane-Forming Concrete Curing Compounds
	717.01.3
	3-10-16
	519
	Concrete Cure and Seal Compounds (New)
	717.01.4
	10-9-14
	Percentage By Weight Passing Square Mesh Sieves

	519
	Deck Sealant Sand
	717.02.2(C)
	SUPPLEMENTAL SPECIFICATIONS
	The following are supplementary or amendatory to the 2014 Edition of the Standard Specifications for Road and Bridge Construction insofar as they apply to this contract.
	101.02-ACRONYMS AND ABBREVIATIONS Page 2 2-26-15
	Rescind and replace the following Acronym:
	D/A Dust to actual asphalt ratio
	Add the following Acronym:
	DP Dust to effective asphalt ratio
	Rescind the following Acronym:
	CAS Construction Administration Services
	101.03  DEFINITIONS (CALENDAR DAY) Page 6 11-16-17
	101.03  DEFINITIONS (COMPLETION DATE) Page 6 11-16-17
	101.03  DEFINITIONS (HOLIDAYS) Page 8 11-16-17
	101.03  DEFINITIONS (MAJOR ITEM) Page 8 4-25-19
	101.03  DEFINITIONS (NIGHT OR NIGHTTIME) Page 8 4-25-19
	101.03  DEFINITIONS (NO WORK DAYS) Page 9 11-16-17
	101.03  DEFINITIONS (WINTER SHUTDOWN) Page 12 11-16-17
	101.03  DEFINITIONS (WORKING DAY) Page 13 11-16-17
	102.03  CONTRACTOR REGISTRATION Page 15 12-11-14
	102.07(B)  BIDDING REQUIREMENTS Page 17 9-20-18
	102.08  REJECTION OF BID PROPOSALS Page 18 1-18-18
	102.10(B)  INTERNET BID SUBMISSION VIA THE INTERNET AND BID EXPRESSTM Page 19 9-20-18
	Rescind the first paragraph (that begins, “Bid Proposals are …”) and replace with the following:
	Bid Proposals are opened publicly at the place, time, and date specified in the “Invitation for Bids.”
	102.11  WITHDRAWAL OF PROPOSALS Page 20 9-20-18
	103.09.2  BID DOCUMENTATION INVENTORY AFFIDAVIT Page 24 10-9-14
	AND ESCROW AGREEMENT
	103.09.5  RELEASE OF BID DOCUMENTS TO THE DEPARTMENT Page 25 8-6-15
	104.03.2  SIGNIFICANT CHANGES IN THE CHARACTER OF WORK Page 27 4-25-19
	104.05.2  FAILURE TO PROPERLY MAINTAIN ROADWAY OR STRUCTURE Page 29 7-14-16
	104.05.4  MAINTENANCE FOR TRAFFIC DURING WORK SUSPENSIONS Page 30 7-14-16
	104.06.1  RIGHTS IN AND USE OF MATERIALS FOUND ON THE PROJECT Page 30 9-20-18
	105.03.3  QUALITY INCENTIVE ALLOWANCE Page 36 8-6-15
	105.03.3(C)  RIDE SPECIFICATION (QUALITY INCENTIVE ALLOWANCE) Page 37 12-11-14
	Within Subsection 105.03.3(C), rescind the second paragraph (that begins, “The incentive or disincentive…”) as well as the formulas and variables that follow and replace with the following:
	Incentive or disincentive for surface smoothness will be calculated based on the ride category and the entire project length  in each travel lane or measured section using the following equation. The calculated value will be applied as a line item adj...
	Pay adjustment = (Pay Factor -1) x L x Unit Cost
	Pay Factor = Calculate using appropriate project category formulas
	L = Measured lane length
	Unit Cost = Use appropriate value from Table 105-4
	Rescind Table 105-4, Unit Cost, and replace with the following:
	105.05  COOPERATION BY CONTRACTOR Page 40 9-20-18
	105.16.1  NOTICE OF CLAIM Page 47 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Submit a notice…”) and replace with the following:
	Submit a notice of claim using the Department’s Notice of Claim Form MDT-CON-105_16_1A no later than the next business day of disagreements that are to be the subject of a claim for additional compensation, time extension, contract change, or other re...
	105.16.2  SUBMISSION OF CERTIFIED CLAIMS Page 48 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “If an agreeable…”) and replace with the following:
	If an agreeable resolution is not reached within 14 calendar days of the written notice, the Contractor may submit a Certified Claim using the Certified Claim Form MDT-CON-105-16-2 to the Project Manager no more than 7 calendar days after receipt of t...
	105.16.3  DECISION ON CLAIMS Page 48 1-18-18
	Rescind the first paragraph (that begins, “The Prime Contractor…”) and replace with the following:
	The Prime Contractor must verify the claim data and certify the claim. Claims from a subcontractor or supplier will not be accepted. The DCE will provide a written decision no more than 30 calendar days after receipt of the Certified Claim for contrac...
	105.17.1 FINAL WALK-THROUGH PROCESS Page 49 2-26-15
	Within part 6, replace the form with the following:
	MDT-CON-105_17_1D
	Rescind and replace part 7 with the following:
	7. The Project Manager will grant Conditional Final Acceptance within 30 calendar days of the receipt of the request for the final walk-through verification. If the punch-list items are fully resolved, no further action is required. If deficiencies st...
	105.17.2 FINAL ACCEPTANCE Page 50 1-18-18
	Within the first paragraph, rescind the first sentence (that begins, “When the Final Walk-through…”) and replace with the following:
	When the Final Walk-through Process is complete (conditional final acceptance), all project-specific warranties have expired, and all warranty issues have been resolved, submit the Contractor’s Certificate of Work Complete using form MDT-CON-105_17_2.
	Rescind bullets 4 (that begins, “There are no pending…) and 5 (that begins, “There are no known…).
	Add the following bullet (9) following bullet (8)
	9. All construction claims made on the contract have been submitted, and are closed or resolved as of this date.
	105.17.3 FINAL ESTIMATE PROCESS Page 51 4-25-19
	Rescind the second and third paragraphs and replace with the following:
	When the final estimate is prepared and all required documentation (such as material certifications, labor dispute resolutions, etc.) has been received, the CES Bureau will send a copy of the final estimate to the Contractor for review. The Contractor...
	To dispute the final estimate, submit the items disputed and justification to the CES Bureau. Provide a copy to the Project Manager. The CES Bureau will provide a written decision on the disputed items.
	106.03.2  CONTRACTOR FURNISHED SOURCES Page 55 4-25-19
	Within Part (A), replace MT 214 with AASHTO M 145.
	Within Part (B), replace MT 209 with AASHTO T 96.
	106.02.5(A)  GENERAL Page 56 10-9-14
	106.05  FIELD LABORATORY Page 57 8-6-15
	106.09  DOMESTIC MATERIALS Page 58 1-18-18
	107.11.5  NOXIOUS WEED MANAGEMENT Page 67 10-9-14
	107.11.8  PROTECTION OF AQUATIC RESOURCES Page 69 7-14-16
	107.13.1  INSURANCE ON ALL CONTRACTS Page 69 4-25-19
	107.13.2  INSURANCE INVOLVING RAILROADS Page 70 4-25-19
	107.27  DIESEL FUEL USED ON THE PROJECT Page 75 5-25-17
	108.01.1  SUBCONTRACTING Page 77 4-25-19
	108.01.2  CONTRACT PERFORMANCE Page 77 4-25-19
	108.03  PROSECUTION OF WORK Page 78 12-8-16
	108.07  DETERMINATION OF COMPENSATION AND EXTENSION OF CONTRACT Page 83 12-13-18
	TIME FOR EXCUSABLE, NON-COMPENSABLE, AND COMPENSABLE DELAYS
	108.07.1  COMPLETION DATE CONTRACTS Page 83 11-16-17
	108.07.2  CALENDAR DAY CONTRACTS Page 84 11-16-17
	108.07.3  WORKING DAY CONTRACTS Page 84 4-25-19
	108.07.5  EXTENSIONS Page 85 8-6-15
	108.08  FAILURE TO COMPLETE ON TIME Page 86 4-25-19
	109.04.2(A)  LABOR Page 92 9-20-18
	109.06  PARTIAL PAYMENTS Page 94 4-16-15
	109.07  STOCKPILED MATERIALS Page 95 8-6-15
	109.10  OVERPAYMENTS Page 97 8-6-15
	201.03.1  GENERAL Page 99 10-9-14
	203.03.1  EXCAVATION Page 108 10-9-14
	Unless otherwise shown in the contract or directed by the Project Manager, in areas of sub excavation, excavate the full road width to a depth of 2 feet (600 mm) below the top of the subgrade soils or to a depth where the subgrade soils are firm and s...
	Furnish sub-ex replacement material in accordance with Subsection 701.12.
	203.03.6  TOPSOIL - SALVAGING AND PLACING Page 113 1-18-18
	204.03.3 MASTER BLASTING AND SAFETY PLAN Page 118 12-8-16
	Rescind the first sentence and replace with the following:
	Submit a Master Blasting and Safety Plan on form MDT-CON-204-03-03, along with any comments from the Blasting Consultant, to the Project Manager for review at least 10 business days before the start of test or production drilling operations or at any...
	Within Part A. Blasting Plan, replace the first sentence with:
	Blasting Plan. Include the following information, at a minimum, in the blasting portion of the plan:
	Within Part B. Safety Plan, rescind and replace the first paragraph with:
	Safety Plan. Include the following information, at a minimum, in the Safety portion of the plan:
	206.03.2(B)  STRUCTURES Page 129 12-11-14
	208.03.2  WATER POLLUTION CONTROL Page 133 4-16-15
	208.03.3  AQUATIC RESOURCE PROTECTION Page 135 4-16-15
	208.05  BASIS OF PAYMENT Page 137 4-16-15
	Within the second paragraph, rescind the first sentence (that begins, “Failure to implement…”) and replace with the following:
	Failure to provide erosion and sediment controls that prevent discharges to adjacent properties and/or aquatic resources, implement BMPs identified in the SWPPP, update the SWPPP as required by the Construction General Permit, or conduct BMP inspectio...
	208.05.1  TEMPORARY EROSION AND SEDIMENT CONTROL - LUMP SUM Page 138 2-26-15
	212.01  DESCRIPTION Page 149 4-16-15
	Rescind the first (only) paragraph (that begins, “Obliterate roadway…”) and replace with the following:
	Obliterate roadway includes removal of the existing roadway and related items, rehabilitating the abandoned roadway area by scarifying and shaping, and re-vegetation.
	212.03  CONSTRUCTION REQUIREMENTS Page 149 4-16-15
	Within the third paragraph, rescind the third (last) sentence (that begins, “Spread the salvaged…”) and replace with the following:
	Re-vegetate the disturbed areas in accordance with Section 610..
	212.04  METHOD OF MEASURMENT Page 149 4-16-15
	Rescind the second and third paragraphs and replace with the following:
	Re-vegetation is measured and paid for in accordance with Section 610.
	212.05  BASIS OF PAYMENT Page 149 4-16-15
	301.02.4 AGGREGATE TREATMENT Page 151 1-18-18
	Rescind the first paragraph (that begins, “Choose the material…) and replace with the following:
	Choose the material that will be used to treat the aggregate, which may include MC-70, or calcium or magnesium chloride.
	301.02.4 SAMPLING, TESTING, AND ACCEPTANCE Page 151 4-25-19
	Within Part(B), replace MT 217 with AASHTO T 335.
	301.03.4 CRUSHED AGGREGATE COURSE Page 153 5-25-17
	Within the third paragraph, rescind the first sentence (that begins, “Indicate the selected…”) and replace with the following:
	Indicate the selected option and the grade of crushed base course (Type “A” grade 5, Type “A” grade 6, or Type “A” grade 7) before beginning aggregate production.
	301.03.5  AGGREGATE SURFACING CONSTRUCTION Page 153 7-14-16
	Within Part A, add the following Number 4:
	4. Unstable or pumping material is unacceptable. Rework or remove and replace the material prior to placing additional lifts or materials.
	Within Part H, Table 301-1 Surface Smoothness, replace the aggregate size (that specifies, “1-inch (25 mm) and less”) with the following:
	Less than 1½-inch (40 mm)
	302.02  MATERIALS Page 159 4-25-19
	Add the following to the list of acceptable crushed aggregate courses:
	Crushed Aggregate Course Type “A” Grade 7 701.02.4
	304.02.4  BLENDING MATERIAL Page 163 4-25-19
	304.02.5  COMPOSITION AND PROPORTIONING Page 163 4-25-19
	304.03.5  COMPACTION Page 165 4-25-19
	401.01  DESCRIPTION Page 169 5-25-17
	401.02  MATERIALS Page 169 5-25-17
	401.02.5  RECYCLED ASPHALT PAVEMENT (RAP) Page 170 7-14-16
	Resind Subsection 401.02.5 and replace with the following:
	401.02.5 Binder Replacement

	401.03  CONSTRUCTION REQUIREMENTS Page 170 5-25-17
	401.03.1  MIX DESIGN Page 171 9-20-18
	401.03.2  HAMBURG WHEEL TRACK TESTING (HAMBURG) Page 171 11-16-17
	Rescind Subsection 401.03.2 and replace with the following:
	401.03.2 Hamburg Wheel Track (Hamburg) Testing and Acceptance
	A. Hamburg Testing. Furnish a sample of plant mix surfacing material for Hamburg acceptance after initial job mix targets have been established for non-commercial mix. Furnish additional samples as directed by the Project Manager. The Department may r...
	If plant mix fails exceeds 13.0 mm of rut in 10,000 passes during production Hamburg testing, make adjustments to produce plant mix meeting the requirements specified in the contract. After a failing Hamburg no more than 300 tons (300 MT) of plant mix...
	When 2 consecutive Hamburg samples do not meet the requirements, suspend production and submit a revised mix design and samples for verification and Hamburg testing. The initial mix design requirements will be used for verification. Do not resume prod...
	Plant mix lots represented by samples that do not meet Hamburg specifications are not eligible for QA incentives including ride and density incentives.
	Remove and replace any plant mix represented by a failing Hamburg test. Plant mix removal and replacement is at no cost to the Department.
	B. Hamburg Acceptance. Plant mix removal and replacement is at no cost to the Department.
	1) PG 70-XX. Plant mix exceeding 13.0 mm of rut depth within 10,000 passes during production Hamburg testing is considered failing material. Remove and replace any plant mix represented by a failing Hamburg test.
	2) All other PG Grades. The number of wheel passes reached when the rut depth reaches 13.0 mm will be used to determine the pay factor. The pay factor for the material represented by each test is determined from the following tableTable 401-8:.
	Note 1: In the areas listed below, material represented by Hamburg tests exceeding 13.0 mm of rut between 6,000 and 8,000 passes, may remain in place at a 0.5 pay factor:
	 Bicycle, pedestrian, or shared use (non-vehicular) paths
	 Roadway shoulders, only if the entire width of the paver pass occurred within the width of the shoulder.
	 Lower layers below 0.25 feet from the finished surface of plant mix.
	Remove and replace plant mix exceeding 13.0 mm of rut in less than 6,000 passes.
	The above exclusions do not apply if the entire thickness section of plant mix is not completed prior to winter suspension.
	401.03.3  TEST PROCEDURES Page 172 4-25-19
	Replace MT 314 with AASHTO T 166.
	Add the following paragraph following the test procedures:
	When material is tested in accordance with MT 332, if the height of gyratory specimens is out of tolerance, an evaluation will be conducted to determine if the specimen will be retained or discarded. The Department will check plant production informat...
	401.03.4(A)  JOB MIX FORMULA Page 172 5-25-17
	Within the first paragraph, rescind the first sentence (that begins, “Establish target asphalt…”) and replace with the following:
	Establish target asphalt cement, warm mix additive content (if applicable), and aggregate gradation.
	401.03.5  ACCEPTANCE COMMERCIAL PLANT MIX SURFACING Page 172 10-9-14
	401.03.6  ACCEPTANCE OF NON-COMMERCIAL PLANT MIX SURFACING (QA) Page 173 8-6-15
	401.03.17  TACK COAT Page 178 8-6-15
	401.03.18  SURFACE CONDITIONS, WEATHER LIMITATIONS AND PAVING DATES Page 178 11-16-17
	401.03.21  COMPACTION, COMPACTION CONTROL TESTING, Page 180 4-25-19
	AND DENSITY ACCEPTANCE TESTING
	401.03.23(A)  RIDE SPECIFICATION Page 181 11-16-17
	401.03.23(B)  SURFACE SMOOTHNESS Page 183 7-14-16
	Rescind Table 401-4 and replace with the following:
	401.03.24  RUMBLE STRIPS Page 184 11-16-17
	402.03  CONSTRUCTION REQUIREMENTS Page 187 10-9-14
	402.03.5  ACCEPTANCE Page 188 7-14-16
	402.04  METHOD OF MEASURMENT Page 192 10-9-14
	403.02  MATERIALS Page 193 8-6-15
	403.03.4  SEALING Page 194 12-11-14
	409.02.2 BITUMINOUS MATERIAL Page 197 5-25-17
	Rescind the first (only sentence (that begins, “Furnish material in…” and replace with the following:
	Furnish material in accordance with Section 702.
	409.03.1 SAMPLING, TESTING, AND ACCEPTANCE Page 197 4-25-19
	Replace MT 217 with AASHTO T 335.
	409.03.3 SEAL COAT LIMITATIONS Page 198 2-26-15
	Add the following to the end of the list:
	7. Do not apply bituminous material within 72 hours of performing crack sealing.
	409.03.10  SWEEPING AND BROOMING Page 199 7-14-16
	Rescind the first paragraph (that begins, “Provide a roadway…”) and replace with the following:
	Provide a roadway free of loose cover material. In curb and gutter sections, remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow material to enter any storm drain system or aquatic resource. In guardrail section...
	501.02.1(B)  AIR-ENTRAINING ADMIXTURES Page 209 10-9-14
	501.02.2  REINFORCING STEEL Page 209 7-14-16
	501.02.3  DOWEL BARS AND SLEEVES Page 209 7-14-16
	501.03.8  PLACING AND FINISHING CONCRETE Page 213 4-25-19
	501.03.9  PROTECTION OF CONCRETE FROM RAIN Page 215 1-18-18
	501.03.10  EVALUATION AND REPAIR OF RAIN-DAMAGED CONCRETE Page 216 1-18-18
	501.03.13  JOINTS Page 216 10-9-14
	Add the following paragraphs following the first paragraph (that begins, “Construct the joints…):
	Space the transverse joints not less than 10 feet (3.0 m) and not more than 15 feet (4.5 m). Space longitudinal joints not further than 13 feet (3.96 m) and as close to lane lines as possible. Skew longitudinal lines along mainline to match lane lines...
	Construct transverse joints at a 90  angle to the centerline. Continue transverse joints through the curb. Skew longitudinal and transverse joints to intersect all manholes, boxes, and inlets. The angle of joint intersection or between joints and a fr...
	501.03.16  OPENING TO TRAFFIC Page 220 4-25-19
	Rescind Subsection 501.03.16 Opening to traffic and replace with the following:
	Do not permit traffic or Contractor equipment, excluding joint sawing and sealing equipment, on the concrete until one of the following test results indicate the concrete has developed sufficient strength.
	A. Flex Beam Method. Prepare the concrete flex beams in accordance with MT 101 and test for modulus of rupture using AASHTO T 97.
	One test set consists of 3 beams. Take the concrete for the test beams from different concrete batches for each 2,500 square yards (2,100 m2) of concrete pavement and make at least 2 sets per day. Test the beam sets for modulus of rupture. Cure the te...
	The Contractor may select the time for testing the beams. Test the flex beams on or near the project, using Contractor furnished equipment and with a Department Inspector witnessing the tests.
	Include all costs to make, cure and test the flex beams in the contract unit price for PCCP.
	B. Maturity Meter Method. Prepare concrete flex beams or compressive test cylinders to validate the maturity meter performance curves. Furnish the Project Manager the maturity-strength relationship and maturity curves along with supporting data for ve...
	Determine the time for testing flex beams. Furnish suitable testing equipment.
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the maturity meter readings reflect target values have been met.
	Furnish all equipment, including maturity meter, thermocouples, wire, and a qualified technician to monitor the maturity meter system.
	C. Concrete Test Cylinder Method. Prepare concrete test cylinders according to MT 101 and AASHTO R 60, and test for compressive strength according to AASHTO T 22.
	Make a minimum of one set of three compressive test cylinders, sampled from random locations, for each 2,500 square yards (square meters) of concrete pavement but not less than two sets per day. Test compressive test cylinders in sets of three for com...
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the average compressive strength of a set of test cylinders is 2500 psi (17,237 kPa) or greater with no single test less than 2,000 psi (13,790 kPa).
	Determine the time for testing cylinders. Furnish suitable equipment and test compressive cylinders on or near the project.
	Opening to traffic does not constitute a final acceptance of the pavement. Repair all concrete damaged prior to the final acceptance at Contractor expense.
	501.03.20  PAVEMENT THICKNESS Page 221 4-25-19
	551  HYDRAULIC CEMENT CONCRETE Page 225 4-25-19
	Rescind Section 551 and replace with the following:
	SECTION 551
	HYDRAULIC CEMENT CONCRETE
	551.01 DESCRIPTION
	551.02 MATERIALS
	551.02.1 Cement
	551.02.2 Fly Ash
	551.02.3 Ground Granulated Blast Furnace Slag (GGBFS)
	551.02.4 Microsilica Fume (Silica Fume)
	551.02.5 Admixtures
	551.02.6 Air-entraining Agents
	551.02.7 Water
	551.02.8 Aggregate
	551.02.9 Storage of Materials

	551.03 CONSTRUCTION REQUIREMENTS
	551.03.1 Classification
	551.03.2 Composition of Concrete
	551.03.3 Batching, Mixing, Handling and Sampling
	551.03.4 Transporting Concrete
	551.03.5 Placing Concrete
	551.03.6 Weather and Temperature Limitations
	551.03.7 Curing Concrete
	551.03.8 Testing and Acceptance of Concrete

	551.04 METHOD OF MEASUREMENT
	551.05 BASIS OF PAYMENT

	552.02  MATERIALS Page 251 7-14-16
	552.03.3  FORMS Page 251 5-25-17
	552.03.10  REMOVAL OF FORMS AND FALSEWORK Page 255 5-25-17
	552.03.19  BRIDGE DECK CRACK SEALING Page 262 1-18-18
	553.02.2  REINFORCING STEEL Page 267 7-14-16
	553.03.1  FABRICATION Page 268 10-9-14
	553.03.11  TRANSFER OF PRESTRESS Page 274 12-11-14
	554.01  DESCRIPTION Page 279 7-14-16
	Rescind the first (only) paragraph and replace with the following:
	This work is the furnishing and installing of reinforced precast concrete bridge members, precast curbs, cattle guard bases, and other precast concrete products.
	554.03  CONSTRUCTION REQUIREMENTS Page 279 7-14-16
	556.03.1  PRE-QUALIFICATION FOR STEEL FABRICATORS Page 287 10-9-14
	556.03.5  QUALITY CONTROL Page 290 1-18-18
	Within Subsection 556.03.5 add the following Part (6) following Part (5):
	3. NDT, Phased Array Ultrasonic Testing (PAUT). This method may be used in place of RT and UT for the inspection of CJP groove welds. Perform all aspects of PAUT inspection in accordance with AWS D1.5, Annex K. Provide for approval, a submittal packag...
	556.03.8  BOLTED CONNECTIONS - HIGH-TENSILE-STRENGTH BOLTS Page 291 1-18-18
	Within Part (A)(2), rescind the third (last) paragraph (that begins, “Provide a Class…”) and replace with the following:
	Provide a Class B finish, per AASHTO LRFD Bridge Construction Specifications for all faying surfaces.
	558.02.3  REINFORCING STEEL Page 299 7-14-16
	558.03.1  SUBMITTALS Page 299 7-14-16
	Within Part A, rescind Number 3 (that begins, “Method to clean…”) and replace with the following:
	3. Methods to clean shaft excavation including details for air-lift systems.
	Rescind Part B (that begins, “Name and experience…”) and replace with the following:
	B. Name and experience record of Contractor, and Superintendent and driller(s) that will perform the drilled shaft work on this project. Include all experience in the last 10 years.
	558.03.4  SHAFT EXCAVATION Page 300 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Use excavation methods…”) and replace with the following:
	Use excavation methods that provide contact with firm, undisturbed soil or rock with the sides and bottom of the drilled shaft.
	558.03.7  PERMANENT CASING Page 300 7-14-16
	558.03.8  TEMPORARY CASING Page 301 7-14-16
	Rescind Subsection 558.03.8 and replace with the following:
	558.03.8 Excavation Stability
	Do not use slurry construction methods as an alternative to or in conjunction with temporary casing unless specified in the contract. Use casings to facilitate shaft construction and prevent sloughing and caving of the shaft sidewalls. The contract ma...
	1. Removing the drilled shaft concrete and extending the drilled shaft deeper to compensate for the loss of frictional capacity to the cased zone.
	2. Providing straddle drilled shafts to compensate for capacity loss.
	3. Providing a replacement drilled shaft.
	558.03.10  CLEANING Page 301 7-14-16
	Rescind Subsection 558.03.10 and replace with the following:
	558.03.10 Cleaning
	Remove all loose or disturbed material from the bottom of the shaft excavation immediately prior to placing reinforcing steel and concrete. After cleaning, no more than 1-inch (25 mm) of loose or disturbed material is permitted in the bottom of the sh...
	For wet shafts founded in rock, use an air lift to demonstrate that the shaft is clean. Use an air-lift system meeting the following requirements:
	1. Sufficient length to discharge outside of the shaft;
	2. Minimum of 4-inch (100 mm) diameter;
	3. Compressed air input line located within 12 inches (300 mm) of the bottom of the lift pipe.
	4. Air compressor capable of producing 185 CFM at 100 psi (5.2 m3/min at 6.9 bar).
	5. Meet all applicable environmental requirements relating to discharge.
	During final cleanout and until concrete placement is complete, maintain the fluid level within the shaft at a level of 5 feet (2 m) or more higher than the water level present outside of the shaft.
	558.03.11  INSTALLATION OF CROSS-HOLE SONIC LOGGING (CSL) TUBES Page 301 5-25-17
	Within the first paragraph, rescind sentences 1 through 4 and replace with the following:
	Use 1½-inch (38 mm) nominal diameter schedule 40 steel CSL access tubes. Provide an end plug at the lower end of the pipe and make all joints watertight. Install the CSL access tubes evenly spaced around the reinforcing cage and inside of hoops and sp...
	558.03.12  REINFORCING STEEL Page 302 7-14-16
	Within the first paragraph, rescind the fifth sentence(that begins, “Use non-corrosive…”) and replace with the following:
	Use non-corroding, roller-type spacers or other non-corroding devices as approved by the Project Manager along the steel cage length and around the steel cage perimeter to align and maintain clearance from reinforcing cage to edge of casing during con...
	Within the first paragraph, rescind the seventh (last) sentence(that begins, “Remove the steel…”) and replace with the following:
	Remove the steel cage and re-inspect the excavation as directed by the Project Manager if the concrete placement is not started within 3 hours of placing the steel cage in position.
	558.04.6  CSL TUBES AND TESTING Page 303 7-14-16
	Rescind Subsection 558.04.6 and replace with the following:
	558.04.6 CSL Tubes and Testing
	Include all costs associated with furnishing and installing CSL access tubes and any required extensions and providing a power source in the Drilled Shaft pay item. No measurement or payment will be made for construction delays resulting from the init...
	If a defect is found based on the CSL drilled shaft testing, coring, or other physical investigation, the contractor is responsible for all costs associated with the physical investigation, engineering design, shaft repairs, and any construction delay...
	If no defect is found in the drilled shaft based on the physical investigation, the investigation will be considered extra work, and paid for in accordance with Subsection 109.04, and considered for time adjustment in accordance with Subsection 108.07.
	558.05  BASIS OF PAYMENT Page 304 7-14-16
	Add the following paragraph following the last paragraph:
	Air-lifting is not measured separately for payment. Include costs for all airlifting in the Drilled Shaft Item.
	559.03.3  PILE BEARING RESISTANCE Page 307 4-25-19
	Within Part A, rescind the third sentence (that begins, “The Department will…”) and replace with the following:
	The Department will determine required bearing resistance based on a wave equation analysis.
	Within Part (B)(2), within the forth paragraph, rescind the second sentence (that begins, “After initial…”) and replaxce with the following:
	After initial driving, wait 48 hours or longer if directed by the Project Manager, then re-drive each dynamic load test pile with the instruments attached.
	559.03.5  SERVICE PILE Page 310 4-25-19
	Within the fourth paragraph rescind the first sentence (that begins, “When a re-drive…”) and replace with the following:
	When a re-drive of the service pile is required, re-drive the pile 48 hours after initial driving, or longer if directed by the Project Manager, and do not drive the pile below cut off elevation.
	561.03.3  PROCEDURES Page 313 10-9-14
	Under (A) Hydrodemolition, rescind the third paragraph (that begins, “Remove any remaining…”).
	Following Subsection (B), rescind the first and second paragraphs (that begins, “Remove concrete in…”) and replace with the following:
	Remove concrete, in areas designated for removal that milling equipment cannot reach, with chipping hammers no larger than a nominal 15 pound (7 kg) class or other equipment as approved by the Project Manager. This work is measured and paid for as Bri...
	Thoroughly clean the deck of all aggregate, paste, residue, oil, and any other substance that may interfere with the repair or overlay concrete. Use cleaning methods that do not damage remaining concrete, reinforcing steel, or that cause debonding of ...
	561.04  METHOD OF MEASURMENT Page 314 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Bridge deck milling…”) and replace with the following:
	Bridge deck milling is measured by the square yard (m2) of deck surface removed.
	562.02.1  REINFORCING STEEL Page 315 7-14-16
	562.03.3  LOCATION AND INSPECTION OF REPAIR AREAS Page 315 10-9-14
	Rescind bullets 1, 2 and 3 and replace with the following:
	1. Complete milling operations, if included in the contract, prior to the locating of Class A or B repair areas
	2. Use compressed air to dry the deck and to blow it clean of debris. The Project Manager will then locate and mark areas of Class A and Class B deck repair.
	3. Notify the Project Manager if repair work reveals areas which differ from the marked areas.
	562.03.4  CONCRETE REMOVAL Page 315 10-9-14
	Within bullet 2, rescind the third sentence (that begins, “If the bond…).
	562.03.5  REINFORCING STEEL Page 316 10-9-14
	Within the first paragraph, rescind the second (last) sentence (that begins, “Remove concrete as…).
	562.04  METHOD OF MEASUREMENT Page 317 10-9-14
	Rescind the fourth (last) paragraph (that begins, “Replacement of reinforcing…) and replace with the following:
	Replacement of reinforcing bars will be measured and paid for in accordance with Subsection 109.04. Replace any reinforcing bars damaged by Contractor operations at Contractor expense. When not located in an area of Class A or B repair, work necessary...
	563.02.2  AGGREGATE Page 319 4-25-19
	Rescind the bullet 2 (that begins, “Furnish ¾-inch…) and replace with the following:
	2. Furnish aggregate in accordance with Table 551-3.
	Within Part (4), replace MT 221 with AASHTO T 255.
	563.05  BASIS OF PAYMENT Page 322 7-14-16
	Following the first paragraph, rescind the Pay Item/Pay Unit Table and replace with the following:
	564.03  CONSTRUCTION REQUIREMENTS Page 323 3-10-16
	Within Table 564-1, within the row showing Substructure: Walls, Footings, Columns, rescind the row showing Deviation from Plumb and replace with the following:
	Within Table 564-1, rescind the row showing Pre-Stressed Concrete Beam requirements and replace with the following:
	602.04.2  RELAY PIPE CULVERTS Page 331 7-14-16
	Rescind Subsection 602.04.2 and replace with the following:
	602.04.2 Relay Pipe Culverts
	Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
	Excavation required to relay pipe culverts is not measured separately for payment.
	603.03.4 BACKFILLING Page 336 2-26-15
	Add the following sentence at the end of the fourth paragraph (which begins “Compact backfill equally…”):
	Meet the moisture and density requirements of Subsection 203.03.3.
	603.03.5 RESTORATION AND MAINTENANCE OF EXISTING PAVEMENT Page 336 2-26-15
	Rescind Subsection 603.03.5 and replace with the following:
	Restore the existing pavement excavated for pipe installation using material equal to or better than the in place pavement. Restoration includes replacing and compacting excavated aggregate base with materials equal to those in the existing roadway an...
	Maintain the restored areas in good condition until the new surfacing is placed.
	603.04.3 BEDDING AND FOUNDATION MATERIAL Page 337 *12-08-12
	Rescind the title of Subsection 603.04.3 and replace with the following:
	603.04.3 GRANULAR BEDDING, BEDDING AND FOUNDATION MATERIAL
	Rescind and replace the first paragraph with the following:
	Bedding material is measured by the cubic yard (m3) in place for pipes greater than 48-inch (1.2 m) diameter, and for all sizes of storm drain trunklines and laterals. Include the cost of bedding material for pipes 48-inch (1.2 m) diameter or less in ...
	603.04.5 GRANULAR BEDDING MATERIAL FOR STORM DRAINS Page 337 12-8-16
	Rescind Subsection 603.04.5.
	604.02.3  REINFORCING STEEL Page 339 7-14-16
	605 CONCRETE BARRIER RAIL Page 341 9-20-18
	Add the following Section 605:
	SECTION 605
	CONCRETE BARRIER RAIL
	605.01 DESCRIPTION
	This work is the constructing and installation of concrete barrier rail.
	605.02 MATERIALS
	605.02.1 Concrete
	Furnish Class Deck concrete in accordance with Section 551.
	605.02.2 Reinforcing Steel
	Furnish reinforcing steel in accordance with Section 555 and Subsection 711.01.
	605.03 CONSTRUCTION REQUIREMENTS
	605.03.1 Fabrication Submittals
	Submit the following information to the Project Manager 10 business days prior to casting members:
	1. A tentative fabrication schedule;
	2. A mix design in accordance with Section 551;
	3. The product data sheet for proposed cure and seal product.
	4. Any other information necessary to fabricate and install the product.
	Do not begin fabrication until the Department approved submittals are received by both the Contractor and the Project Manager.
	Coordinate the fabrication schedule with the Project Manager.
	605.03.2 Sampling, Handling, Batching, and Mixing
	Sample, handle, batch, and mix materials for concrete in accordance with Subsection 551.03.3.
	605.03.3 Forms and Forming
	Meet the form requirements in Subsection 552.03.3.
	605.03.4 Placing Concrete
	Place concrete in accordance with Subsection 552.03.4 and 551.03.5.
	605.03.5 Weather and Temperature Limitations.
	Meet the requirements of Subsection 551.03.6 when constructing concrete barrier rail in hot or cold weather conditions.
	605.03.6 Curing Concrete Barrier Rail
	Cure concrete barrier rail in accordance with 551.03.7 using material in accordance with Subsection 717.01.4 requirements.
	605.03.7 Testing and Acceptance of Concrete Barrier Rail
	A. Sampling and Testing.  Sample and test in accordance with Subsection 551.03.8(B).
	B. Acceptance of Concrete Barrier Rail.  Concrete Barrier Rail is evaluated on a lot-by-lot basis in accordance with 551.03.8(C) for Class Deck Concrete except for the following:
	1. An individual lot is defined as 30 concrete barrier rail units or one day’s production, whichever is less.
	2. A minimum of one standard compressive strength set will be made for each lot.
	605.03.8 Form Removal
	Remove lateral support forms only when it does not damage the concrete. Do not interrupt curing and protection in excess of 30 minutes for form removal.  Replace all damaged units at Contractor expense.
	605.03.9 Finish on Exposed Surfaces
	Apply an ordinary finish to surfaces not smooth and uniform in texture and appearance in accordance with Subsection 552.03.11.
	605.03.10 Handling, Transporting, and Storage
	The concrete barrier rail may be moved from the casting area to an adjacent staging area when they have reached 75% of design strength and the strength is adequate to prevent damage.  Replace all cracked or broken items at Contractor expense.
	Handle, transport, and store precast concrete items without damage. Replace or repair all damaged units at Contractor expense. Transport the concrete barrier rail from their casting or adjacent staging location only after strength tests indicate the l...
	605.03.11 Install Concrete Barrier Rail
	Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.
	605.03.12 Reset Concrete Barrier Rail
	Reset concrete barrier rail as specified in the contract.
	605.04 METHOD OF MEASUREMENT
	605.04.1 Concrete Barrier Rail
	Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the existing barriers are included in the cost of the rail.
	Measurement does not include those portions of barrier constructed as an integral part of sign foundations.
	605.04.2 Reset Concrete Barrier Rail
	Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.04.3 Concrete Barrier Rail Transition
	Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.
	605.04.4 Concrete Barrier Rail Terminal Section
	Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.
	605.04.5 Remove Concrete Barrier Rail
	Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.05 BASIS OF PAYMENT
	Payment for the completed and accepted quantities is made under the following:
	Pay Item Pay Unit
	Concrete Barrier Rail Each
	Concrete Barrier Rail Transition Each
	Concrete Barrier Rail Terminal Section Each
	Remove Concrete Barrier Rail Each
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	606 GUARDRAIL AND CONCRETE BARRIER RAIL Page 341 3-10-16
	Rescind the title only of Section 606 and replace with the following:
	SECTION 606
	GUARDRAIL
	606.01  DESCRIPTION Page 341 3-10-16
	Rescind the first (only) paragraph (that begins, “The work is…) and replace with the following:
	This work is the furnishing, installing, removing, resetting, replacing and revising metal beam guardrail, cable guardrail, and box beam guardrail.
	606.02  MATERIALS Page 341 3-10-16
	Rescind the first paragraph (that begins, “Furnish metal beam…) and replace with the following:
	Furnish metal beam guardrail, cable guardrail, and box beam guardrail materials in accordance with the following section and subsection requirements:
	Within the list of materials, rescind only the line shown below:
	606.03.1  GENERAL Page 341 3-10-16
	Within the first paragraph, rescind the first sentence (that begins, “Install guardrail and…) and replace with the following:
	606.03.2  INSTALLING POSTS Page 342 12-11-14
	Rescind the first paragraph (that begins, “If the posthole is…) and replace with the following:
	Complete guardrail widening prior to new post installation.
	Install posts in accordance with manufacturer recommendations. Drive posts unless conditions require excavation and backfilling. If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and compact around the post in 6-...
	Rescind the second paragraph (that begins, “Always drive steel …”).
	606.03.3  METAL BEAM GUARDRAIL ERECTION Page 342 5-25-17
	Within the first paragraph, rescind the second sentence (that begins, “Locate all rail…):
	606.03.7  CONCRETE BARRIER RAIL Page 342 3-10-16
	Rescind Subsection 606.03.7 and replace with the following:
	606.04.9 CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.9 and replace with the following:
	606.04.12  CONCRETE BARRIER RAIL TRANSITION Page 344 3-10-16
	Rescind Subsection 606. 04.12 and replace with the following:
	606.04.13  CONCRETE BARRIER RAIL TERMINAL SECTION Page 344 3-10-16
	Rescind Subsection 606. 04.13 and replace with the following:
	606.04.16  REMOVE CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.16 and replace with the following:
	606.05  BASIS OF PAYMENT Page 345 3-10-16
	607.03.3(B) TOP RAIL OR CABLE Page 348 3-10-16
	Rescind Subsection 607.03.3(B) and replace with the following:
	608.02  MATERIALS Page 353 7-14-16
	Rescind the second, third, and fourth (last) paragraphs of Subsection 608.02 and replace with the following:
	Use cast iron DWDs  having a natural grey finish. Use DWDs – Type 1 for new sidewalk construction. DWDs – Type 1 are cast directly into sidewalk. Use DWDs – Type 2 for retrofits on existing sidewalks. Ensure gray iron castings are manufactured from ir...
	Furnish DWDs listed on the QPL.
	608.03.3  DETECTABLE WARNING DEVICES Page 353 4-16-15
	Rescind Subsection 608.03.3 and replace with the following:
	608.03.3 Detectable Warning Devices
	A. General. Install DWDs so they extend the full width of the ramp, and the edge of the dome panel is located no more than 6 inches (150 mm) from the back of curb. Ensure that DWD edges are flush with adjacent sidewalk without gap or lip, with domes  ...
	B. Type 2.  Saw cut from existing sidewalk the minimum area required to allow installation. Remove the old sidewalk full depth within the cut area. Place new concrete meeting Section 608 requirements, and install DWD in accordance with manufacturer re...
	608.04  METHOD OF MEASURMENT Page 353 4-16-15
	Rescind the second paragraph of (that begins, “DWDs are measured…”) and replace with the following:
	DWDs are measured by the square yard (m2) installed and accepted. For Type 2 DWDs, removal of existing devices, concrete sawing and removal, and all new concrete is not measured separately for payment.
	609.03.6  BITUMINOUS CURBS Page 356 12-11-14
	Rescind Subsection 609.03.6 and replace with the following:
	609.03.6 Reserved
	610.02  MATERIALS Page 359 10-9-14
	Add the following material to the existing table:
	Weed Control Mat 713.06
	610.03.2  SEEDING, FERTILIZING, AND MULCHING Page 359 8-6-15
	Add the following sentence to the end of Bullet (B) Seeding Season:
	If contract time has been stopped awaiting the seeding season, contract time assessment will resume when the seeding begins or October 15th, whichever occurs first.
	Add the following sentence to the end of Bullet (G) Composting:
	Compost rates are dry weight equlivalent.
	610.03.4 EROSION CONTROL BLANKET Page 362 2-26-15
	Rescind the title of Subsection 610.03.4 and replace with the following:
	610.03.4 Rolled Erosion Control Products
	Within the first paragraph, rescind the first sentence (that begins, “Prepare, fertilize, and seed…”) and replace with the following:
	Prepare, fertilize, and seed the rolled erosion control products areas before placement.
	610.03.5  WEED CONTROL MAT Page 362 10-9-14
	Add the following Subsection:
	610.03.5 Weed Control Mat
	Handle and place weed control mat following the manufacturer’s recommendations.
	610.04.7 SOIL RETENTION BLANKET Page 363 2-26-15
	Rescind Subsection 610.04.7 and replace with the following:
	610.04.7 Rolled Erosion Control Products
	Rolled Erosion Control Products is measured by the square yard (m2) in place.
	610.04.9  WEED CONTROL MAT Page 363 10-9-14
	Add the following Subsection:
	610.04.9 Weed Control Mat
	Weed control mat is measured by the square yard (m2) in place.
	610.05  BASIS OF PAYMENT Page 363 2-26-15
	Rescind and replace the pay item “Soil Retention Blanket” with “Rolled Erosion Control Products”
	Add the following pay item and unit to the end of the existing table:
	611.02.1  CONCRETE Page 365 9-20-18
	611.02.1 Concrete
	Furnish air-entrained hydraulic cement concrete in accordance with Section 551 for precast bases.
	611.03.2  PLACING CONCRETE BASES Page 365 9-20-18
	612.03  CONSTRUCTION REQUIREMENTS Page 367 1-18-18
	Paint all new structural steel surfaces, except those noted in Subsection 612.03.3(C)1. Do not paint weathering steel unless specifically stated.
	612.03.3(C)(1)  SHOP PAINT Page 369 10-9-14
	Do not paint surfaces in contact with other metal surfaces or concrete, except as noted in Subsection 612.03.5(A).
	613.03.4  CONCRETE DRAINAGE CHUTES Page 374 10-9-14
	613.03.4 Drainage Chutes
	Construct drainage chutes as shown in the Detailed Drawings.
	617.03.11  SERVICE AND CONTROL ASSEMBLY Page 389 7-14-16
	Include the cost of the 6 x 6 inch (150 x 150 mm) wood post, if necessary, as part of the service assembly bid item. Full length pressure-treat all S4S timber posts and poles in accordance with Subsection 706.04.
	618.03.5 TRAFFIC CONTROL GENERAL REQUIREMENTS Page398 12-8-16
	Rescind and replace the first paragraph with the following:
	Meet all traffic control plan requirements before starting work affecting the roadway. Furnish and maintain traffic control devices that meet the “acceptable” category described in Quality Guidelines for Temporary Traffic Control Devices and Features ...
	618.03.12  TRAFFIC CONTROL FOR STRIPING OPERATIONS Page 402 10-9-14
	618.03.13  TRAFFIC CONTROL DEVICE LOCATION AND INSTALLATION Page 403 9-20-18
	618.04 METHOD OF MEASUREMENT Page 406 12-8-16
	Rescind and replace the second and third paragraphs with the following:
	Signs and devices must meet the “acceptable” category outlined in Subsection 618.03.5 to be measured for payment. Failure to adequately maintain and clean traffic control devices in use renders the traffic control operation unacceptable.
	The contractor, upon receiving written or verbal notification, will be given 24 hours to make the traffic control operation compliant. Traffic Control directly affecting the safety of the public must be attended to immediately. The Project Manager may...
	 10% of the daily traffic control units;
	 $250 per day for lump sum contracts.
	619.03.8  DELINEATORS Page 411 10-9-14
	Add the following sentence to the end of the first paragraph (that begins, “Furnish and install new…):
	Furnish and install snow poles, if required, in accordance with the Detailed Drawings.
	619.04.4  DELINEATORS Page 412 10-9-14
	Rescind the first paragraph (that begins, “Delineators of each...) and replace with the following:
	Delineators of each type specified are measured by the unit and include the reflector, mounting hardware, post, and snow pole, if applicable, complete in place.
	622.03.3  SUBSURFACE DRAINAGE GEOTEXTILE FILTER Page 425 10-9-14
	Within the fifth paragraph, rescind the second (last) sentence (that begins, “If a perforated…).
	623.02  MATERIALS (MAILBOXES) Page 429 12-11-14
	Within the first paragraph, rescind the first sentence (that begins, “Use mailboxes listed…) and replace with the following:
	Use metal mailboxes listed on the QPL for Mailbox and Mailbox - Large.
	701.01  AGGREGATES FOR CONCRETE Page 433 4-25-19
	Replace AASHTO T 17 with MT 121.
	Replace MT 209 with AASHTO T 96.
	Replace MT 215 with MT 122.
	701.01.1  FINE AGGREGATES FOR CONCRETE Page 433 4-25-19
	Rescind Table 701-1 and replace with the following:
	Within Part (E), replace AASHTO T 71 with MT 121.
	701.01.2  COARSE AGGREGATES FOR CONCRETE Page 434 9-20-18
	Rescind Table 701-3 and replace with the following:
	701.01.3  OPTIMIZED GRADATIONS FOR CONCRETE Page 436 4-25-19
	Replace both references to MT 215 with MT 122.
	701.02.1  GENERAL REQUIREMENTS Page 436 4-25-19
	Following the first paragraph, rescind the list of test methods, and replace with the following:
	701.02.4  CRUSHED BASE COURSE TYPE “A” Page 438 5-25-17
	Add the following column for Grade 7A material to the existing Table 701-8:
	701.02.8  CRUSHED COVER AGGREGATE - COVER MATERIAL Page 440 3-10-16
	Rescind Table 701-12 and replace with the following:
	701.02.9  AGGREGATE FOR CTB Page 441 10-9-14
	Within Table 701-13, rescind the 4-12 percent passing the No. 200 (0.075 mm) sieve, and replace with 2-12 percent passing the No. 200 (0.075 mm) sieve.
	701.03.1  GENERAL REQUIREMENTS Page 441 4-25-19
	Within Table 701-14, replace MT 209 with AASHTO T 96.
	Within Table 701-14, replace MT 217 with AASHTO T 335.
	Within Table 701-14, rescind row showing Sand equlivant, and replace with the following:
	Rescind Note 3 and replace with the following:
	Rescind the second paragraph (that begins, “All aggreagte must…”) and replace with the following:
	All aggregate must be non-plastic when tested in accordance with AASHTO T 89 and AASHTO T 90.
	701.03.2  AGGREGATE FOR PLANT MIX SURFACING Page 443 5-25-17
	Within Table 701-15, rescind the ≥13.5% minimum VMA for the ½-inch mix, and replace with ≥14.5% minimum VMA for the ½-inch mix.
	Within Table 701-15, rescind the 65-78 range VFA% for the 0.3 to10 million EASLs and ≥10 million EASLs ranges, and replace with 65-80 range VFA% for both the 0.3 to10 million EASLs and ≥10 million EASLs ranges.
	Within Table 701-15, rescind the ≥15.5% minimum VMA for the ⅜-inch mix, and replace with ≥15.0% minimum VMA for the ⅜-inch mix.
	Following Table 701-15, add the following Note 3, referenceing both the VFA% Range of the ≤0.3 million EASLs and the minimum VMA of the ⅜-inch max:
	3. Mix Design value only. Meet the requirements of Table 701-18 during job mix production.
	Within Table 701-16, rescind the column titled “Job Mix Tolerance”.
	Rescind Table 701-17 and replace with the following:
	TABLE 701-17
	HAMBURG WHEEL TRACK REQUIREMENTS
	Within Table 701-18, change the title of the column “Job Mix Tolerance” to “Job Mix Target Tolerance”.
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for non-commercial mix and replace with the following:
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for commercial mix and replace with the following:
	Following Table 701-18, rescind Note 3 and replace with the following:
	3. Start-up job mix range only applies to production before initial target set. Job mix target tolerances do not apply to start up job mix range.
	701.04.3 GRANULAR BEDDING MATERIAL Page 447 1-19-17
	Rescind the first sentence and replace with the following:
	Furnish granular bedding material in accordance with either of the following:
	1. Table 701-4 No.2; or
	2. ¾-inch material in accordance with Table 701-16, with a maximum of 10% passing the No. 4 sieve.
	701.12  DIGOUT AND SUB-EX REPLACEMENT MATERIAL Page 449 12-8-16
	Furnish replacement material for digout and sub excavation areas consisting of a well-graded sand and gravel, free of organic and other deleterious material, meeting the AASHTO M 145 requirements for A-1-a group classification as amended by Table 701-...
	702.01  BITUMINOUS MATERIALS Page 451 5-25-17
	702.02  TESTING AND ACCEPTANCE Page 451 5-25-17
	704.01.1  SHEET ALUMINUM Page 465 10-9-14
	704.01.6  TREATED WOOD POSTS AND POLES Page 467 7-14-16
	704.01.10(A)  GENERAL Page 468 10-9-14
	704.02.1  ALUMINUM SIGNS Page 469 10-9-14
	707.01  CONCRETE JOINT FILLERS Page 475 12-11-14
	707.01.1  CONCRETE PAVEMENTS Page 475 5-25-17
	707.01.1 Pavement
	A. Expansion Joint Filler. Furnish expansion joint filler Type II cork in accordance with AASHTO M 153.
	B. Joint Sealing Material. Furnish sealing material for all types of pavement joints that is a hot-poured thermoplastic rubber or rubber asphalt compound in accordance with ASTM D6690 Type IV and having a resilience within the range from 30%-60%. Use ...
	708.03 PERFORATED CONCRETE PIPE Page 477 3-10-16
	Rescind Subsection 708.03 and replace with the following:
	708.03 RESERVED
	708.05 PVC GRAVITY SEWER AND DRAIN PIPE Page 477 4-16-15
	Rescind Subsections 708.05, 708.05.1, 708.05.2 and 708.05.3 and replace with the following:
	708.05 PVC GRAVITY PIPE
	Furnish PVC pipe in accordance with ASTM D1784, and produced by a continuous extrusion process employing a prime grade of unplasticized polyvinyl chloride. Ensure the grade used is highly resistant to hydrogen sulfide, sulfuric acid, gasoline, oil, de...
	Ensure each pipe length is marked with nominal size, PVC cell classification, ASTM designation and SDR, if applicable. Ensure pipe has a minimum SDR of 35.
	With the exception of Schedule 40 or 80 PVC conduit, ensure each pipe length has a bell providing a watertight joint when jointing the bell and spigot with a rubber ring. Make joint using a rubber gasket compressed between the outer surface of the spi...
	708.05.1 Schedule 40 or 80 PVC Conduit
	For non-electrical conduit, furnish schedule 40 or 80 PVC pipe.
	708.05.2 PSM PVC Pipe
	Furnish PSM PVC pipe 4-inch through 15-inch nominal diameter gravity pipe in accordance with ASTM D3034.
	708.05.3 Large diameter PVC Pipe
	Furnish large diameter PVC pipe 18-inch through 48-inch in accordance with ASTM F679.
	708.05.4 Profile Wall PVC
	Furnish corrugated exterior with smooth wall interior profile wall PVC gravity pipe 4-inch through 36-inch (100 - 900 mm) nominal diameter in accordance with ASTM F949.
	708.06 PVC PRESSURE WATER PIPE Page 478 4-16-15
	Rescind Subsections 708.06, 708.06.1 and 708.06.2 and replace with the following:
	708.06 PVC PRESSURE PIPE
	708.06.1 Pressurized Water Pipe
	Furnish pressure PVC water pipe 4-inch through 12-inch (100 mm - 300 mm) nominal diameter in accordance with AWWA Specification C-900.
	Furnish pressure PVC pipe 14-inch through 48-inch (350 mm-1200 mm) nominal diameter in accordance with AWWA Specification C-905.
	Use DR 25 Class 165 pipe. Ensure pipe joints are bell and spigot and include an elastomeric gasket. Pipe sections must be marked with diameter, code designation, DR, pressure class, and AWWA specification.
	708.06.2 Pressurized Sewer Pipe
	Furnish pressure PVC sewer pipe in accordance with ASTM D2241.
	710.03 POWDER COATING PREQUIALIFICATION AND CERTIFICATION Page 487 2-26-15
	Within Table 710-7, replace the ASTM Designation for testing Thickness with D7091.
	711.01.1  BAR REINFORCING Page 489 7-14-16
	711.01.3  WIRE AND WIRE MESH Page 489 7-14-16
	711.06  HIGH TENSILE STRENGTH BOLTS Page 489 1-18-18
	Rescind Part (A) and replace with the following:
	A. Tension Control Bolts. Meet the requirements of ASTM F3125 Grade F1852 when substituting tension control bolt assemblies for Grade A325 bolts. Meet the requirements of ASTM F3125 Grade F2280 when substituting tension control bolt assemblies for Gra...
	Within Part (B), rescind Table 711-1 and replace with the following:
	Within Part (C), rescind the forst sentence (that begins, “Furnish washers…”) and replace with the following:
	Furnish washers bolts in accordance with ASTM F436.
	Rescind Part (E) and replace with the following:
	E. Galvanized High Strength Bolts. Hot dip galvanize Grade A325 bolts and hardware in accordance with ASTM F2329. Hot dip galvanizing Grade A490 bolts is not allowed.
	711.12.3  DRAINAGE STRUCTURE CASTINGS Page 491 8-10-17
	711.19  METRIC PLATE SUBSTITUTION Page 493 10-9-14
	713.01  WATER Page 499 5-25-17
	713.03  CHLORIDES Page 499 7-14-16
	713.05  TOPSOIL Page 501 3-10-16
	713.06  RESERVED Page 501 10-9-14
	713.06 WEED CONTROL MAT

	713.12  ROLLED EROSION CONTROL PRODUCTS Page 503 1-18-18
	713.12 Rolled Erosion Control Products

	713.13  COMPOST Page 504 10-9-14
	714.03  TEMPORARY WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	Within Table 714-1, rescind the reference to MT 544 and replace with MT 548.
	714.04  WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	714.05  HIGH DURABILITY WATERBORNE TRAFFIC PAINT Page 508 7-14-16
	714.06  EPOXY OR OTHER POLYMERIC TRAFFIC PAINT Page 509 7-14-16
	714.08  REFLECTIVE GLASS BEADS Page 512 4-16-15
	717.01.3  LIQUID MEMBRANE-FORMING CONCRETE CURING COMPOUNDS Page 519 9-20-18
	Rescind Subsection 717.01.3 and replace with the following:
	717.01.3 Liquid Membrane-Forming Concrete Curing Compounds
	Furnish liquid membrane-forming compounds for curing concrete listed on the QPL and in accordance with ASTM C 309 Type 1-D, clear or translucent and containing a fugitive dye, or Type 2, white pigmented.
	717.01.4  CONCRETE CURE AND SEAL COMPOUNDS Page 519 9-20-18
	Add the following Subsection:
	717.01.4 Concrete Cure and Seal Compounds
	Furnish liquid cure and seal compounds for concrete listed on the QPL in accordance with ASTM C1315 Type 1, Class A. Furnish clear products.
	717.02.2(C)  DECK SEALANT SAND Page 519 10-9-14
	Rescind Subsection 717.02.2(C) and replace with the following:
	C. Deck Sealant Sand. Furnish sand for bridge deck crack sealing operations in accordance with manufacturer’s recommendations.
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