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Design Data

PRESENT 2019
LETTING 2020
DESIGN 2040

AD.T.
AD.T.
D.H.V.

TRUCKS
v

18 KIP ESAL'S =
GROWTH RATE =

AD.T. =

5,860

5,940

7,690

780

6.9 %

70 MPH

170 DAILY

1.3 % ANNUALLY

LETTING DATE -

SURFACING SOURCES -
CONTRACTOR FURNISHED

460+80.00 (ENG): RP 0.58
P0O0019000+05892

BRIDGE ID 05549

70" X 38.0' CONCRETE BRIDGE
SILVER BOW CREEK

THIS CONTRACT

460+80.00 (ENG): RP 0.58
P00019000+05891

BRIDGE ID 05548

70" X 38.0' CONCRETE BRIDGE
SILVER BOW CREEK

THIS CONTRACT

476+00.83 (ENG): RP 0.29
P0O0019000+03002

BRIDGE ID 05547

148' X 38.0' CONCRETE BRIDGE
RAILROAD CROSSING

THIS CONTRACT

476+00.83 (ENG): RP 0.29
P0O0019000+03001

BRIDGE ID 05546

148' X 38.0' CONCRETE BRIDGE
RAILROAD CROSSING

THIS CONTRACT

RP 0.00

P0O0019000+00001

BRIDGE ID 05545

276' X 40.8' CONCRETE BRIDGE
INT I 90

NOT THIS CONTRACT

CONNECTION

TO MONTANA 48 (P-47)
BAP RAILROAD

BNFS RAILROAD

PROJECT LIMITS:

GUARDRAIL WORK BEYOND

STA. 493+29.50 B.E. TO STA. 495+29.50 RT.
STA. 493+29.50 B.E. TO STA. 498+29.50 LT.

STPP = F-FG-68(12)

STA. 481+23.50 E.B.
STA. 481+23.50 W.B.
END STPP 19-1(61)0
STA. 481+23.50 E.B.
STA. 481+23.50 W.B.

RP 7.1 TO RP 0.0

STA. 490+53.
STA. 490+53.

A

Y
A

THIS CONTRACT

3 C\DGN\9484000rdtt/I001.dgn

DESIGNED BY]

J. BRAZILL

6/23/2020

ROAD PLANS

REVIEWED BY]

CHECKED BY]

> MONTANA DEPARTMENT —
M OF TRANSPORTATION /24
—_  |1:4914 pPm CPS - U656

TROY JOHNSON

6/10/2021

UPN 9484000

CONNECTION

Y




AWARD COPY

TABLE OF CONTENTS

ROAD PLANS SHEET NO.

TITLE SHEET 1
TABLE OF CONTENTS 2
NOTES 2
LINEAR DATA 2
TYPICAL SECTIONS 3-7
SUMMARIES 8-10

SURFACING 8
ADDITIONAL SURFACING 9
PAVEMENT MARKINGS 9
CURB 9
CONCRETE BARRIER RAIL 9
TEMPORARY CONCRETE BARRIER RAIL 9
GUARDRAIL 10
DETAILS 11
TEMPORARY BARRIER RAIL FOR BRIDGE DECK REPAIR 11
PLAN 12-18

BRIDGE PLANS

BRIDGE PLANS B1-B7

NOTES

BASIS OF PLAN QUANTITIES

(QUANTITIES FOR ESTIMATING PURPOSES ONLY)
BITUMINOUS MATERIAL

= 8.5 LBS. PER GAL.

SEAL = 0.42 GAL. PER SQ.YARD
COVER = 25 LBS. PER SQ.YARD
UTILITIES

CALL THE UTILITIES UNDERGROUND LOCATION CENTER (811) OR OTHER

NOTIFICATION SYSTEM FOR THE MARKING AND LOCATION OF ALL LINES AND SERVICES
BEFORE EXCAVATING. ALL CLEARANCES OR DEPTHS PROVIDED FOR UTILITIES ARE
FROM EXISTING GROUND LINE.

WETLANDS

WETLANDS MAY EXIST ADJACENT TO THE ROADWAY AND BEYOND THE PROJECT
LIMITS. A WETLAND DELINEATION HAS NOT BEEN COMPLETED FOR THIS PROJECT.
IMPACTS TO WETLAND AREAS ARE NOT ANTICIPATED IN ASSOCIATION WITH THE
PROPOSED WORK. NO PERMITS HAVE BEEN OBTAINED. ANY ACTION IMPACTING
WETLAND AREAS WITHOUT THE APPROPRIATE PERMITTING IS THE RESPONSIBILITY
OF THE CONTRACTOR.

STATIONING - REFERENCE POSTS

STATIONING ON THIS PROJECT RUNS FROM WEST TO EAST .
REFERENCE POSTS RUN FROM EAST TO WEST .

STATIONING

STATIONING USED IN PLANS WAS GENERATED BY A BEST FIT METHOD.
IT IS NOT INTENDED TO BE EXACT, BUT REPRESENTS LOCATIONS
WHERE WORK IS REQUIRED.

AS-BUILTS

F-68(9) 1962 CONSTRUCTION

STPP 1(19)1 1995 (0.15" MILL/FILL, 0.15" OVERLAY, S&C)
STPP 19-1(46)0 2011 - (0.10" MILL, 0.20" OVERLAY, S&C)
HSIP 19-1(44)7 2011 TURNBAYS (MP 7.0)

LINEAR DATA

EASTBOUND
LENGTH OF ROADWAY
LENGTH OF BRIDGE

RURAL
RURAL

36,201.30 ft
218.00 ft

TOTAL LENGTH OF STPP 19-1(61)0

WESTBOUND
LENGTH OF ROADWAY
LENGTH OF BRIDGE

RURAL

RURAL
RURAL

36,419.30 ft

36,201.30 ft
218.00 ft

TOTAL LENGTH OF STPP 19-1(61)0

RURAL

36,419.30 ft

C\DGN\9484000rdtt/001.dgn |RESIGNED BY}J. BRAZILL

6/23/2020 ROAD PLANS
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STA. 117+04.20 TO STA. 120+00.00
TYPICAL SECTION NO. ] STA. 120+00.00 TO STA. 123+62.00 TRANSITION FROM TYP. NO. 1 TO TYP. NO. 2
MAINLINE (EASTBOUND) STA. 128+97.00 TO STA. 190+98.00
STA. 190+98.00 TO STA. 193+23.00 TRANSITION FROM TYP. NO. 1 TO TYP. NO. 2
STA. 203+55.00 TO STA. 330+63.00
STA. 330+63.00 TO STA. 333+13.00 TRANSITION FROM TYP. NO. 1 TO TYP. NO. 2
STA. 347+20.00
@ STA. 460+45.00 BE TO STA. 461+16.00 BE
STA. 475+31.96 BE TO STA. 476+79.96 BE
STA. 477+50.00
STA. 477+50.00 TO STA. 480+12.21 TRANSITION FROM TYP. NO. 1 TO TYP. NO. 8
‘ 38.0° SEAL & COVER
4.0 12.0 12.0 100
SHLD TRAVEL LANE TRAVEL LANE SHLD
EXISTING SLOPES Syl SLopgs
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet square yards PER STATION 422
cubic yards PER STATION tons PER STATION 075
tons PER STATION gallons PER STATION
square yards PER STATION 422
STA. 123+62.00 TO STA. 128+97.00 THEN TO TYP. NO. 1
TYPICAL SECTION NO. 2 STA. 193+23.00 TO STA. 201+30.00
MAINLINE (EASTBOUND) STA. 201+30.00 TO STA. 203+55.00 TRANSITION FROM TYP. NO. 2 TO TYP. NO. 1
STA. 333+13.00 TO STA. 337+53.00
STA. 337+53.00 TO STA. 338+53.00 TRANSITION FROM TYP. NO. 2 TO TYP. NO. 3

54.0' SEAL & COVER

40 12.0 .40 12,0 ‘ 12,0 ‘ 10.0
SHLD TURN LANE MEDIAN TRAVEL LANE TRAVEL LANE SHLD
PES EXIsiTy
£xisITNG SLO G Stores
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UnIT UNIT
COVER SEAL
AREA square feet Square yards PER STATION 600
cubic yards PER STATION tons PER STATION 1.07
tons PER STATION gallons PER STATION
square yards PER STATION 600
* INCLUDES BOTH SHOULDERS
A DESIGNED BY|J. BRAZILL 6/23/2020
; MONTANA DEPARTMENT Z‘\ZZGQ’(:;’;’S"”OO*W’JOOI'“9” EETTRRIHNE ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
M OF TRANSPORTATION 724/ CHECKED BY{TROY JOHNSON 6/10/2021 UPN 9484000 3
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STA. 338+53.00 TO STA. 338+98.00 THEN TO TYP. NO. 4

TYPICAL SECTION NO. 3

MAINLINE (EASTBOUND)

50.0' SEAL & COVER

4.0 12.0' 12.0' 12.0' 10.0'
SHLD TURN LANE TRAVEL LANE TRAVEL LANE SHLD

ES £EXxrs
£xisTING SLOF NG stopes
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet Square yards PER STATION 556
cubic yards PER STATION tons PER STATION 0.99
tons PER STATION gallons PER STATION
square yards PER STATION 556
TYPI AL E TI N N 4 STA. 338+98.00  TO STA. 345+70.00
. STA. 345+70.00  TO STA. 347+20.00 TRANSITION FROM TYP. NO. 4 TO TYP. NO. 1
MAINLINE (EASTBOUND)
56.0' SEAL & COVER
4.0' 12.0' 12.0' 12.0' 12.0' 4.0
SHLD TURN LANE TRAVEL LANE TRAVEL LANE TURN LANE SHLD
PES Exs
£xisTING S 2TING S10peg
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet Square yards PER STATION 622
cubic yards PER STATION tons PER STATION 1.11
tons PER STATION gallons PER STATION
square yards PER STATION 622
A DESIGNED BY|J. BRAZILL 6/23/2020
m MONTANA DEPARTMENT Z‘/}Z%’ijwoommpooz'“9” R £23 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
OF TRANSPORTATION CHECKED BY{TROY JOHNSON 6/10/2021
o3 P r o DEER LODGE COUNTY UPN 9484000 4
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TYPICAL SECTION NO. 5

MAINLINE (WESTBOUND)

38.0' SEAL & COVER

STA.
STA.
STA.
STA.

STA.
STA.
STA.

117+04.20 TO STA. 194+00.00
194+00.00 TO STA. 196+20.00
206+60.00 TO STA. 341+50.00
346+50.00 TO STA. 451+75.00
457+25.00
460+45.00 BE TO STA. 461+16.00 BE
475+26.83 BE TO STA. 476+74.83 BE
STA. 481+23.50

TRANSITION FROM TYP. NO. 5 TO TYP. NO. 6
THEN TO TYP. NO. 6
THEN TO TYP. NO. 7

10.0 120 120 a0
SHLD TRAVEL LANE TRAVEL LANE SHLD
gxISTING SLOPES Ls7iv SLOPES
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet square yards PER STATION 222
cubic yards PER STATION tons PER STATION 0.75
tons PER STATION gallons PER STATION
square yards PER STATION 422
TYPICAL SECTION NO. 6 STA 20541000 To STA 20846000
» STA. 205+10.00 TO STA. 206+60.00 TRANSITION FROM TYP. NO. 6 TO TYP. NO. 5
MAINLINE (WESTBOUND) STA. 341+50.00 TO STA. 345+50.00
STA. 345+50.00 TO STA. 346+50.00 TRANSITION FROM TYP. NO. 6 TO TYP. NO. 5
STA. 347+20.00 TO STA. 460+45.00 BE
STA. 461+16.00 BE TO STA. 475+31.96 BE
‘ 44.0 SEAL & COVER ‘
40 120 12.0 12.0 a0
SHLD TURN LANE TRAVEL LANE TRAVEL LANE SHLD
£XISTING SLOPES EXISTING Stores
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet Square yards PER STATION 289
cubic yards PER STATION tons PER STATION 0.87
tons PER STATION gallons PER STATION
square yards PER STATION 489
m MONTANA DEPARTMENT Z;;ng’gjj“oowwooz'“9” CESICNED B0, BRAZILL £/23/2020 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
- OF TRANSPORTATION | ——————] CHECKED BY{TROV JORNSON 6/10/2021 DEER LODGE COUNTY UPN 9484000 -
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’ YPICAL SEC TION NO 7 STA. 451475.00  TO STA. 454+75.00
. STA. 454+75.00  TO STA. 457+25.00 TRANSITION FROM TYP. NO. 7 TO TYP. NO. 5

MAINLINE (WESTBOUND)

50.0' SEAL & COVER

10.0' 12.0' 12.0' 12.0' 4.0'
SHLD TRAVEL LANE TRAVEL LANE TURN LANE SHLD
OPES £X,
£x1STING SE LSTING s10peg
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet square yards PER STATION 556
cubic yards PER STATION tons PER STATION 0.99
tons PER STATION gallons PER STATION
square yards PER STATION 556
TYPICAL SECTION NO. 8
" STA. 480+12.21 TO STA. 481+23.50
RAMP
RAMP "B1"
STA. 481+23.50 TO STA. 482+73.50
@ RAMP "B2"
STA. 481+23.50 TO STA. 486+73.50 THEN TO TYP. NO. 9
RAMP "B7"
STA. 482+73.50 TO STA. 486+73.50
24.0° SEAL & COVER
4.0 14.0' ) 6.0
SHLD TRAVEL LANE SHLD
SLOPES
EXISTING Exr
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet square yards PER STATION 267
cubic yards PER STATION tons PER STATION 0.48
tons PER STATION gallons PER STATION
square yards PER STATION 267
A DESIGNED BY|J. BRAZILL 6/23/2020
3 C\DGN\9484000rdtyp002.dgn /23/. ROAD PLANS

m MONTANA DEPARTMENT REVIEWED BY| JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
2 M 8/24/2021
OF TRANSPORTATION ——r —— CHECKED BY][TROY JOHNSON 6/10/2021 DEER LODGE COUNTY UPN 9484000 o
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TYPICAL SECTION NO. 9

¢

RAMP

¢

RAMP " B2"
STA. 486+73.50
STA. 486+73.50

TYP. NO. 9 ONLY
TO STA. 490+53.50

OPES
£x1sTING 2H T TN

QUANTITIES

UNIT

AGGREGATE

COVER

UNIT

BITUMINOUS MATERIAL

SEAL

AREA square feet
cubic yards PER STAT
tons PER STATION

square yards PER STATION 567

10N

square yards PER STATION
tons PER STATION
gallons PER STATION

567
1.01

RAMP B2 RAMP B7
21.0° SEAL & COVER 30.0' SEAL & COVER
6.0 14.0 40 14.0 ‘ 6.0
SHLD TRAVEL LANE SHLD TRAVEL LANE SHLD
1.0 6.0
SHLD GORE

EX]STI/VG SLOPES

TRANSITION FROM TYP. NO. 9 TO TYP. NO. 10

TYPICAL SECTION NO. 10

¢

RAMP

¢

RAMP B2 RAMP B7
21.00 SEAL & COVER 21.0' SEAL & COVER
6.0' \ 14.0' 6.0' 14.00 \ 6.0'
SHLD TRAVEL LANE TRAVEL LANE SHLD
1.0 1.0
S5 SHLD SHLD
gxisTING SLOPE

QUANTITIES

UNIT

AGGREGATE

COVER

BITUMINOUS MATERIAL

UNIT

SEAL

AREA square feet
cubic yards PER STATION
tons PER STATION

square yards PER STATION
tons PER STATION
gallons PER STATION

467
0.84

RAMP " B2"

STA. 490+53.50 TYP. NO. 10 ONLY

square yards PER STATION 467
A DESIGNED BY|J. BRAZILL 6/23/2020
m MONTANA DEPARTMENT |omDCNA9484000rdty p002 d9ntemsr s £23 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
8/24/2021
OF TRANSPORTATION  |—meeer —————— CHECKED BY[TROV JORNSON 6/10/2021 DEER LODGE COUNTY UPN 9484000 7
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SUMMARY

; BITUMINOUS
linear feet AGGREGATE MATERIAL
square yards tons
STATION
FOR REMARKS
GROSS NET + - COVER SEAL
TYPE 1 CHFRS-2P
FROM TO
EASTBOUND
117+04.20 120+00.00 295.80 295.80 1,248 22 TYPICAL SECTION NO. 1
120+00.00 123+62.00 362.00 362.00 1,850 33 TRANSITION TYP. SECT. NO. 1 TO TYP. SECT. NO. 2
123+62.00 128+97.00 535.00 535.00 3,210 57 TYPICAL SECTION NO. 2 THEN TO TYP. SECT. NO. 1
128+97.00 190+98.00 6,201.00 6,201.00 26,168 46.5 TYPICAL SECTION NO. 1
190+98.00 193+23.00 225.00 22500 1,150 2.0 TRANSITION TYP. SECT. NO. 1 TO TYP. SECT. NO. 2
193+23.00 201+30.00 807.00 807.00 4,842 8.6 TYPICAL SECTION NO. 2
201+30.00 203+55.00 225.00 22500 1,150 2.0 TRANSITION TYP. SECT. NO. 2 TO TYP. SECT. NO. 1
203+55.00 330+63.00 12,708.00 12,708.00 53,628 95.3 TYPICAL SECTION NO. 1
330+63.00 333+13.00 250.00 25000 1,278 23 TRANSITION TYP. SECT. NO. 1 TO TYP. SECT. NO. 2
333+13.00 337+53.00 440.00 440.00 2,640 4.7 TYPICAL SECTION NO. 2
337+53.00 338+53.00 100.00 100.00 578 1.0 TRANSITION TYP. SECT. NO. 2 TO TYP. SECT. NO. 3
338+53.00 338+98.00 45.00 4500 250 0.4 TYPICAL SECTION NO. 3 THEN TO TYP. SECT. NO. 4
338+98.00 345+70.00 672.00 672.00 4,180 75 TYPICAL SECTION NO. 4
345+70.00 347+20.00 150.00 150.00 783 1.4 TRANSITION TYP. SECT. NO. 4 TO TYP. SECT. NO. 1
347+20.00
460+45.00 BE | 461+15.00 BE 70.00 BRIDGE
475+31.96 BE | 476+79.96 BE 148.00 BRIDGE
477+50.00 13,030.00 12,812.00 54,067 96.1 TYPICAL SECTION NO. 1
477+50.00 480+12.21 262.21 26221 903 1.6 TRANSITION TYP. SECT. NO. 1 TO TYP. SECT. NO. 8
480+12.21 481+23.50 111.29 111.29 297 0.5 TYPICAL SECTION NO. 8
SUBTOTAL 36,419.30 36,201.30 ~ 218.00 158,222 2811
[
WESTBOUND
117+04.20 194+00.00 7,695.80 7,695.80 32,476 57.7 TYPICAL SECTION NO. 5
194+00.00 196+20.00 220.00 220.00 1,002 18 TRANSITION TYP. SECT. NO. 5 TO TYP. SECT. NO. 6
196+20.00 205+10.00 890.00 890.00 4,352 7.7 TYPICAL SECTION NO. 6
205+10.00 206+60.00 150.00 150.00 683 12 TRANSITION TYP. SECT. NO. 6 TO TYP. SECT. NO. 5
206+60.00 341+50.00 13,490.00 13,490.00 56,928 101.2 TYPICAL SECTION NO. 5 THEN TO TYP. SECT. NO. 6
341+50.00 345+50.00 400.00 400.00 1,956 35 TYPICAL SECTION NO. 6
345+50.00 346+50.00 100.00 100.00 456 0.8 TRANSITION TYP. SECT. NO. 6 TO TYP. SECT. NO. 5
346+50.00 451+75.00 10,525.00 10,525.00 44,416 78.9 TYPICAL SECTION NO. 5 THEN TO TYP. SECT. NO. 7
451+75.00 454+75.00 300.00 300.00 1,668 3.0 TYPICAL SECTION NO. 7
454+75.00 457+25.00 250.00 25000 1,223 22 TRANSITION TYP. SECT. NO. 7 TO TYP. SECT. NO. 5
457+25.00
460+45.00 BE_| _461+15.00 BE 70.00 BRIDGE
475+26.83 BE | 476+74.83 BE 148.00 BRIDGE
481+23.50 2,398.50 2,180.50 9,202 16.4 TYPICAL SECTION NO. 5
SUBTOTAL 36,419.30 36,201.30 ~ 218.00 154,362 274.4
ADDITIONAL SURFACING 13,931 247
TOTAL ~ ~ ~ ~ 326,515 580.2
A DESIGNED BY|J. BRAZILL 6/23/2020
3 MONTANA DEPARTMENT |omneln24890007dsum00] dod 2 L2 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
2 m OF TRANSPORTATION  f8/23/2021 CHECKED BY|[TROY JOHNSON 6/10/2021

1:50:12 PM CPS - U656

DEER LODGE COUNTY
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SUMMARY

ADDITIONAL SURFACING (INCLUDED IN SURFACING FRAME)

; BITUMINOUS
linear feet AGGREGATE MATERIAL
square yards tons
STATION
FOR REMARKS
GROSS NET + - COVER SEAL
TYPE 1 CHFRS-2P
FROM TO
7-90 INTERCHANGE
481423.50 48247 3.50 150.00 150.00 101 0.7 RANMP "BI" - TYPICAL SECTION NO. 8
481423.50 183+65.50 242.00 242.00 1,021 1.8 RAMP "B2" - TYPICAL SECTION NO. 5
483+65.50 489+65.50 100.00 100.00 345 0.6 RAMP "B2" - TRANSITION TYP. SECT. NO. 5 TO TYP. SECT. NO. 8
481423.50 486+73.50 550.00 550.00 1,469 26 RAMP "B2" - TYPICAL SECTION NO. 8 THEN TO TYPICAL SECTION NO. 9
486+73.50 490+53.50 380.00 380.00 1,965 35 RANMP "B2" AND "B7" - TRANSITION TYP. SECT. NO. 9 TO TYP. SECT. NO. 10
48247 3.50 48647 3.50 400.00 400.00 1,068 1.9 RANMP "B7" - TYPICAL SECTION NO. 8
198+52.30 2,363 12 MT-48 INTERSECTION
339+41.00 1,664 3.0 STEWART ST INTERSECTION
245 0.4 MT-48 INTERSECTION MEDIAN TURN AROUND
354 0.6 STEWART ST INTERSECTION MEDIAN TURN AROUND
3,036 5.4 14 MEDIAN TURN AROUNDS
SUBTOTAL ~ ~ ~ ~ 13,931 24.7
PAVEMENT MARKINGS mear feet
INTERIM FINAL CONCRETE
ITEM UNIT APPLICA- | APPLICA- | ToTAL STATION CURB REMARKS
TION # TION -
4 in
STRIPING - WHITE PAINT gallon 311 311
STRIPING - YELLOW PAINT gallon 248 248 From ro LEFT RIGHT
WORDS & SYMBOLS - WHITE PAINT gallon 66 66
= = 20.0 20.0 10 OF CURB PER BRIDGE CORNER BRIDGE ID 05548
STRIPING - WHITE EPOXY gallon 414 414 ~ ~ 20.0 20.0 10: OF CURB PER BRIDGE CORNER BRIDGE ID 05549
STRIPING — VELLOW EPOXY gallon =37 =37 = = 20.0 20.0 10" OF CURB PER BRIDGE CORNER BRIDGE ID 05546
WORDS & SYMBOLS — WHITE EPOXY gallon %6 26 = = 20.0 20.0 10" OF CURB PER BRIDGE CORNER BRIDGE ID 05547
CURB NARKING — YELLOW EPOXY gallon 57 >4 = = 20.0 20.0 10 OF CURB PER BRIDGE CORNER BRIDGE ID 05545
FINAL SWEEP AND BROOM Course mile 14.1 SUBTOTAL 100.0 100.0
TOTAL 200.0
# BASED ON 1 APPLICATION.
CONCRETE BARRIER RAIL linear feet each
each STATION RESET RESET
TEMPORARY | - eyporagy | TEMPORARY | rryporaRy REMARKS
BARRIER BARRIER MPACT IMPACT
STATION REMOVE RAIL ATTENUAT OR
CONCRETE REMARKS o = RAIL ATTENUATOR
BARRIER
RAIL EASTBOUND
FROM T0 160+45.00 161+15.00 330 1 BRIDGE PHASE 1 - 17° MINIMUM TRAVEL LANE
EASTBOUND 175+31.96 476+79.96 420 1 BRIDGE PHASE 1 - 17 MINIMUM TRAVEL LANE
460+45.00 461+15.00 330 BRIDGE PHASE 2 - 17° MINIMUM TRAVEL LANE
5175500 5457300 5 8 475431.96 476+79.96 420 BRIDGE PHASE 2 - 17° MINIMUM TRAVEL LANE
WESTBOUND WEST BOUND
460+45.00 461+15.00 330 1 BRIDGE PHASE 1 - 17° MINIMUM TRAVEL LANE
324451.50 324471.50 2 IT.
I 475426.83 176+74.83 420 1 BRIDGE PHASE 1 - 17° MINIMUM TRAVEL LANE
160+45.00 461+15.00 330 BRIDGE PHASE 2 - 17 MINIMUM TRAVEL LANE
TOTAL 4 475+26.83 476+74.33 420 BRIDGE PHASE 2 - 17° MINIMUM TRAVEL LANE
TOTAL 1,500 1,500 4
A DESIGNED BY|J. BRAZILL 6/23/2020
m MONTANA DEPARTMENT ;‘/\2252’2292’84000”’5“”’00’ ] 23 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
OF TRANSPORTATION CHECKED BY]TROY JOHNSON 6/10/2021
15020 PHI Trs - Uoss DEER LODGE COUNTY UPN 9484000 9
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SUMMARY

GUARDRAIL
linear feet each
STATION MGS LONG SPAN MASH W-BEAM GUARDRAIL END MGS ONE-WAY BRIDGE APPROACH MASH THRIE-BEAM
REMOVE GUARDRAIL MGS GUARDRAIL DEPARTURE TERMINAL SECTION BRIDGE APPROACH REMARKS
GUARDRAIL TERMINAL SECTION SECTION WIDENING SECTION TYPE 1 SECTION
FROM TO LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT
EASTBOUND
272+04.58 273+29.58 125.0
272+07.70 273+29.58 75.0 1 1 1
321+90.50 324+53.00 2625
321+98.02 327+48.00 * 440.6 50.0 1 1 1
324+73.00 327+48.00 275.0
327+88.00 328+13.00 25.0
327+88.00 328+28.63 *28.1 1
458+07.50 460+45.00 BE 2375
458+10.63 460+45.00 BE 1625 1 1 1
459+45.00 460+45.00 BE 100.0
459+48.13 460+45.00 BE 25.0 1 1 1
461+16.00 BE | 461+41.00 25.0
461+16.00 BE | 461+466.00 1 1
461+16.00 BE | 461+466.00 1 1
462+45.46 475+31.96 BE 1,300.0
462472.59 475+31.96 BE 1,187.5 1 1 1
472+56.96 475+31.96 BE 275.0
472460.09 475+31.96 BE 200.0 1 1 1
476479.96 BE | 477+54.96 75.0
476479.96 BE | 477+54.96 50.0 1 1
476479.96 BE | 481+29.96 450.0
476479.96 BE | 481+29.96 425.0 1 1
486+80.53 490+55.53 BE 375.0
486+83.66 490+55.53 BE 300.0 1 1 1
493+29.50 BE | 495+29.50 200.0
493+29.50 BE | 495+29.50 175.0 1 1
SUBTOTAL 587.5 3,137.5 4125 2,656.2 ~ 50.0 2 5 2 5 2 5 ~ 1 4 6
WEST BOUND
273+83.79 275+08.79 125.0
273+83.79 274+93.06 625 1 1 1
324+26.50 324+51.50 25.0
324+12.13 325+34.00 25.0 50.0 1 1 1
324+71.50 325+46.50 75.0
327+21.50 327+46.50 25.0
327+05.90 327+46.50 *28.1 1
327+86.50 330+49.00 2625
327+86.50 330+36.48 “190.6 1 1 1
459+95.00 460+45.00 BE 1 1
460+20.00 460+45.00 BE 25.0
461+16.00 BE | 462+00.00 175.0 REMOVE 175 BULLNOSE
461+16.00 BE | 461+87.88 1 1 1
461+16.00 BE | 475+26.83 BE 1,4108
461+16.00 BE | 475+26.83 BE # 13983 2
476474.83 BE | 478+62.33 1875
476+474.83 BE | 478+59.21 1125 1 1 1
476474.83 BE | 489+24.83 1,250.0
476+474.83 BE | 489+21.71 1,175.0 1 1 1
486+03.50 490+53.50 BE 450.0
486+03.50 490+53.50 BE 425.0 1 1
493+29.50 BE | 498+29.50 500.0
493+29.50 BE | 498+26.38 425.0 1 1 1
SUBTOTAL 4,148.3 3625 3,729.5 12.5 50.0 ~ 5 2 5 2 5 ~ 1 ~ 6 2
TOTAL 8,235.8 6,910.7 100.0 14 14 12 2 18
* INCLUDES MGS TO METAL GUARDRAIL TRANSTION
# MAY REQUIRE CUTTING - FIELD VERIFY LENGTH
MONTANA DEPARTHENT ;\2352’229;‘84000*“5“”’00’“’9 EESICNED B0, BRAZILL 6/23/2020 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
> ‘nDl * OF TRANSPORTATION — = CHECKED BY]TROY JOHNSON 6/10/2021 DEER LODGE COUNTY UPN 9484000 10
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CONSTRUCTION ZONE

TRAVEL LANE

WESTBOUND

P00019000+03002 (05547)
P00019000+05892 (05549)

TRAVEL LANE

IMPACT ATTENUATOR

_____________ -
~
12:1 TAPER
~=%
———//4 TEMP BARRIER RAIL

—~=—TRAFFIC

TRAVEL LANE

12:1 TAPER
Pls2d
— TEMP_BARRIER_RAIL

CONSTRUCTION ZONE

IMPACT ATTENUATOR

IMPACT ATTENUATOR

—~—TRAFFIC

e el sl sl leiens e s m——— el

12:1 TAPER . == =2 d

RETZR IR KRKHKIISIIITIL LS

¢ SIS S
P
D

TIRR
e e
2020%0%0 202022022 SRR

5

RS S

~ > J2T TAPER TEyp BARRIER RAIL

//

EASTBOUND

P00019000+03001 (05546)
P00019000+05891 (05548)

SRSIRLRELRELRKILLRELRSS
35 3RS
CELLLELELELLELLEIEIAKL

TRAVEL LANE

MDTA

MONTANA DEPARTMENT
OF TRANSPORTATION

REVIEWED BY]

8/24/2021 CHECKED BY|TROY JOHNSON

6/10/2021

DEER LODGE COUNTY

____________________ K I S
IMPACT ATTENUATOR
BRIDGE PHASE II CONSTRUCTION DIAGRAM
BRIDGE PHASE II CONSTRUCTION DIAGRAM
WESTBOUND EASTBOUND
P00019000+03001 (05546)
P00019000+03002 (05547) P00019000+05891 (05548)
P00019000+05892 (05549)
* SEE SPECIAL PROVISIONS
** SEE SUMMARY FRAME FOR BARRIER LENGTHS
*** SEE BRIDGE PLANS FOR LAYOUT
TEMPORARY BARRIER RAIL
FOR BRIDGE DECK REPAIR
NO SCALE
C\DGN\9484000rddet001.dgnlRESIGNED B BRAZILL 2/9/2020 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
1
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170+00
180+00
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STA. 176+89.90
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A DESIGNED BY|J. BRAZILL 6/23/2020
m MONTANA DEPARTMENT ;;ng’gjj“”owmpoo"“9” R £23 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
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]
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[
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(w} (=) ?
(=) S (=)
O N WB 273+83.79 TO 275+08.79 LT. o
~ N REMOVE METAL GUARDRAIL N
WB 273+83.79 TO 274+93.06 LT. NN
NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT.,
AND MGS ONE-WAY DEPARTURE TERM. SECT.
""" T—=—=—+, e st T T O R TR At S T B "T____T____T____T____T____T____T____T____T____T____T____T
__________ - \ e e e e e e e e e e e o e . o — — — — — — — — — — — — — —— —— — —— ——— —— — —— — —— —— — —— — —— ——— —— — —— —— — [P ——— N e e e e - S G G G G G GED EED EED EED EED GED EED GED GED EED GED GED EED GED GHP GED EED GED GED GED GED GED GED GED GED GED EED GED GED GES GED GES GES G GES GED GES GED GES GEs GES S
_——-====;_\_\_ __/_;:==='-'-— ____________________________________________________________________________________________________________________
SEAL & COVER LIMIT—/Z\ , @
v
iR
1
1|1 Q
<
1 S a
\ m
g 3 3
¥ : N
& EB 272+04.58 TO 273+29.58 RT. < <4
§] REMOVE METAL GUARDRAIL @ A
4 EB 272+07.70 TO 273+29.58 RT. »
= NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT.,
= AND MGS ONE-WAY DEPARTURE TERM. SECT.
. DESIGNED BY)J. BRAZILL 6/23/2020
m MONTANA DEPARTMENT ;;ng’gjj“”omdmpoo"“9” R £23 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
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o =) o
3 3 3
Q o (=)
S S ™
m
N \
———————————————————————————————— N el T P _—
————————————————————————————————————— 1 | 1~ | | | | 1 e e e e e e __
————— - - | | | 1 1 1 1 I 1 1 1 \h_\_1______________________A | | 1 | | T
3 3
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S o
N N
(@) () o
3 3 3
() (=) =)
N WB 324+26.50 TO 324+51.50 LT. @ WB 327+21.50 TO 327+46.50 LT. 0N WB 327+86.50 TO 330+49.00 LT. <
m REMOVE METAL GUARDRAIL REMOVE METAL GUARDRAIL m REMOVE METAL GUARDRAIL m
WB 324+51.50 TO 324+71.50 LT. WB 327+05.90 TO 327+46.50 LT. WB 327+86.50 TO 330+36.48 LT. -
REMOVE CONCRETE BARRIER RAIL NEW MGS TO METAL GUARDRAIL TRANSITION NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT., <.
WB 324+71.50 TO 325+46.50 LT. AND MGS ONE-WAY DEPARTURE TERM. SECT. MGS TO METAL GUARDRAIL TRANSITION, AND BRIDGE APP. SECT. B

REMOVE METAL GUARDRAIL

WB 324+12.13 TO 325+34.00 LT.

NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT.,
MSG LONG SPAN GUARDRAIL,

AND MGS ONE-WAY DEPARTURE TERM. SECT.

SEAL & COVER LIMIT

STA. 334+17.80

EB 321+90.50 TO 324+53.00 RT. EB 327+88.00 TO 328+13.00 RT.

REMOVE METAL GUARDRAIL REMOVE METAL GUARDRAIL 3
EB 324+53.00 TO 324+73.00 RT. EB 327+88.00 TO 328+28.63 RT.

REMOVE CONCRETE BARRIER RAIL NEW MGS TO METAL GUARDRAIL TRANSITION

EB 324+73.00 TO 327+48.00 RT. AND MGS ONE-WAY DEPARTURE TERM. SECT.

REMOVE METAL GUARDRAIL

EB 321+98.02 TO 327+48.00 RT.

NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT.,

MSG LONG SPAN GUARDRAIL,

MGS TO METAL GUARDRAIL TRANSITION, AND BRIDGE APP. SECT.

3 C:\DGN\9484000r dp!p002.dgn|DESIGNED BY]J. BRAZILL 6/23/2020 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0

> m MONTANA DEPARTMENT [=o s REVIEWED BY
OF TRANSPORTATION == ——————{ CHECKED GI[TROY JORNSON 6/10/2021 DEER LODGE COUNTY UPN 9484000 15
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410+0,

420+00

[S)
©
~N
~
X
N
<
[
a

430+00

T

NEW MASH THRIE-BEAM BRIDGE APP. SECT.
AND MGS ONE-WAY DEPARTURE TERM. SECT.

B.E. 460+45.00

(=) (@) S
e e ?
S S WB 460+20.00 TO 460+45.00 LT. o WB 461+16.00 TO 462+00.00 RT.
A n REMOVE METAL GUARDRAIL ) REMOVE METAL GUARDRAIL (175) BULLNOSE
< <t WB 459+95.00 TO 460+45.00 LT. < WB 461+16.00 TO 461+87.88 RT.
N

NEW MASH W-BEAM TERM. SECT.
AND MASH THRIE-BEAM BRIDGE APP. SECT.

B.E. 461+15.00

o

S Sy B Ry s et H B | F;\‘“‘I“)‘“N 3"':.?
= A__&/Q),

g

| __ \(___
N\ / ['
SEAL & COVER LIMIT \ [ @ @

11

| -
S ' T 3
< < S ~
()
p g 5
S w w
Q ILE} R EB 458+07.50 TO 460+45.00 LT. < I~ @ EB 461+16.00 TO 461+66.00 LT.

A ] W REMOVE METAL GUARDRAIL NEW MASH THRIE-BEAM BRIDGE APP. SECT.
s « EB 458+10.63 TO 460+45.00 LT. AND MGS ONE-WAY DEPARTURE TERM. SECT.
& NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT.,

AND MASH THRIE-BEAM BRIDGE APP. SECT.
(9) €8 459+45.00 T0 460+45.00 RT. (1D €8 461+16.00 T0 461+41.00 RT.

REMOVE METAL GUARDRAIL REMOVE METAL GUARDRAIL

EB 459+48.13 TO 460+45.00 RT. EB 461+16.00 TO 461+66.00 RT.

NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT., NEW MASH THRIE-BEAM BRIDGE APP. SECT.

AND MASH THRIE-BEAM BRIDGE APP. SECT. AND MGS ONE-WAY DEPARTURE TERM. SECT.

. DESIGNED BY)J. BRAZILL 6/23/2020

m MONTANA DEPARTMENT Z‘/\Zifg’gjjg"oom"”“9002'“9” R £23 ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
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[«)
S oS WB 476+74.83 TO 489+24.83 LT. (®)
REMOVE METAL GUARDRAIL o
+ + . WB 476+74.83 TO 489+21.71 LT. + @ WB 493+29.50 TO 498+29.50 LT.
o QS NEL NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT., o |2 s REMOVE METAL GUARDRAIL
~ 0 Al AND MASH THRIE-BEAM BRIDGE APP. SECT. QO 9 |ag WB 493+29.50 TO 498+26.37 LT.
maa Oy 0 |T: NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT.,
<t V;&%@?%ﬁ[&%ﬁ&?ﬁi? RT. < V(33 N@ WE 486403.50 TO 490+53.50 LT. < 5|2 AND MASH THRIE-BEAM BRIDGE APP. SECT.
3| *x SEE REMOVE METAL GUARDRAIL & <<
WB 476474.63 TO 47642921 RT. v |z=z Al E: WB 486+03.50 TO 490+53.50 LT Q|22 N
WB 461+16.00 TO 475+26.83 LT. NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT., , |22 o | o NEW oS COaRDRAIL T : wlaa
REMOVE METAL GUARDRAIL AND MASH THRIE-BEAM BRIDGE APP. SECT. SeY NI ARDRAIL, ol==
WB 461416.00 TO 475426.83 LT. e |y L8 MASH THRIE-BEAM BRIDGE APP. SECT., Q|22
®[I® AND MGS ONE-WAY DEPARTURE TERM. SECT.
NEW MGS GUARDRAIL g3,
AND TWO MASH THRIE-BEAM BRIDGE APP. SECT. ) ) w|os
S : S |85
+ 5 wa
n ©o
N ~N
= =<
w w
@ @
e T T T —— e e eb—tjoi e tb—p—ei o ot—s—etio—el—
________________________________________ —_ JE
f f f f f () f - _H_ TR yo__
___________________________ — | | 31" E
| | ']E o
@ . 86° 27' 03" E u\-
. m
5 CONNECTION gk
7 3 2
n e}
2 N 481+23.50 (MAINLINE)
® 2 2
(16) EB 472+56.96 TO 475+31.96 LT. P p @ EB 476+79.96 TO 477+54.96 LT.
REMOVE METAL GUARDRAIL

EB 472+60.09 TO 475+31.96 LT.
NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT.,

REMOVE METAL GUARDRAIL
EB 476+79.96 TO 477+54.96 LT.

NEW MGS GUARDRAIL, MASH THRIE-BEAM BRIDGE APP. SECT.,

END STPP 19-1(61)0

AND MASH THRIE-BEAM BRIDGE APP. SECT. 2 AND MGS ONE-WAY DEPARTURE TERM. SECT.
IS
o
@ EB 462+45.46 TO 475+31.96 RT. = EB 476+79.96 TO 481+29.96 RT. @ EB 486+80.53 TO 490+55.53 RT. EB 493+29.50 TO 495+29.50 RT.
REMOVE METAL GUARDRAIL E REMOVE METAL GUARDRAIL REMOVE METAL GUARDRAIL REMOVE METAL GUARDRAIL
EB 462+72.59 TO 475+31.96 RT. w EB 476+79.96 TO 481+29.96 RT. EB 486+83.66 TO 490+55.53 RT. EB 493+29.50 TO 495+29.50 RT.
NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT., « NEW MGS GUARDRAIL, MASH THRIE-BEAM BRIDGE APP. SECT., NEW MGS GUARDRAIL, MASH W-BEAM TERM. SECT., NEW MGS GUARDRAIL, MASH THRIE-BEAM BRIDGE APP. SECT.,
AND MASH THRIE-BEAM BRIDGE APP. SECT. g AND MGS ONE-WAY DEPARTURE TERM. SECT. AND MASH THRIE-BEAM BRIDGE APP. SECT. AND MGS ONE-WAY DEPARTURE TERM. SECT.
El Dl" MONTANA DEPARTMENT |CnDCNN94840001dp1p003 donfeEler e P BAAZILL — ROAD PLANS JCT 1-90 TO ANACONDA (MT-1) STPP 19-1(61)0
2 8/24/2021
‘” OF TRANSPORTATION —— —— CHECKED BY|[TROY JOHNSON 6/10/2021 DEER LODGE COUNTY UPN 9484000 18
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ASSOCIATED PROJECT
AGREEMENT NUMBERS

MONTANA DEPARTMENT OF TRANSPORTATION

P.E. ISTPP 19-1(60)0
BRIDGE IDENTIFICATION
MDT STR ID NBI NUMBER
05545 P00019000+00001
05546 P00019000+03001
05547 P00019000+03002
05548 P00019000+05891
05549 P00019000+05892

BRIDGE PLANS AND QUANTITIES

FEDERAL AID PROJECT STPP 19-1(61)0

JCT - 190 TO ANACONDA
DEER LODGE COUNTY

LIST OF DRAWINGS

Sheet Number Dwg. No. Sheet Title

Bl 24295  LIST OF DRAWINGS AND ESTIMATED BRIDGE PLAN QUANTITES
B2 24296 GENERAL NOTES AND BRIDGE DECK REPAIR

B3 24297  REVISE CONCRETE BARRIER RAIL - BR

B4 24298 REVISE CONCRETE BARRIER RAIL DETAILS

B5 24299  BARRIER REINFORCING STEEL PLACEMENT DIAGRAM

B6 24300 REVISE BRIDGE RAIL END

B7 24301 CONSTRUCTION PHASE DIAGRAMS

ESTIMATED BRIDGE PLAN QUANTITIES
CLASS A
MDT 1.D. GfA’\’Ygﬁ;‘_L BRIDGE DECK | REVISE CONCRETE | REVISE CONCRETE BRIDGE %/?Ii)sGlf
STRUCTURE STRUCTURE NAME pOUT | PHASE NUMBER | CRACK SEAL | BARRIER RAIL - BR | BARRIER END - BR DECK | prle mepair
NUMBER (YD?) (LN.FT.) (EACH) REPAIR £
NUMBER " (YD?)
(YD?)
PHASE 1 2
05545 INT 1-90 6265
PHASE 11 2
TOTAL 4
RAILROAD PHASE 1 312.0 147.5 5.0
05546 e 6294
PHASE 11 312.0 147.5 5.0
STRUCTURE TOTAL 624.0 295.0 10.0
RAILROAD PHASE 1 312.0 147.5 5.0
05547 e 6294
PHASE 11 312.0 147.5 5.0
STRUCTURE TOTAL 624.0 295.0 10.0
PHASE 1 148.0 69.5 5.0
05548 SILVER BOW CREEK 6291
PHASE 11 148.0 69.5 5.0
STRUCTURE TOTAL 296.0 139.0 10.0
PHASE 1 148.0 69.5 5.0
05549 SILVER BOW CREEK 6291
PHASE 11 148.0 69.5 5.0
STRUCTURE TOTAL 296.0 139.0 10.0
PROJECT TOTAL 1840.0 868.0 4 40.0 5.0

NOTE: Specific Class B Bridge Deck Repair areas are not identified in the contract. Class B Bridge Deck Repair quantities are
provided as a contingency. The Project Manager will indentify any Class B Bridge Deck Repair areas if they are needed.

SCALES SHOWN ON BRIDGE PLANS SHEETS
ARE FOR HALF SIZE (11X17) PRINTS
FULL SIZE PRINTS ARE APPROXIMATELY
TWICE ORIGINAL SCALE

SHEET NO.
B1

LIST OF DRAWINGS AND
ESTIMATED BRIDGE PLAN
QUANTITES

10-23-20
09-18-20
09-17-20

D.G.G.

REVISED

9484000BRREH001.dwg \ QSHO001

REVISED
IREVISED
REVISED
lCHECKED |J.E.S.
DrRAWN
lDeEsiGNED|D.M.P.

BRIDGE BUREAU

2/14/2022 2:12:02 PM
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GENERAL NOTES

Specifications:

Plans were prepared from original drawings and as-built drawings. No
additional survey information was procured for this project. Existing
structure dimensions may vary from those shown on the drawings. Verify
all dimensions necessary to complete the work.

The current version of the Standard and Supplemental Specifications for
Road and Bridge Construction, adopted by the Montana Department of
Transportation, applies.

See Standard Specifications and Special Provisions for Traffic Control and
Sequence of Operations.

All dimensions are in feet and inches except as noted. Verify all
necessary dimensions of the existing structures in the field before
ordering materials. Obtain approval of shop plans from the State of
Montana, Department of Transportation before beginning fabrication. If the
dimensions and details of the existing structure are not as shown on the
plans, vary construction as necessary to best suit existing conditions and
the nature of the intended work.

Reinforcing Steel:

Unless specified otherwise on the drawings, the minimum concrete cover
measured from the face of the concrete to the face of any reinforcing
steel is 2" except as noted below:

Bottom of Slab 1"
Top of Slab 2L
Bottom of Abutment Caps 3"
Concrete Barriers and Curbs 1y

Concrete cover to any tie bar is %" less than what is listed above.

Use new deformed type reinforcing steel meeting the requirements of
AASHTO M 31 Grade 60. Include all costs associated with furnishing and
placing new reinforcing steel in the unit price bid for Revise

Concrete Barrier Rail - BR.

The suffix E denotes epoxy coated reinforcing steel.

Bridge Deck Repair:

See the bridge deck repair section of the Standard Specifications for
allowable repair concrete options.

Quantities shown for Class A and B Bridge Deck Repair may vary from
actual field quantities.

Opening to Traffic:

Do not allow traffic onto the bridge until both the repair concrete
and barrier concrete have reached a minimum compression
strength f'c = 3500psi.

— Minimum Class A

New Concrete

Existing Slab Depth

Maximum

Class A

%

Class A

Typical Class A

Typical Class B

Repair

Repair

BRIDGE DECK REPAIR

05546, 05547
05548, 05549

Repair
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4" Concrete curb

(See Road P/ans)\

Remove all approach rail,
rail posts, and curb taper

Remove all guard rail
and rail posts

End of curb

/Top of curb

Top of deck at
face of curb

L

EXISTING PARTIAL ELEVATION

05546, 05547, 05548, 05549

End of barrier (See
detail Sheet No. B4)

147-6 Barrier Length (05546, 05547)

SHEET NO.
B3

69-6 Barrier Length (05548, 05549)
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AWA‘RD CQaPY SHEET NO.
10" B4

10"
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AWARD COPY

End of Barrier

(See detail Sheet No. B4)\

2-B4~#6E L-bars
2-B3~#6E L-bars

2-B2~#6E L-bars

147'-6"
9-B1~#6E L-bars @ abt. 6" ctrs. 7" 109-B1~#6E L-bars @ abt. 1'-3" ctrs. 79" 9-B1~#6E L-bars @ abt. 6" ctrs.
9-B1~#6E L-bars @ abt. 6" ctrs. 7'-3" 108-B1~#6E L-bars @ abt. 1'-3" ctrs. 7'-3" 9-B1~#6E L-bars @ abt. 6" ctrs.

BARRIER REINFORCING STEEL PLACEMENT DIAGRAM
05546, 05547

End of Barrier

(See detail Sheet No. 84)\

2-B4~#6E L-bars
2-B3~#6E L-bars

2-B2~#6E L-bars

69'-6"
9-B1~#6E L-bars @ abt. 6" ctrs. 7% 46-B1~#6E L-bars @ abt. 1'-3" ctrs. 7'-3" 9-B1~#6E L-bars @ abt. 6" ctrs.
9-B1~#6E L-bars @ abt. 6" ctrs. 7'-3" 46-B1~#6E L-bars @ abt. 1'-3" ctrs. 7" 9-B1~#6E L-bars @ abt. 6" ctrs.

BARRIER REINFORCING STEEL PLACEMENT DIAGRAM

05548, 05549

\ 2-B4~#6E L-bars

2-B3~#6E L-bars

2-B2~#6E L-bars

\ 2-B4~#6E L-bars

2-B3~#6E L-bars

2-B2~#6E L-bars

BILL OF REINFORCING STEEL
05546, 05547

(ONE STRUCTURE ONLY)
(ALL DIMENSIONS ARE OUT TO 0UT)

05548, 05549

BILL OF REINFORCING STEEL

(ONE STRUCTURE ONLY)
(ALL DIMENSIONS ARE OUT TO 0OUT)

]
.

N = Number of laps

1

N

B

]
NN

N = Number of laps

1
s |

TYPE 27 TYPE 37 IYPE 27 IYPE 37
Mark Size | No. Type Length A B C D E G N Mark Size | No. Type Length A B C D E G
B100 #5E 16 27 153-2 3-0 147-2 60-0 33-2 2 B100 #5E 16 27 72-2 3-0 69-2 60-0 12-2 1
B1 #6E | 506 37 3-3% 2-8% 0-7 B1 #6E | 256 37 3-3% 2-8% 0-7
B2 #6E 8 37 3-2)» 2-7¥» 0-7 B2 #6E 8 37 3-2) 2-7¥ 0-7
B3 #6E 8 37 3-1 2-6 0-7 B3 #6E 8 37 3-1 2-6 0-7
B4 #O6E 8 37 3-0 2-5 0-7 B4 #6E 8 37 3-0 2-5 0-7
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AWARD COPY

SHEET NO.
B6
* NOTE: Locate existing reinforcing steel prior to drilling pipe sleeve holes.
Contact Project Manager if steel in encountered at specific pipe sleeve locations.
See Dwg. No. 18164 for existing barrier end details. Include all work and materials Q
required to install the galvanized pipe sleeves in the bid price for Revise Concrete b4
Barrier Rail End - BR. w
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AWARD COPY

/Face of curb/rail (Typ.)

. ¢ Structure
Temporary Barrier /
Rail (See Road Plans)

SHEET NO.
B7

CONSTRUCTION PHASE
DIAGRAMS

SCALE: No Scale

CONSTRUCTION PHASE DIAGRAM DIMENSION TABLE

PHASE I

05546, 05548 looking ahead on line
05547, 05549 looking back on line

PROJECT NAME
JCT - 190 TO ANACONDA

MDT STRUCTURE ID
05546, 05547, 05548, 05549,
05545

20"

/Face of curb/rail (Typ.)

¢ Structure
\ Temporary Barrier

Rail (See Road Plans)

w C D
CONSTRUCTION
STRUCTURE 1.D. PHASE
WIDTH OF WIDTH OF

W]gE?KOF CONSTRUCTION TEMPORARY

ZONE DRIVING LANE
05546 PHASE 1 38'-0" 19'-0" 17'-0"
05546 PHASE 11 38'-0" 19'-0" 17'-0"
05547 PHASE 1 38'-0" 19'-0" 17'-0"
05547 PHASE 11 38'-0" 19'-0" 17'-0"
05548 PHASE 1 38'-0" 19'-0" 17'-0"
05548 PHASE 11 38'-0" 19'-0" 17'-0"
05549 PHASE 1 38'-0" 19'-0" 17'-0"
05549 PHASE 11 38'-0" 19'-0" 17'-0"

PHASE 11

05547, 05549 looking ahead on line
05546, 05548 looking back on line

FEDERAL AID PROJECT

STPP 19-1(61)0
COUNTY
DEER LODGE

0-23-20
09-18-20
09-17-20

.E.S.
D.G.G.

REVISED

9484000BRREH001.dwg \ PHA001

lDEsiGNED |p m.p.

REVISED
REVISED
REVISED
lcHECKED
IDRAWN

ANSPORTATION

BRIDGE BUREAU

2/14/2022 2:12:29 PM

UPN NUMBER
9484000

DRAWING NO.
24301




AWARD COPY
PROJECT DESIGN DATA

MONTANA DEPARTMENT OF TRANSPORTATION==—

550

FEDERAL AID PROJECT STPP 46-8(4)76

GROWTH RATE = 1.3%

SEAL AND COVER, GUARDRAIL

DIVIDE - EAST & WEST
SILVER BOW COUNTY

LT THIS PROJECT

1.2 MILES

LENGTH

SURFACING SOURCES -
CONTRACTOR FURNISHED

RP 76.8
P00046076+08051
BRIDGE ID 05877

38.0' x 38.0' TIMBER BRIDGE . i
DIVIDE CREEK N p 3
THIS CONTRACT z ¢ -
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i < ”
" »éj\f )
:“:,:,}7)33’@:2/,::77777
oM /’_j% v
«_TO WISD "~ |HOLE \5 SPIRES
T+ S
)\\ Yes
B PRIMITIVE
)
. :“\ 5 ‘
w n ] -
$ .
— @ —

:

—
=
—

= -
Il o S
) © R. 9w —~ f =
= N o ©
m = © N
N N o N &
L SRR
SR x| W
= | S+v ./ NN
SN Ne|

© | Qa N
= =~ a & 2
+ | aw x| ©
) x = [ —~
o =2 )
<| & S5
= @ RP 76.5 TO RP 77.7 el
© <

< »
THIS CONTRACT E
»n
C:\DGN\9738000rdtti001.dgn |DESIGNED BYJR. WIANT 6/9/2020
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AWARD COPY

ROAD PLANS
TITLE SHEET
TABLE OF CONTENTS
NOTES
LINEAR DATA
TYPICAL SECTIONS
SUMMARIES

SURFACING

ADDITIONAL SURFACING

GUARDRAIL

PAVEMENT MARKINGS

TABLE OF CONTENTS

SHEET NO.

A N N N

(S,}

[ IS, ]

NOTES

BASIS OF PLAN QUANTITIES

(QUANTITIES FOR ESTIMATING PURPOSES ONLY)

BITUMINOUS MATERIAL = 8.5 LBS. PER GAL.

SEAL = 0.42 GAL. PER SQ.YARD
COVER = 25 LBS. PER SQ.YARD
WETLANDS

WETLANDS MAY EXIST ADJACENT TO THE ROADWAY AND BEYOND THE
PROJECT LIMITS. A WETLAND DELINEATION HAS NOT BEEN COMPLETED
FOR THIS PROJECT. IMPACTS TO WETLAND AREAS ARE NOT
ANTICIPATED IN ASSOCIATION WITH THE PROPOSED WORK. NO PERMITS
HAVE BEEN OBTAINED. ANY ACTION IMPACTING WETLAND AREAS
WITHOUT THE APPROPRIATE PERMITTING IS THE RESPONSIBILITY OF
THE CONTRACTOR.

UTILITIES

CALL THE UTILITIES UNDERGROUND LOCATION CENTER (811) OR OTHER
NOTIFICATION SYSTEM FOR THE MARKING AND LOCATION OF ALL LINES
AND SERVICES BEFORE EXCAVATING. ALL CLEARANCES OR DEPTHS
PROVIDED FOR UTILITIES ARE FROM EXISTING GROUND LINE.

AS-BUILTS

F 43(13) (CONSTRUCTION - 1957)
F-RF-43(28) U-1 (CONSTRUCTION - 1973)

LINEAR

LENGTH OF ROADWAY SILVER BOW COUNTY
LENGTH OF BRIDGE SILVER BOW COUNTY

DATA

2-LANE RURAL
2-LANE RURAL

6,382.48 ft

TOTAL LENGTH OF STPP 46-8(4)76

2-LANE RURAL

6,420.48 ft

DESIGNED BYJR. WIANT

6/9/2020

ROAD PLANS

REVIEWED BY}K. MUELLER

2/4/2022

DIVIDE - EAST & WEST

STPP 46-8(4)76

CHECKED BY}J. FLEMING

B ’ C\DGN\9738000rdtt/001.dgn
* DMO':TA';I»?T at 2/17/2022
n epartment of Transportation  [=————e————

2/4/2022

SILVER BOW COUNTY

UPN 9738000

2




AWARD COPY

TYPICAL SECTION NO. 1

RP 76.500 TO RP 76.592 THEN TYPICAL NO. 2

¢

30.0' SEAL & COVER

3.0 12.0' 12.0' , 30
SHLD TRAVEL LANE TRAVEL LANE SHLD
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet square yards PER STATION 333
cubic yards PER STATION tons PER STATION 0.59

tons PER STATION

gals. PER STATION

square yards PER STATION 333

TYPICAL SECTION NO. 2 RP 76.592 TO RP 76.774 THEN TYPICAL NO. 3

RP 76.796 BE
RP 76.796 BE TO RP 76.803 BE
RP 76.989

¢

28.0' SEAL & COVER

RP 76.989 TO RP 77.056 TRANSITION TYP. NO. 2 TO TYP. NO. 4

2.0, 12.0 12,0 2.0
SHL TRAVEL LANE TRAVEL LANE ISHL
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL

UNIT

COVER

UNIT

SEAL

AREA square feet

cubic yards PER STATION
tons PER STATION

square yards PER STATION

square yards PER STATION
tons PER STATION
gals. PER STATION

311
0.56

A DESIGNED BY{R. WIANT 6/9/2020
 MONTANA O B e eWED BX FUZLIER 2;4;2022 ROAD PLANS DIVIDE - EAST & WEST STPP 46-8(4)76
. 2/17/2022 -
Department of Transportation  [=—————————oe—"r"r] CHECKED BN FLENING s SILVER BOW COUNTY UPN 9738000 3




AWARD COPY

TYPICAL SECTION NO. 3

¢

36.0' SEAL & COVER

10.0' 12.0' 12.0' 2.0
SHLD TRAVEL LANE TRAVEL LANE ISHL
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT

COVER SEAL
AREA square feet square yards PER STATION 400
tons PER STATION 0.71

cubic yards PER STATION
tons PER STATION
square yards PER STATION 400

gals. PER STATION

RP 76.774 TO RP 76.796 BE

THEN TYPICAL NO. 2

TYPICAL SECTION NO. 4

¢

36.0' SEAL & COVER

6.0 \ 12.00 \ 12.00 \ 6.0'
SHLD TRAVEL LANE TRAVEL LANE SHLD
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL

AREA square feet
cubic yards PER STATION
tons PER STATION

tons PER STATION
gals. PER STATION

square yards PER STATION

400
071

RP 77.056 TO RP 77.716 END PROJECT

square yards PER STATION 400
3 P C:\DGN\9738000rdtyp001.dgn)DESIGNED BYJR. WIANT 6/9/2020 _ _
MONTANA > 17,2057 REVIEWED BY|K. MUELLER 2/4/2022 ROAD PLANS DIVIDE - EAST & WEST STPP 46-8(4)76
Department of Transportation CHECKED BY|J. FLEMING 2/4/2022 <ILVER BOW COUNTY UPN 9738000 2

8:39:56 AM CPS - U656




AWARD COPY

SUMMARY

linear feet AGGREGATE BITUMINOUS MATERIAL
sq. yards tons
REFERANCE POSTS
FOR EMULSIFIED REMARKS
GROSS NET + - COVER
TYPE 1 ASPHALT
CHFRS 2P
FROM TO
RP 76.500 RP 76.592 485.76 485.76 1,618 2.9 TYPICAL SECTION NO. 1
RP 76.592 RP 76.774 960.96 960.96 2,989 5.4 TYPICAL SECTION NO. 2
RP 76.774 RP 76.796 BE 116.16 116.16 465 0.8 TYPICAL SECTION NO. 3
RP 76.796 BE
RP 76.796 BE RP 76.803 BE 38.00 BRIDGE
RP 76.989 1,019.04 881.04 # 100.00 RAILROAD 2,740 4.9 TYPICAL SECTION NO. 2
RP 76.989 RP 77.056 35376 35376 1,258 2.2 TYPICAL SECTION TRAN. TYP. 2 TO TYP. 4
RP 77.056 RP 77.716 3,484.80 3,484.80 13,939 24.7 TYPICAL SECTION NO. 4
ADDITIONAL SURFACING 118 0.2
TOTAL 6,420.48 6,282.48 ~ 138.00 23,127 411

# NO WORK TO BE DONE WITHIN RAILROAD RIGHT OF WAY 50 FT FROM CENTERLINE OF RAILROAD ON EITHER SIDE OF THE TRACKS - SEE SPECIAL PROVISION

ADDITIONAL SURFACING (INCLUDED IN SURFACING FRAME)
linear feet AGGREGATE BITUMINOUS MATERIAL
sq. yards tons
STATION
FOR EMULSIFIED REMARKS
GROSS NET + - COVER
TYPE 1 ASPHALT
CHFRS 2P
FROM TO
RP 76.827 BE RP 76.834 BE 38.00 38.00 BRIDGE 118 0.2 TYPICAL SECTION NO. 2
SUBTOTAL ~ ~ ~ ~ 18 0.2
linear feet each
REFERANCE POSTS pLlen e
MASH W-BEAM GUARDRAIL END ITEM UNIT APPLIC A- APPLICA- TOTAL
REMOVE GUARDRAIL MGS GUARDRAIL TERMINAL SECTION WIDENING REMARKS TION # TION

STRIPING - WHITE PAINT gallon 43 43

FROM TO LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT STRIPING - YELLOW PAINT gallon 13 13

WORDS & SYMBOLS - WHITE PAINT gallon 3 3

RP 77.347 RP 77.641 1,550.0

RP 77.349 RP 77.639 1,462.5 2 2 STRIPING - WHITE EPOXY gallon 58 58

STRIPING - YELLOW EPOXY gallon 58 58

WORDS & SYMBOLS - WHITE EPOXY gallon 4 4

SUBTOT AL 15500 17625 > > FINAL SWEEP AND BROOM Course mile 12

TOTAL 15500 14625 2 2 # BASED ON SINGLE APPLICATION.
C\DGN\9738000rdsum001.dg|RESIGNED BY[R_WIANT /972020 - -
MONTANA 17,2057 REVIEWED BY|K. MUELLER 27472022 ROAD PLANS DIVIDE - EAST & WEST STPP 46-8(4)76

Department of Transportation  [==—=——————oe—"rr CHECKED BV, FLENING s SILVER BOW COUNTY UPN 9738000 5




AWARD COPY
PROJECT DESIGN DATA

MONTANA DEPARTMENT OF TRANSPORTATION==—

550

FEDERAL AID PROJECT STPP 46-8(4)76

GROWTH RATE = 1.3%

SEAL AND COVER, GUARDRAIL

DIVIDE - EAST & WEST
SILVER BOW COUNTY

LT THIS PROJECT

1.2 MILES

LENGTH

SURFACING SOURCES -
CONTRACTOR FURNISHED

RP 76.8
P00046076+08051
BRIDGE ID 05877

38.0' x 38.0' TIMBER BRIDGE . i
DIVIDE CREEK N p 3
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AWARD COPY

ROAD PLANS
TITLE SHEET
TABLE OF CONTENTS
NOTES
LINEAR DATA
TYPICAL SECTIONS
SUMMARIES

SURFACING

ADDITIONAL SURFACING

GUARDRAIL

PAVEMENT MARKINGS

TABLE OF CONTENTS

SHEET NO.

A N N N

(S,}

[ IS, ]

NOTES

BASIS OF PLAN QUANTITIES

(QUANTITIES FOR ESTIMATING PURPOSES ONLY)

BITUMINOUS MATERIAL = 8.5 LBS. PER GAL.

SEAL = 0.42 GAL. PER SQ.YARD
COVER = 25 LBS. PER SQ.YARD
WETLANDS

WETLANDS MAY EXIST ADJACENT TO THE ROADWAY AND BEYOND THE
PROJECT LIMITS. A WETLAND DELINEATION HAS NOT BEEN COMPLETED
FOR THIS PROJECT. IMPACTS TO WETLAND AREAS ARE NOT
ANTICIPATED IN ASSOCIATION WITH THE PROPOSED WORK. NO PERMITS
HAVE BEEN OBTAINED. ANY ACTION IMPACTING WETLAND AREAS
WITHOUT THE APPROPRIATE PERMITTING IS THE RESPONSIBILITY OF
THE CONTRACTOR.

UTILITIES

CALL THE UTILITIES UNDERGROUND LOCATION CENTER (811) OR OTHER
NOTIFICATION SYSTEM FOR THE MARKING AND LOCATION OF ALL LINES
AND SERVICES BEFORE EXCAVATING. ALL CLEARANCES OR DEPTHS
PROVIDED FOR UTILITIES ARE FROM EXISTING GROUND LINE.

AS-BUILTS

F 43(13) (CONSTRUCTION - 1957)
F-RF-43(28) U-1 (CONSTRUCTION - 1973)

LINEAR

LENGTH OF ROADWAY SILVER BOW COUNTY
LENGTH OF BRIDGE SILVER BOW COUNTY

DATA

2-LANE RURAL
2-LANE RURAL

6,382.48 ft

TOTAL LENGTH OF STPP 46-8(4)76

2-LANE RURAL

6,420.48 ft

DESIGNED BYJR. WIANT

6/9/2020

ROAD PLANS

REVIEWED BY}K. MUELLER

2/4/2022

DIVIDE - EAST & WEST

STPP 46-8(4)76

CHECKED BY}J. FLEMING

B ’ C\DGN\9738000rdtt/001.dgn
* DMO':TA';I»?T at 2/17/2022
n epartment of Transportation  [=————e————

2/4/2022
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AWARD COPY

TYPICAL SECTION NO. 1

RP 76.500 TO RP 76.592 THEN TYPICAL NO. 2

¢

30.0' SEAL & COVER

3.0 12.0' 12.0' , 30
SHLD TRAVEL LANE TRAVEL LANE SHLD
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL
AREA square feet square yards PER STATION 333
cubic yards PER STATION tons PER STATION 0.59

tons PER STATION

gals. PER STATION

square yards PER STATION 333

TYPICAL SECTION NO. 2 RP 76.592 TO RP 76.774 THEN TYPICAL NO. 3

RP 76.796 BE
RP 76.796 BE TO RP 76.803 BE
RP 76.989

¢

28.0' SEAL & COVER

RP 76.989 TO RP 77.056 TRANSITION TYP. NO. 2 TO TYP. NO. 4

2.0, 12.0 12,0 2.0
SHL TRAVEL LANE TRAVEL LANE ISHL
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL

UNIT

COVER

UNIT

SEAL

AREA square feet

cubic yards PER STATION
tons PER STATION

square yards PER STATION

square yards PER STATION
tons PER STATION
gals. PER STATION

311
0.56

A DESIGNED BY{R. WIANT 6/9/2020
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AWARD COPY

TYPICAL SECTION NO. 3

¢

36.0' SEAL & COVER

10.0' 12.0' 12.0' 2.0
SHLD TRAVEL LANE TRAVEL LANE ISHL
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT

COVER SEAL
AREA square feet square yards PER STATION 400
tons PER STATION 0.71

cubic yards PER STATION
tons PER STATION
square yards PER STATION 400

gals. PER STATION

RP 76.774 TO RP 76.796 BE

THEN TYPICAL NO. 2

TYPICAL SECTION NO. 4

¢

36.0' SEAL & COVER

6.0 \ 12.00 \ 12.00 \ 6.0'
SHLD TRAVEL LANE TRAVEL LANE SHLD
QUANTITIES
AGGREGATE BITUMINOUS MATERIAL
UNIT UNIT
COVER SEAL

AREA square feet
cubic yards PER STATION
tons PER STATION

tons PER STATION
gals. PER STATION

square yards PER STATION

400
071

RP 77.056 TO RP 77.716 END PROJECT

square yards PER STATION 400
3 P C:\DGN\9738000rdtyp001.dgn)DESIGNED BYJR. WIANT 6/9/2020 _ _
MONTANA > 17,2057 REVIEWED BY|K. MUELLER 2/4/2022 ROAD PLANS DIVIDE - EAST & WEST STPP 46-8(4)76
Department of Transportation CHECKED BY|J. FLEMING 2/4/2022 <ILVER BOW COUNTY UPN 9738000 2

8:39:56 AM CPS - U656




AWARD COPY

SUMMARY

linear feet AGGREGATE BITUMINOUS MATERIAL
sq. yards tons
REFERANCE POSTS
FOR EMULSIFIED REMARKS
GROSS NET + - COVER
TYPE 1 ASPHALT
CHFRS 2P
FROM TO
RP 76.500 RP 76.592 485.76 485.76 1,618 2.9 TYPICAL SECTION NO. 1
RP 76.592 RP 76.774 960.96 960.96 2,989 5.4 TYPICAL SECTION NO. 2
RP 76.774 RP 76.796 BE 116.16 116.16 465 0.8 TYPICAL SECTION NO. 3
RP 76.796 BE
RP 76.796 BE RP 76.803 BE 38.00 BRIDGE
RP 76.989 1,019.04 881.04 # 100.00 RAILROAD 2,740 4.9 TYPICAL SECTION NO. 2
RP 76.989 RP 77.056 35376 35376 1,258 2.2 TYPICAL SECTION TRAN. TYP. 2 TO TYP. 4
RP 77.056 RP 77.716 3,484.80 3,484.80 13,939 24.7 TYPICAL SECTION NO. 4
ADDITIONAL SURFACING 118 0.2
TOTAL 6,420.48 6,282.48 ~ 138.00 23,127 411

# NO WORK TO BE DONE WITHIN RAILROAD RIGHT OF WAY 50 FT FROM CENTERLINE OF RAILROAD ON EITHER SIDE OF THE TRACKS - SEE SPECIAL PROVISION

ADDITIONAL SURFACING (INCLUDED IN SURFACING FRAME)
linear feet AGGREGATE BITUMINOUS MATERIAL
sq. yards tons
STATION
FOR EMULSIFIED REMARKS
GROSS NET + - COVER
TYPE 1 ASPHALT
CHFRS 2P
FROM TO
RP 76.827 BE RP 76.834 BE 38.00 38.00 BRIDGE 118 0.2 TYPICAL SECTION NO. 2
SUBTOTAL ~ ~ ~ ~ 18 0.2
linear feet each
REFERANCE POSTS pLlen e
MASH W-BEAM GUARDRAIL END ITEM UNIT APPLIC A- APPLICA- TOTAL
REMOVE GUARDRAIL MGS GUARDRAIL TERMINAL SECTION WIDENING REMARKS TION # TION

STRIPING - WHITE PAINT gallon 43 43

FROM TO LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT STRIPING - YELLOW PAINT gallon 13 13

WORDS & SYMBOLS - WHITE PAINT gallon 3 3

RP 77.347 RP 77.641 1,550.0

RP 77.349 RP 77.639 1,462.5 2 2 STRIPING - WHITE EPOXY gallon 58 58

STRIPING - YELLOW EPOXY gallon 58 58

WORDS & SYMBOLS - WHITE EPOXY gallon 4 4

SUBTOT AL 15500 17625 > > FINAL SWEEP AND BROOM Course mile 12

TOTAL 15500 14625 2 2 # BASED ON SINGLE APPLICATION.
C\DGN\9738000rdsum001.dg|RESIGNED BY[R_WIANT /972020 - -
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