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ROADWAY & ROADSIDE SAFETY IMPROVEMENTS
SF 179 N-57 CURVE WIDENING

FERGUS COUNTY

FEDERAL AID PROJECT HSIP 57-3(68)106
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EROSION AND SEDIMENT CONTROL BMP'S

MULCH COVER (SS-2)

PRESERVATION OF EXISTING VEGETATION (SS-1)

TEMPORARY SEEDING (SS-3)

TEMPORARY SOIL STABILIZATION BMP'S (SS)

GENERAL BMP'S TEMPORARY SEDIMENT CONTROL BMP'S (SC)

INLET/OUTLET PROTECTION

FR

GBB

SAND-B

WATER RESOURCE PROTECTION

GBB SAND-B

DITCH TREATMENT

DDBCD

TS GBB

SAND-B

I/O

WP

PEV

MC

I/O

TS

ES

SAND-B

GBB

CS

CD

ST

DB

SF

WR

DT

WR

EROSION SEEDING (SS-4)

SOIL BINDERS (SS-5)SB

ROLLED EROSION CONTROL PRODUCTS (SS-6)

SURFACE ROUGHENING (SS-7)SR

WIND EROSION CONTROL (SS-8)WE

DDB

FR

BB

RB

I/O

TSD

RUN-ON AND RUNOFF CONTROL (RC)

OVDD

ED/LD

SCEE

EOTW

TRACKING CONTROL BMP'S (TC)

SCR

PEV (SS-1) SHOULD BE IDENTIFIED AND USED THROUGHOUT THE ENTIRE PROJECT IN ALL AREAS NOT DISTURBED BY CONSTRUCTION

TS (SS-3) AND ES (SS-4) SHOULD BE UTILIZED THROUGHOUT THE ENTIRE PROJECT

OVDD

ED/LD

TS

RB

CS

SF

FR

REFER TO THE MOST CURRENT RELEASE OF MDT'S EROSION & SEDIMENT CONTROL BMP MANUAL

REC

REC

ED/LD

REC

PEV

ES RBOVDD

TSD

REC

OVDD

I/O

TSD

CS

THE FOLLOWING BMP ALTERNATIVES ARE NOT COMPREHENSIVE

 AND DO NOT SUPERSEDE MDT CONTRACT REQUIREMENTS

 OR MANDATES AND REQUIREMENTS SPECIFIED BY OTHER

 AUTHORIZED LOCAL, STATE, AND FEDERAL AGENCIES.

EARTH DIKES/DRAINAGE SWALES/LINED DITCHES (RC-1)

OUTLET VELOCITY DISSIPATION DEVICES (RC-2)

TEMPORARY SLOPE DRAINS (RC-3)

INLET/OUTLET PROTECTION

WATERWAY PROTECTION

WATER RESOURCE PROTECTION

ENTRANCE/OUTLET TIRE WASH (SC-15)

STABILIZED CONSTRUCTION ROADWAY (SC-14)

STABILIZED CONSTRUCTION ENTRANCE/EXIT (SC-13)

INLET/OUTLET PROTECTION (SC-12)

ROCK FILTER BERM (SC-11)

GRAVEL BAG BERM (SC-10)

SANDBAG BARRIER (SC-9)

BRUSH BARRIER (SC-8)

COMPOST SOCKS (SC-7)

FIBER ROLLS (SC-6)

DUGOUT DITCH BASIN (SC-5)

CHECK DAMS (SC-4)

SEDIMENT TRAP (SC-3)

DESILTING BASIN (SC-2)

SILT FENCE (SC-1)
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